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भारतीय िवǒान िशƗा एवं अनुसंधान सं̾ थान पुणे 
( िशƗा मंũालय ,भारत सरकार का ̾ वाय̝ त सं̾ थान) 

डॉ. होमी भाभा मागŊ, पुणे: 411 008 

INDIAN INSTITUTE OF SCIENCE EDUCATION AND 
RESEARCH (IISER) PUNE 

(Autonomous Institute of the Ministry of Education, Government of India) 

Dr. Homi Bhabha Road, Pune: 411 008 

E-TENDER 
ई-िनिवदा  (ई-खरीद पȠित) 

 
VOLUME I 

 

काय[ का नाम: आईआईएसईआर पणेु मɅ फैकãटȣ हाउͧसगं ए ǒबिãडगं कȧ बाहरȣ पɅǑटगं। 
NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A 
BUILDING AT IISER PUNE.   
NIT No. : 44/IISER/PUNE/2024-25 
 

BIDDERS SHALL SUBMIT GST NUMBER ALONG WITH EMD AND TENDER FEES RECEIPT PAYMENT IN ENVELOP-1. 

TO BE DOWNLOADED FROM CENTRAL PUBLIC PROCUREMENT (CPP) PORTAL 

https://eprocure.gov.in/eprocure/app OR INSTITUTE WEBSITE www.iiserpune.ac.in AND BID IS 

TO BE SUBMITTED ONLINE ONLY THROUGH THE E-PROCUREMENT PORTAL UP TO THE LAST 

DATE AND TIME ONLY THROUGH CPP PORTAL ONLY. 

CRITICAL DATES OF TENDER 
 

SR.NO PARTICULARS DATE TIME IN HRS 

1 Date of Online Publication 29 1 2025 15 00 

2 Bid Submission Start Date 30 1 2025 15 00 

3 Bid Submission Close Date      10 2 2025 15 00 

4 Closing date & time for Submission of EMD      10 2 2025 15 00 

5 Opening of Bids  11 2 2025 15 00 

 

Cost put to tender : Rs. 43 Lakhs 

Period of completion : 3 ( Three ) months. 

Cost of tender documents : 

Rs. 1180/- , ( Rs. One Thousand One Hundred 

Eighty Only) , (non – refundable ) TO BE PAID ONLY 

THOROUGH BIDDER’S ACCOUNT TO IISER PUNE ACCOUNT VIA  RTGS / 

NEFT / IMPS TRANSFER. 

EMD : 
Rs.86,000 /- ( Rs. Eighty Six Thousand Only ) 
TO BE PAID ONLY THOROUGH BIDDER’S ACCOUNT TO IISER PUNE 

ACCOUNT VIA  RTGS / NEFT / IMPS TRANSFER 

Last dates & time to fill/upload the tender 

through e-tendering. 
: 10 2 2025 up to 15 00 hrs 

Time & date of opening of technical bids : 11 2 2025 at to 15 00 hrs 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE 
 

(An Autonomous Institution, Ministry of Education, Govt. of India) Dr. Homi Bhabha Road, Pashan Pune – 411008.  
Website: www.iiserpune.ac.in 

 
Tender NOTICE INVITING e-TENDER (e-Procurement mode) 

 
Indian Institute of Science Education and Research, PUNE invites online Item rate bids in open 
bid system from approved and eligible contractors registered with CPWD, Maharashtra State 
PWD, MES departments in composite category, found eligible as per clause 2 & 3 of NIT for the 
work mentioned below:- 
Brief Details of Tender: 

 
Sr. 
No. 
 
 

1 

Description of 
work in Brief 
 
 

2 

Approx. 
Estimated 
cost 
put to 
Tender 
(Rs.) 
 

Earnest 
Money 
(Rs.) 

Period of 
Completion 

Last date & 
time of 
online 
submission 
of bid 

Time & date 
of 
opening of 
bids 

 

 

 

 

 

 

 

 

        

1. 
 
 
 
 

NAME OF WORK : 
EXTERNAL PAINTING OF 
FACULTY HOUSING A 
BUILDING AT IISER 
PUNE.    
NIT No 
44/IISER/PUNE/2024-25 
 

  
 
 
Rs. 43 
Lakhs 

 
Rs. 86,000/-  
( Rupees 
Eighty Six 
Thousand 
Only ) 

 
 
3 months 

 
 
10 2 2025 

at 15 00 hrs 

    
 

  11 2 2025 
at 15 00 hrs 

 

 

 

 

 

 

 

 

 

 

 
The Tender Document can be downloaded from Central Public Procurement (CPP) Portal 
https://eprocure.gov.in/eprocure/app  or Institute website www.iiserpune.ac.in  and bid is to 
be submitted online only through the E-procurement portal up to the last date and time of 
submission of tender. 

 
 
 
 
 
 
 
BIDDERS SHALL SUBMIT GST NUMBER ALONG WITH EMD AND TENDER FEES RECEIPT PAYMENT IN ENVELOP-1. 
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Critical Dates of Tender 

SR.NO PARTICULARS DATE TIME IN HRS 

1 Date of Online Publication 29 1 2025 15 00 

2 Bid Submission Start Date 30 1 2025 15 00 

3 Bid Submission Close Date      10 2 2025 15 00 

4 Closing date & time for Submission of EMD      10 2 2025 15 00 

5 Opening of Bids  11 2 2025 15 00 

 
No manual bids will be accepted. All quotation (both Technical and Financial should be 
submitted in the E-procurement portal). 

 
Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for 
the helpdesk is 0120-4200462, 0120-4001002, 91-8826246593. 

 
1) Information & Instructions for Online Bid Submission: 

 
This tender document has been published on the Central Public Procurement Portal 
(URL:https://eprocure.gov.in/eprocure/app) & Institute website www.iiserpune.ac.in . The 
bidders are required to submit soft copies of their bids electronically on the CPP Portal, using 
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders 
in registering on the CPP Portal, prepare their bids in accordance with the requirements and 
submitting their bids online on the CPP Portal. More information useful for submitting online 
bids on the CPP Portal may be obtained at: https://eprocure.gov.in/eprocure/app . 

 
1.1 The intending bidder must read the terms and condition of NIT carefully. Bidder should 

submit his bid only if he considers himself eligible and he is in possession of all the required 
documents. 

 
1.2 Bid documents should be submitted online complete in all respect along with requisite 

amount of tender fee ( cost of bid documents) . Complete set of tender documents 
comprising Volume I, II, III has been made available at e-tender portal 
(URL:https://eprocure.gov.in/eprocure/app)  

1.3 The bidder would be required to register at e-tender portal  
(URL:https://eprocure.gov.in/eprocure/app) For submission of the bids, the bidder is  
required to have digital Signature Certificate (DSC) from one of the authorized Certifying  
Authorities. 

 
1.4 Information and instruction for bidders posted on website shall form part of the bid 

document. 
 

1.5 The bid document consisting of Vol-I – Technical bid, Vol-II- Technical specifications, Vol-III-
Financial Bid (BOQ) and the set of terms and conditions of the contract to be complied with 
and other necessary documents can be seen and downloaded from website 
(URL:https://eprocure.gov.in/eprocure/app) free of cost. 

 
1.6 But the bid can only be submitted after uploading the mandatory scanned documents such 

as receipt of online payment towards tender fee, in favour of Director, IISER PUNE, scan 
copies of other required documents as specified in the NIT. The tender fee should be 
deposited online with IISER PUNE within the period of bid submission as specified in the bid 
document. 

 



NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
 

5 | P a g e  
 

1.7 Those contractors not registered on the website mentioned above, are required to get 
registered beforehand. If needed they can be imparted training on online tendering process 
as per details available on the website. The intending bidder must have valid class-III digital 
signature to submit the bid. 

 
1.8 On opening date, the contractor can login and see the bid opening process. After opening 

of bids he will receive the competitor bid sheets.  
1.9 Contractor can upload documents in the form of JPG format and PDF format. 

 
1.10 Certificate of Financial Turn Over: At the time of submission of bid contractor may 

upload Affidavit/ Certificate from CA mentioning Financial Turnover of last 3 years or for 
the period as specified in the bid document and further details if required may be asked 
from the contractor after opening of technical bids. There is no need to upload entire 
voluminous balance sheet. 

 
1.11 Contractor has to quote % above or below the total estimated cost put to tender and in 

case bidder quote item wise rate in the BOQ, then tender shall be rejected. 
 

1.12 The tender document can be downloaded from https://eprocure.gov.in/eprocure/app and 
be submitted only through the same website. 

 
2. REGISTRATION of Bidder on e-Procurement Portal 

 
2.1 Bidders are required to enroll on the e-Procurement module of the Central Public 

Procurement Portal (URL:https://eprocure.gov.in/eprocure/app) by clicking on the link 
“Click here to Enroll”. Enrolment on the CPP Portal is free of charge. 

 
2.2 As part of the enrolment process, the bidders will be required to choose a unique 

username and assign a password for their accounts. 
 

2.3 Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal. 

 
2.4 Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying 
Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with their 
profile. 

 
2.5 Only one valid DSC should be registered by a bidder. Note that the bidders are responsible 

to ensure that they do not lend their DSCs to others which may lead to misuse. 
 

2.6 Bidder then logs in to the site through the secured log-in by entering their user ID / 
password and the password of the DSC / eToken. 

 
2.7 The CPP Portal also has user manual with detailed guidelines on enrollment and 

participation in the online bidding process. Any queries related to process of online bids or 
queries related to CPP Portal may be directed to the 24x7 CPP Portal Helpdesk. 

 
2.8 The Institute will not be responsible for any type of technical issue regarding uploading of 

tender on website. (URL:https://eprocure.gov.in/eprocure/app) and any queries relating to 
the process of online bid submission or queries relating to CPP Portal in general may be 
directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 0120-
4200462, 0120-4001002, 91-8826246593. 
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3.  SEARCHING FOR TENDER DOCUMENTS 

 
3.1 There are various search options built in the CPP Portal, to facilitate bidders to search 

active tenders by several parameters. These parameters could include Tender ID, 
organization name, location, date, value, etc. There is also an option of advanced search 
for tenders, wherein the bidders may combine a number of search parameters such as 
organization name, form of contract, location, date, other keywords etc. to search for a 
tender published on the CPP Portal. 

 
3.2 Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document. 

 
3.3 The bidder should make a note of the unique Tender ID assigned to each tender, in case 

they want to obtain any clarification / help from the Helpdesk. 
 

4.  PREPARATION OF BIDS 

 
4.1 Bidder should take into account any corrigendum published on the tender document 

before submitting their bids. 
 

4.2 Please go through the tender advertisement and the tender document carefully to 
understand the documents required to be submitted as part of the bid. Please note the 
number of covers in which the bid documents have to be submitted, the number of 
documents - including the names and content of each of the document that need to be 
submitted. Any deviations from these may lead to rejection of the bid. 

 
4.3 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS formats. Bid documents 
may be scanned with 100 dpi with black and white option. 

 
4.4 To avoid the time and effort required in uploading the same set of standard documents which 

are required to be submitted as a part of every bid, a provision of uploading such standard 
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided 
to the bidders. Bidders can use “My Space” area available to them to upload such 
documents. These documents may be directly submitted from the “My Space” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in 
the time required for bid submission process. 

 
5. SUBMISSION OF BIDS 

 
5.1 Bidder should log into the site well in advance for bid submission so that he/she upload the 

bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay 
due to other issues. 

 
5.2 The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 
 

5.3 A standard BoQ format has been provided with the tender document to be filled by all the 
bidders. Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. Bidders are required to 
download the BoQ file, open it and complete the white coloured (unprotected) cells with 
their respective financial quotes and other details (such as name of the bidder). No other 
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cells should be changed. Once the details have been completed, the bidder should save it 
and submit it online, without changing the filename. If the BoQ file is found to be modified 
by the bidder, the bid will be rejected. 

 
5.4 The server time (which is displayed on the bidders’ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, 
opening of bids etc. The bidders should follow this time during bid submission. 

 
5.5 The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 
 

5.6 Upon the successful and timely submission of bids, the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details. 

5.7 Kindly add scanned PDF or JPG format files of all relevant documents in a single PDF file of 
compliance sheet. 

 
6 ASSISTANCE TO BIDDERS 

 
6.1 Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the relevant 
contact person indicated in the tender. 

 
6.2 Any queries relating to the process of online bid submission or queries relating to CPP Portal 

in general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the 
helpdesk is 0120-4200462, 0120-4001002, 91-8826246593. 

 
Contact Us – Central Public Procurement Portal 
   

  

  For any technical related queries please call at 24 x 7 Help Desk Number 
   
 0120-4001 062 
   
 0120-4001 002 
   
 0120-4001 005 
   
 0120-6277 787 
   
 International Bidders are requested to prefix +91 as country code 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH (IISER) PUNE 

SECTION I -NOTICE INVITING e-TENDERING 

 
1. Indian Institute of Science Education and Research, PUNE invites online item rate bids in 

open bid system from registered contractors of CPWD, State PWD, Railways or MES 
departments in composite /Civil works category found eligible as per the minimum 
requirements defined in clause 2 & 3 of NIT for the work mentioned below: 

 
NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.  
NIT No. : 44/IISER/PUNE/2024-25 

 
BIDDERS SHALL SUBMIT GST NUMBER ALONG WITH EMD AND TENDER FEES RECEIPT PAYMENT IN ENVELOP-1. 

2. The applicant should be registered in appropriate class with CPWD, State PWD, Railways or 
MES departments in composite /Civil works category. The bidder registration certificate 
should be valid till the last date of receipt of tender. 

 
3. The agency shall have valid GST/ PAN/TAN/ESIC/PF numbers/certificates. 

 
 The time allowed for carrying out the work will be 3 ( Three ) months from the date   of 
start as defined in schedule ‘C’ or from the first date of handing over of the site, whichever 
is later, in accordance with the phasing, if any, indicated in the tender. 
 
Bidder should have experience of having successfully completed works during the last seven 
years ending previous day of the last date of submission of tenders (i) 3 similar works each 
costing not less than 40% cost put to tender or completed two similar works each costing not 
less than 60% cost put to tender or completed one similar work costing not less than 80% 
cost put to tender Components of work executed other than those included in definition of 
similar work shall be deducted while calculating cost of similar work. Bidder shall submit 
abstract of cost of work in support of this. 
 
 
The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum, calculated from the date of completion to the 
last date of receipt of applications for tender.  

 
 

Cost put to tender : Rs. 43 Lakhs 

Period of completion : 3 ( Three ) months. 

Cost of tender documents : 

Rs. 1180/- , ( Rs. One Thousand One 

Hundred Eighty Only) , (non – refundable )  

TO BE PAID ONLY THOROUGH BIDDER’S ACCOUNT TO IISER PUNE 

ACCOUNT VIA  RTGS / NEFT / IMPS TRANSFER. 

EMD : 
Rs.86,000 /- ( Rs. Eighty Six Thousand Only ) 
TO BE PAID ONLY THOROUGH BIDDER’S ACCOUNT TO IISER PUNE 

ACCOUNT VIA  RTGS / NEFT / IMPS TRANSFER 

Last dates & time to fill/upload the 

tender through e-tendering. 
: 10.2.2025 up to 15 00 hrs 

Time & date of opening of technical 

bids 
: 11.2.2025 at to 15 00 hrs 
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Similar work means:  
Civil maintenance work/construction work/interior work of residential or non-
residential/institutional buildings , under a single composite tender for the items consisting of 
Civil, finishes , wood work, partition work , painting, false ceiling, flooring or list of items specified 
in CPWD Civil DSR other than external works like road works, compound wall, external 
drain/water supply. Documentary evidence is required to be produced. All works should be 
executed in single order. This should be certified by an officer not below the rank of Executive 
Engineer in Govt. Departments and Superintending Engineer/ Chief Project manager or 
Equivalent in other organizations. Experience certificate shall clearly indicate the Name of client 
, value of work done , date of start and date of completion. Bidder shall be rejected for 
incomplete certificate.  
 
All bidders shall bring original documents in-line with submission on e-procurement portal 
mentioned in Clause-2 and 3 for verification of Technical Evaluation Committee within stipulated 
time. Bidders shall be intimated 2 days in advance for arranging and bringing documents to IISER 
Pune. Bidders those do not possess original document or fail to bring original technical qualifying 
documents to IISER Pune , bidder shall not be technically qualified and bid stands rejected. All the 
time custody of bidders original documents shall be with bidder. Bidder should not 
submit/deposit/handover any original document to IISER Pune under any circumstances.  
 
The bid document is single stage two Envelope e-tendering system can be seen from the Central 
Public Procurement Portal (URL:https://eprocure.gov.in/eprocure/app) & Institute website 
www.iiserpune.ac.in The contents of Envelope I & Envelope II are specified in the NIT. 
 
4. Turnover: Average annual financial turnover on construction works should be at least 
50% of the estimated cost put to tender during the immediate last three consecutive financial 
years. The value of annual turnover figures shall be brought to current value by enhancing the 
actual turnover figures at simple rate of 7% per annum. 
 
5. Profit/loss : The bidder should not have incurred any loss (profit after tax should be 
positive) in more than two years during available last five consecutive balance sheet (balance 
sheet in case of private/public limited company means its standalone financial statement and 
consolidated financial statement both), duly audited and certified by the Chartered Accountant. 
6. Banker's Certificate from a Commercial Bank or Net worth Certificate: Banker's 
Certificate of the amount equal to 40% of the Estimated Cost put to tender (ECPT),  

or 
Networth certificate of minimum 10% of the estimated cost put to tender issued by certified 
Chartered Accountant with UDIN. 
 
BIDDERS TO QUOTE RATES WITHOUT GST , GST SHALL BE PAID EXTRA AS PER PREVELLING 

MARKET RATES AT THE TIME OF BILLING. CURRENT GST RATE IS 18%.  

 
6. Submission of Bid Documents 

 
Information and instruction for bidder for e-tendering forming part of bid document and 
posted on website (URL:https://eprocure.gov.in/eprocure/app)  
Last date and time of submission of bid, original EMD and deposition of original EMD and 
list of documents as detailed below at IISER Pune and uploading the scan copies of the 
below mentioned documents: 

 
List of Document to be scanned and uploaded within the period of bid submission: 
I. Transaction Receipt of online deposit of tender fee and EMD. 
II. Enlistment Order of the Contractor (Attested copy).  
III. Certificate of Registration for GST and acknowledgement of up to date filed return 

if required. 
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7. Tender documents should be submitted online complete in all respect along with requisite 
amount of tender fee (cost of bid document). Complete set of tender documents comprising 
Volume I, II, III and financial bids has been made available at e-tender portal 
http://www.eprocurement & www.iiserpune.ac.in 

 
8. Director, Indian Institute of Science Education & Research, PUNE shall be the  

“Accepting Authority" hereinafter referred to as such for the purpose of this Contract. 

 
9. Bids must be accompanied by tender fee and bid-security/EMD (Earnest Money Deposit) 

amount specified for the work in clause 10 payable at PUNE and drawn in favour of The 
Director; IISER PUNE Bid Security shall have to be valid for 90 days beyond the validity of 
the bid. 

 
10. Bid Security/EMD and Tender fee. TO BE PAID ONLY THOROUGH BIDDER’S ACCOUNT TO 

IISER PUNE ACCOUNT VIA  RTGS / NEFT / IMPS TRANSFER. BIDDERS TO SUBMIT GST 
NUMBER ALONG WITH RECEIPT OF PAYMENT IN ENVELOP-1. 

10.1 Bid Security/EMD amounting to Rs. 86,000/-( Rupees Eighty Six Thousand Only ) and 
tender fee of Rs. 1180/- shall be deposited in IISER PUNE Bank account through net 
banking as detailed below failing which the bid will be declared non responsive. GST 
number along with the payment receipt is mandatory. 

 
a) 100% EMD amount can be deposited in IISER PUNE Bank account through net 
banking as detailed below. 

 

Name-IISER PUNE  
Bank-State Bank of India  
Branch-NCL Campus Branch, PUNE 411008  
Current A/c No. 30042605732  
IFSC-SBIN0003552  
 
Scanned copy of the net banking transaction receipt towards payment of tender fee shall 
be uploaded on the e-tendering website within the period of bid submission failing which 
the bid will be declared non responsive. 

 
10.2 Bid Security/EMD of unsuccessful Bidders will be returned to them within 90 days from 

the date of acceptance of bid of the successful Bidder. Bidders shall send application with 
cancel cheque/Bank Name-Account Number-IFSC code of depositing firm on opening of 
commercial bids. 

 
10.3 The Bid Security may be forfeited, if 

a) The Bidder withdraws / modifies/fail to submit Performance Guarantee his Bid or any 
item thereof after opening of bid. 100% EMD shall to be forefeited. 

 
c) The successful Bidder fails within the specified time limit to commence the work. 

 
11. Bid shall be opened on the day fixed for opening of bids in the presence of the Bidders who 

wish to attend. If the office happens to be closed on the date of receipt of the bids as 
specified, the bids will be received and opened on the next working day at the same time 
and venue. 

 
12. Bidders attention is also drawn to instruction of filling and submission of tender 

Attached herewith. You may forward your queries on tender documents and /or 
depute your technical representative for discussion on tender /drawings to clarify 
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doubts, if any, at least two days before the date of submission mentioned in the 
website. 

 

 

12.1 The Bidder may submit their questions/ queries/ clarifications if any, in writing or by email 
to reach the IISER Pune at least four days before the date for bid submission. Bidders can 
send queries on their letter head referring tender number by Speed post on above said 
address so as to reach IISER Pune only on e-mail address engg@iiserpune.ac.in at least 
one day  before the date and time of submission of the bids in lieu of pre-bid meeting in 
view of present Covid-19 pandemic situation.  

 

13. If any amendment in the tender document uploaded on the website is necessitated due 
to any query raised by any bidder including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be uploaded as 
corrigendum on websites (URL:https://eprocure.gov.in/eprocure/app)  and 
www.iiserpune.ac.in  Bidders are requested to take note of the corrigendum and quote 
their rates accordingly. 

 

13.1 In case revised BOQ is uploaded on website by IISER, tenderer /bidder has to quote in 
revised BOQ only. The uploading quotation in pre-revised BOQ shall be considered as a 
willful negligence by the bidder and his quotation shall be considered as non-responsive. 

 
14. Cost of Bidding 

 

14.1 The Bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the IISER, Pune will in no case be responsible and liable for these costs. 

 
15. Site visit & availability of site 

 

15.1 The Bidder should inform the IISER in advance about the proposed site visit. 
 

15.2 The Bidder, at his own responsibility and risk is encouraged to visit, inspect and survey 
the Site and its surroundings and satisfy himself before submitting his bid as to the form 
and nature of the Site, the means of access to the Site, the accommodation he may 
require, etc. 

 
15.3 In general, Bidders shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A Bidder 
shall be deemed to have full knowledge of the Site, whether he inspects it or not and no 
extra claims due to any misunderstanding or otherwise shall be allowed. 

 

15.4 The costs of visiting the Site shall be at the Bidders’ own expense. Any report shared at 
the site, by the IISER is subject to verification by the contractor. Any deviations of 
information in the report and the actual site will not be the responsibility of the IISER. 

 

15.5 The site for the work is available. 

 

15.6 The architectural and structural drawings shall be made available in phased manner as per 
requirement of the same as per approved program of completion submitted by the 
contractor after award of the work. 

 
16 Content of Bidding Documents 
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16.1 Submission of a bid by a Bidder implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be 
executed and local conditions and other factors having a bearing on the execution of the 
works. 

 
16.2 The Bidder shall submit the Bid, which satisfies each and every condition laid down in the 

bid documents, failing which, the bid is liable to be rejected. 
 

16.3 Notice Inviting e-Tender shall form part of the Contract document. 
 

16.3.1  The documents listed below comprises one set of bid document that are issued to 
Bidders: 
PART – I 
Technical Bid  
Envelope –I 
Volume I 
a) Notice Inviting Tender (Including eligibility criteria) 

 
b) Tender Form and General Rules and Directions for the Guidance of the Contractor 

 
c) General Conditions of Contract 

 
d) Special Conditions & PARTICULAR SPECIFICATIONS of Contract 

 
e) Safety Code for Contract Work 

 
f) Format of BG 

 
g) Schedule C 

 
Volume- II: Special Conditions & PARTICULAR SPECIFICATIONS of Contract 

 
& Tender Drawings 

 
PART-II 

 
Envelop II – (Financial bid) 

 
Volume –III : Financial bid Schedule of quantity (BOQ). 

 
 

17 Amendment of Bid Documents 
 

17.1 Before the deadline for submission of bids, the IISER PUNE may modify the bidding 
documents by issuing corrigendum. 

 
17.2 Any corrigendum so issued shall be part of the bid documents as well as Contract  

document and shall be on uploaded website URL:https://eprocure.gov.in/eprocure/app 
and www.iiserpune.ac.in Bidders should take note of the uploaded corrigendum and submit 
the tenders accordingly. 

 
18 Bid Validity  
18.1 The bid submitted shall become invalid if: 

(i) The bidders is found ineligible.  
The bidder does not deposit online tender fee with IISER PUNE before the date and 
time fixed for opening of the bids.  

(ii) The bidders does not upload all the documents (including GST registration) as 
stipulated in the bid document.  

(iii) If any discrepancy is noticed between the documents as uploaded at the time of 
submission of bid and hard copies as submitted physically by the lowest tenderer 
in the office of tender opening authority. 
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18.2 The bids submitted shall remain valid for acceptance for a period of 120 days from the date 
of opening of the technical bids. If any bidder withdraws his tender before the said period 
or issue of letter of acceptance, whichever is earlier, or makes any modifications in the 
terms and conditions of the tender which are not acceptable to the IISER, Pune, then the 
IISER, Pune shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% 
of the said earnest money as aforesaid. Further the bidder shall not be allowed to 
participate in the re-tendering process of the work. 

19 Bid Opening 
19.1 Envelope –IA Online bid documents submitted by intending bidders shall be opened only of 

those bidders, whose tender fee and EMD is deposited online with IISER PUNE and scanned 
their scanned copies i/c tender documents scanned and uploaded are found in order. 

 
19.2 On the due date and appointed time as specified in clause 11. IISER, Pune will first open 

Envelope –IB of bid. Bidders satisfying conditions of 19.1, including amendment as per 
clause 17 if applicable, in the presence of the Bidders or their representatives who choose 
to attend. In the event of the specified date for Bid opening being declared a 
holiday by the IISER, Pune, and the Bids will be opened at the appointed time and 
location on the next working day. 

 
19.3 Envelope –II Financial bids of the bidders who have submitted unconditional Bids 

together with requisite Bid security and meeting the eligibility criteria as specified in the 
NIT shall opened in the presence of representatives of intending bidders on the date 
and time specified in the NIT for opening of the financial bid. 

 
20. Clarification of Bids 

 
20.1 To assist in the examination and comparison of Bids, the IISER, PUNE may, at its discretion, 

ask any Bidder for clarification of his Bid, including breakdown of unit rates. The request for 
clarification and the response shall be in writing or by email / fax, but no change in the price 
or substance of the Bid shall be sought, offered, or permitted except as required to confirm 
the correction of arithmetic errors discovered by the IISER, PUNE in the evaluation of the 
bids. 

 
20.2 No, Bidder shall contact the IISER, PUNE on any matter relating to his bid from the time of 

the bid opening to the time the contract is awarded. 
 

20.3 Any effort by the Bidder to influence the IISER’s bid evaluation, bid comparison or contract 
award decisions, may result in the rejection of his bid. 

 
 

21. Indian Institute of Science Education and Research PUNE, does not bind itself to accept the 
lowest or any other bid, and reserves the right to reject any or all of the tenders received 
without assigning any reasons. Bids in which any of the prescribed conditions are not 
fulfilled or any conditions including that of the conditional rebate put forth by the bidder 
shall be summarily rejected. 

 
22 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer-in-

charge or his representative’s estimate of the cost of work to be executed under the 
contract, the IISER, PUNE may require the Bidder to produce detailed rate analyses for any 
or all items of the Bill of Quantities, to demonstrate the internal consistency of those rates 
with the implementation/construction methods and schedule proposed. 

 
23 Award Criteria 

 
23.1. IISER PUNE reserves the right without being liable for any damages or obligation to inform 

the bidder to:  
a) amend the scope and value of the contract to the bidder  
b) Reject any or all applications without assigning any reasons 
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23.2 IISER, PUNE shall award the contract to the Bidder whose evaluated offer / bid has been 
determined to be the technically suitable and financially lowest and is substantially 
responsive to the Bidding Document, provided further that the Bidder is determined to be 
qualified to execute the contract satisfactorily. The Board of Governors of IISER reserves the 
right to accept or reject any application and to annul the pre-qualification process and reject 
all applications at any time, without thereby incurring any liability to  
the affected applicants or specifying the grounds for the Employer’s action 

 
24 Contractor whose tender is accepted will be required to furnish Performance guarantee of 

5% (Five Percent) of the tendered amount within the period specified in Schedule C. This 
guarantee shall be in accordance with the prescribed form. In case the contractor fails to 
deposit the said performance guarantee within the period as indicated in Schedule ‘C’. 
including the extended period if any, the Earnest Money deposited by the contractor shall 
be forfeited automatically without any notice to the contractor and without prejudice to 
any other right or remedy. The Earnest Money deposited along with tender shall be 
returned after receiving the aforesaid performance guarantee. The earnest money 
deposited along with bid shall be returned after receiving the aforesaid performance 
guarantee. 

 

The contractor whose bid is accepted will also be required to furnish either copy of the 
applicable licenses/registrations or proof of applying for obtaining labour licenses, 
registration with EPFO, ESIC, and BOCW Welfare Board i/c provident Fund Code No. if 
applicable and also ensure the compliance of aforesaid provisions by the sub-contractors, 
if any engaged by the contractor for the said work and program chart (Time and Progress) 
within the period specified in Schedule C. 

 

25 For execution of Electrical & Mechanical (E&M), firefighting & lift components of works, the 
main agency has to associate with specialized agency as per the laid down minimum 
eligibility criteria in tender document and submit the details of MOU of such agencies to 
Engineer in charge. 

 
25.1 Entire work under the scope of Composite bid including Civil, Electrical & 

 
Mechanical (E&M), firefighting & lift, GDS shall be executed under one agreement. 

 
 

25.2 The main contractor has to enter into MoU in Form ‘H’ with his associate agency(s) for 
 

E & M component conforming to eligibility criteria as defined in the bid document and 
 

has to submit details such agency(s) to Engineer-in-charge of minor component(s) 
 

within prescribed time. Name of the agency(s) to be associated shall be approved by 
 

Engineer-in-charge. 
For Expert Agency work of Gas Distribution work , Main agency shall form MOU and 
carryout work through Approved Expert agency specified in the BOQ. 

 

 

25.3 If the main contractor fails to associate agency/agencies for execution of for Electrical & 
 

Mechanical (E&M), firefighting & lift component of work within prescribed time or 
 

furnishes incomplete details or furnishes details of ineligible agencies even after the 
 

tenderer is given due opportunity, the entire scope of such component of works shall be 
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withdrawn from the tender and the same shall be got executed by the Engineer-in- 
 

Charge at the risk and cost of the main contractor. 
 

 
25.4 In case the main contractor intends to change any of the above agency/agencies during 

 
the operation of the contract, he shall obtain prior approval of Engineer-in-charge. The 

 
new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case 

 
Engineer-in-charge is not satisfied with the performance of any agency, he can direct 

 
the contractor to change the agency executing such items of work and this shall be 

 
binding on the contractor. 

 
25.5 Running payment for the work shall be made to the main contractor. In case main 

contractor fails to make the payment to the contractor associated by him within 15 days of 

receipt of each running account payment then on the written complaint of contractor 

associated Engineer in charge shall serve the show cause to main contractor and after 

considering the reply of the same he may make the payment directly to the contractor 

associated as per the terms & conditions of the agreement drawn between main contractor 

and associate contractor fixed by him, if reply of main contractor either not received or 

found unsatisfactory. Such payment made to the associate contractor shall be recovered by 

the Engineer in charge from the next RA/final bill due to main contractor as the case may 

be. 

 
25.6 The Composite work shall be treated as complete when all the components of the work 

 
are complete. 
 

 
26 Bidder shall quote rates for all items in the BOQ (i.e. Civil, Electrical, LIFTs, firefighting) of 

work in the financial bid document. It will be obligatory on the part of the tenderer to sign 
the tender document for all the components (The schedule of quantities, conditions and 
special conditions etc.) 

 
27 Disclosures 

 
Any change in the constitution of the contractor’s firm, where it is a partnership firm, as 
declared in the prequalification documents submitted by the bidders at the time of 
submission of prequalification documents, should be disclosed to the IISER, PUNE, at any 
time between the submission of bids and the signing of the contract. 

 
 
 

Engineer In-Charge 
IISER Pune  
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SECTION I 
 

II)  ADDITIONALINFORMATION AND INSTRUCTION TO APPLICANTS 

 

1.0. GENERAL 

 
1.1 STATEMENT OF OBJECTIVES, BRIEF SCOPE & PARTICULARS OF THE WORK 

 
The BOQ of NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING 

AT IISER PUNE.  . 

The BOQ of above said work is in IISER Pune campus. Work shall be in IISER Pune campus and as 

per architectural views and drawings and instructions of Engineer In-charge. All works shall be 

take-up as per workmanship manner as per direction of Engineer In-charge , IISER Pune. Work 

shall in general be executed as per, general conditions of the contract, particular Technical 

Specifications, CPWD Specifications available separately at printer’s outlets 

(the bidder may obtain the address of the outlets from any CPWD office/IISER PUNE), National 

Building code of India, relevant Indian Standard (IS) Codes, etc As these buildings will have green 

building features, Contractors are expected to provide adequate and complete. Particulars given 

above are provisional and liable to change and must be considered only as advance information 

to assist the bidder. 

This is maintenance nature tender. Work front shall be available as per site requirement , use 

requirement , instruction of Competent authority , Engineer In-charge , DEAN , Faculty In-charge 

, Chairperson or any personnel authorized by Engineer In-charge, IISER Pune. Agency shall 

understand scope of work properly before taking up the work , plan and schedule activities , 

material requirements accordingly. Material installed/laid at site only shall be measured for 

payments , any surplus Work shall in general be executed as per, general conditions of the 

contract, particular Technical Specifications, CPWD Specifications available separately at printer’s 

outlets (the bidder may obtain the address of the outlets from any CPWD office/IISER PUNE), 

National Building code of India, relevant Indian Standard (IS) Codes, etc 


Particulars given above are provisional and liable to change and must be considered only 

as advance information to assist the bidder. 

 
1.2 Letter of transmittal and other forms for pre-qualification are attached (Annexure I) 

 
1.3. All information called for in the enclosed forms should be furnished against the respective 

columns in the forms. If information is furnished in a separate document, reference to the 
same should be given against respective columns. Such separate documents shall be 
chronologically placed at the end of the prescribed application. If information is ‘nil’ it 
should also be mentioned as ‘nil’ or ‘no such case’. If, any particulars/query is not applicable 
in case of the applicant, it should be stated as ‘not applicable’. However, the applicants are 
cautioned that not giving complete information called for in the application forms required, 
not giving it in clear terms or making change in the prescribed forms or deliberately 
suppressing the information may result in the applicant being summarily disqualified. 
Applications made by Fax and those received late will not be entertained. 
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1.4. References, information and certificates from the respective clients certifying suitability, 

technical know-how or capability of the applicant should be signed by an officer not below 
the rank of Engineer In-charge/Chief Project Manager or equivalent. 

 
1.5 The Tenderer is advised to attach any additional information which he thinks is necessary in 

regard to his capabilities to establish that the applicant is capable in all respects to 
successfully complete the envisaged work. He is however, advised not to attach superfluous 
information. No further information will be entertained after pre-qualification document is 
submitted, unless it is called for by Employer. 

 
1.6 The applicant may engage sub vendors for execution of Electrical, Lifts, HVAC as mentioned 

below, or may execute the same on their own. In either case, the eligibility criteria given 
below shall be satisfied. 

 
The applicant Principal Contractor shall associate (Association through MOU / Subsisting 
agreement) with contractors for Electrical/ HVAC /Fire Detection / Lifts who shall satisfy the 
eligibility criteria/ given below for each type of specialized Electrical Mechanical agency. For 
this purposes, the applicant principal contractor shall give at least 2 (Two) names for each 
category of associates. IISER will approve associates after verifying their credentials and 
experience. However, responsibility of getting the work done efficiently will rest with the 
Principal contractor. The consent letter from different associates shall also be enclosed 
along with tender. 

 
The Principal contractor or Associates shall be required to possess valid license for 
respective trade for executing the specialized services. 

 
1.7 LETTER OF TRANSMITTAL 

 
The applicant should submit the letter of transmittal attached with tender document duly 
signed by the agency. 

 
1.8 INTEGRITY AGREEMENT duly signed by the agency along with letter is required to be 

submitted by the agency. 
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LETTER OF TRANSMITTAL  

From 

 
To 
THE DIRECTOR 
INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH (IISER) PUNE 
Main Building, Dr. Homi Bhabba Road, Pashan, 
Pune - 411008 

 
NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
  
Estimate No. :  44/IISER/PUNE/2024-25 

 
Having examined the details given in press notification and the tender document for 
the above work, I/we hereby submit the tender documents and other relevant 
information. I/we agree with all the terms and conditions given in the bid document. 

 
1. I/We hereby certify that all the statements made and information supplied in the 

enclosed forms and accompanying statements are true and correct. 
 

2. I/We have furnished all information and details necessary for eligibility criteria and 
have no further pertinent information to supply. 

 
3. I/We submit the requisite certified solvency certificate and authorize the Director, IISER, 

PUNE to approach the Bank issuing the solvency certificate to confirm the correctness 
thereof. I/We also authorize Engineer In-charge, PUNE to approach individuals, 
employers, firms and corporation to verify our competence and general reputation. 

 
4. I/We submit the following certificates in support of our suitability, technical know-

how & capability for having successfully completed the following works. 
 

Name of Work: Certificate from 

1. 1. 
2. 2. 
3. 3. 

Enclosures:  

Seal of applicant  
Date of submission Signature(s) of applicant(s) 
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Undertaking to sign the integrity Agreement 
 

To, 
 

……………………….., 
……………………….., 
……………………….. 

 
Sub: SUBMISSION OF TENDER DOCUMENTS FOR THE WORK OF “ NAME OF WORK : 
EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.  .  

  
Estimate No. : 44/IISER/PUNE/2024-25 

 
 
 
 

Dear Sir, 
 

It is here by declared that IISER is committed to follow the principle of transparency, equity and 
competitiveness in public procurement. 

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 
Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, 
failing which the tenderer/bidder will stand disqualified from the tendering process and the bid 
would be summarily rejected. 

 
This declaration shall form part and parcel of the Integrity Agreement and signing of the same 
shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the IISER. 

 

 

Yours faithfully 
 
 
 
 

Sd/- 
 

Engineer In-charge 
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Forwarding letter for Integrity Agreement 

 
To 

 
INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH (IISER) PUNE 
Main Building, Dr Homi Bhabba Road, Pashan, Pune 411008 

 
 

Sub: SUBMISSION OF TENDER DOCUMENTS FOR THE WORK OF “ NAME OF WORK : 
EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.  .  

  
Estimate No. : 44/IISER/PUNE/2024-25 

 
Dear Sir, 

 
I/We acknowledge that IISER is committed to follow the principles thereof as enumerated in the 
Integrity Agreement enclosed with the tender/bid document. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 
documents, failing which I/We will stand disqualified from the tendering process. I/We 
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND 
ABSOLUTE ACCEPTANCE of this condition of the NIT. 

 
I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 
further agree that execution of the said Integrity Agreement shall be separate and distinct from 
the main contract, which will come into existence when tender/bid is finally accepted by IISER. 
I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line 
with Article 1 of the enclosed Integrity Agreement. 

 

 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 
Agreement, while submitting the tender/bid, IISER shall have unqualified, absolute and 
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with 
terms and conditions of the tender/bid. 

 

 

Yours faithfully 
 
 
 
 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and the signatory competent / authorized to sign the relevant 
contract on behalf of IISER 

 
INTEGRITY AGREEMENT 

 
This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 

 
BETWEEN 

 
IISER represented through its Registrar, (Hereinafter referred as the ‘Principal/Owner’, which 
expression shall unless repugnant to the meaning or context hereof include its successors and 
permitted assigns) 

 
AND 

.............................................................................................................  
(Name and Address of the Individual/firm/Company) 

 
through .................................................................... (Hereinafter referred to as the (Details of 
duly authorized signatory) 

 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 
hereof include its successors and permitted assigns) 

 
Preamble 

 
WHEREAS the Principal / Owner has floated the Tender (NIT No. ................................) 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down organizational 
procedure, contract for  
................................................................................................................................ 
(Name of work) 
hereinafter referred to as the “Contract”. 

 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents 
and Contract between the parties. 

 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 

 
Article 1: Commitment of the Principal/Owner 

 
1) The Principal/Owner commits itself to take all measures necessary to prevent 

corruption and to observe the following principles:  
(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the 
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Contract, demand, take a promise for or accept, for self or third person, any 
material or immaterial benefit which the person is not legally entitled to. 

 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will not 
provide to any Bidder(s) confidential / additional information through which the 
Bidder(s) could obtain an advantage in relation to the Tender process or the 
Contract execution. 

 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 
 

2) If the Principal/Owner obtains information on the conduct of any of its employees which 
is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 
Officer and in addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

 
1) It is required that each Bidder/Contractor (including their respective officers, employees 

and agents) adhere to the highest ethical standards, and report to the Government / 
Department all suspected acts of fraud or corruption or Coercion or Collusion of which 
it has knowledge or becomes aware, during the tendering process and throughout the 
negotiation or award of a contract. 

 
2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

 
 
 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or 
firm, offer, promise or give to any of the Principal/Owner’s employees involved 
in the Tender process or execution of the Contract or to any third person any 
material or other benefit which he/she is not legally entitled to, in order to 
obtain in exchange any advantage of any kind whatsoever during the Tender 
process or during the execution of the Contract. 

 
b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 

undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 

 
c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any information 
or documents provided by the Principal/Owner as part of the 

 

 



NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
 

23 | P a g e  
 

 
 

 
business relationship, regarding plans, technical proposals and business 
details, including information contained or transmitted electronically. 

 

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/representatives in India, if any. Similarly 
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 
of foreign agents/representatives, if any. Either the Indian agent on behalf of 
the foreign principal or the foreign principal directly could bid in a tender but 
not both. Further, in cases where an agent participates in a tender on behalf of 
one manufacturer, he shall not be allowed to quote on behalf of another 
manufacturer along with the first manufacturer in a subsequent/parallel tender 
for the same item. 

 
e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 

payments he has made, is committed to or intends to make to agents, brokers 
or any other intermediaries in connection with the award of the Contract. 

 
3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 

outlined above or be an accessory to such offences. 
 

4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge 
in fraudulent practice means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in 
reliance thereof, with the purpose of obtaining unjust advantage by or causing damage 
to justified interest of others and/or to influence the procurement process to the 
detriment of the Government interests. 

 
5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 

Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her reputation 
or property to influence their participation in the tendering process). 

 
Article 3: Consequences of Breach 

 
Without prejudice to any rights that may be available to the Principal/Owner under law or the 
Contract or its established policies and laid down procedures, the Principal/Owner shall have the 
following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the 
Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/Owner’s 
absolute right: 

 
1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, 
such as to put his reliability or credibility in question, the Principal/Owner after giving 
14 days notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, 
if already executed or exclude the Bidder/Contractor from future contract award 
processes. The imposition and duration of the exclusion will be determined by the 
severity of transgression and determined by the Principal/Owner. Such exclusion may 
be forever or for a limited period as decided by the Principal/Owner. 
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2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner 

has disqualified the Bidder(s) from the Tender process prior to the award of the Contract 
or terminated/determined the Contract or has accrued the right to 
terminate/determine the Contract according to Article 3(1), the Principal/Owner apart 
from exercising any legal rights that may have accrued to the Principal/Owner, may in 
its considered opinion forfeit the entire amount of Earnest Money Deposit, Performance 
Guarantee and Security Deposit of the Bidder/Contractor. 

 
3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 
inform the same to law enforcing agencies for further investigation. 

 
4) Article 4: Previous Transgression 

 
1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 
Government or State Government or any other Central/State Public Sector Enterprises 
in India that could justify his exclusion from the Tender process. 

 
2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holiday listing 
of the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 
3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 

by him and has installed a suitable corruption prevention system, the Principal/Owner 
may, at its own discretion, revoke the exclusion prematurely. 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 
1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 

commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by any 
of its Subcontractors/ sub-vendors. 

 
2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 

and Contractors. 

 
3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6- Duration of the Pact 

 
This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 
12 months after the completion of work under the contract or till the continuation of defect 
liability period, whichever is more and for all other bidders, till the Contract has been awarded. 
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If any claim is made/lodged during the time, the same shall be binding and continue to be valid 
despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Competent Authority. 

 
Article 7- Other Provisions 

 
1) This Pact is subject to Indian Law, place of performance and jurisdiction is the 

Headquarters of the Principal/Owner, who has floated the Tender. 
 

2) Changes and supplements need to be made in writing. Side agreements have not been 
made. 

 
3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a representative 
duly authorized by board resolution. 

 
4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 

 
5) It is agreed term and condition that any dispute or difference arising between the parties 

with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation 
thereof shall not be subject to arbitration. 

 
Article 8- LEGAL AND PRIOR RIGHTS 

 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 
remedies belonging to such parties under the Contract and/or law and the same shall be deemed to 
be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, 
both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact 
documents with regard any of the provisions covered under this Integrity Pact. 

 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 
date first above mentioned in the presence of following witnesses:  
............................................................... 
(For and on behalf of Principal/Owner) 
................................................................. 
(For and on behalf of Bidder/Contractor) 

 
WITNESSES:  
1. .............................................. 
(signature, name and address) 
2. ............................................... 
(signature, name and address) 

 
Place: 

 
Dated : 
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CHECK LIST: Details of Enclosures/documents required to be uploaded on website  
https://eprocure.gov.in/eprocure/app through the E-procurement portal up to the last date 
and time of submission of tender. 

 

  Scanned copies Not  

Sl.No Description of item Uploaded on  

uploaded  

  website  

   
 

    
 

1. Eligibility documents- Empanelment/Registration   
 

   
 

 
Certificate , experience certificate , Consent letters of 
associated agencies.   

 

    
 

2. Power of attorney as required   
 

    
 

3. Certificate of Registration as required   
 

    
 

4. Memorandum of Articles of association as required   
 

    
 

5. C A certificate for Audited Balance Sheet and Profit   
 

 & Loss statement for the past five financial years   
 

    
 

6. Consent letter from associates if Electro-Mechanical   
 

 services  are  proposed  to  be  done  through   
 

 Associates, under reference to Para 1.6 A to D   
 

 under Section-II. Information and Instructions to   
 

 Applicants   
 

    
 

7. Supporting certificates for technical and financial   
 

 capability from relevant authorities.   
 

    
 

8 Organization Chart with responsibilities, Curriculum   
 

 Vitae of personnel proposed for this project.   
 

    
 

9 INTEGRITY AGREEMENT duly signed by the agency   
 

 along with letter of Transmittal   
 

    
 

10 Any other important information.   
 

    
 

11 Scan  copies  of  net  banking  receipt  towards   
 

 payment of Tender fee   
 

    
 

12 Letter of transmittal duly signed by the bidder.   
 

    
 

13 Uploading of the tender document Vol-I, Vol-II, Vol-   
 

 III and financial bids   
 

    
 

14 Any  other  relevant  document  required  to  be   
 

 uploaded on website as per tender conditions.   
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH 
– IISER PUNE 

 
 
 

 

NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
NIT No. : 44/IISER/PUNE/2024-25 

 
 
 
 

 

SECTION – II 

 
 
 
 

ITEM RATE TENDER & CONTRACT FOR WORKS 
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SECTION- II 
 

Tender Form 
 

Item Rate Tender & Contract for Works 
 

NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER 
PUNE.  .   
Estimate No. : 

  
44/IISER/PUNE/2024-25 
 

 
(a). 

 
 
Tender(s) to be submitted online by (time) 15.00 hours on 10 2 2025 
(URL:https://eprocure.gov.in/eprocure/app) 
 

 
(b). 

 
 
Tender(s) to be opened in presence of tenderers who may be present at 15.00 hours 
on 11 2 2025 in the office of the Engineer In-charge , Indian Institute of Science 
Education and Research ,PUNE 
 

 
TENDER 

 

 
I/We have read and examined the notice Inviting Tender, Schedule, Specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, 
special conditions & other document and Rules referred to in the conditions of contract and all 
other contents in the tender document for the work. 

 

 
I/We hereby tender for the execution of the work specified for the Director Of Indian Institute 
of Science Education and Research PUNE (IISER-PUNE) within the time specified in Schedule 3 ( 
Three ) months viz, schedule of quantities and in accordance in all respects with the 
specifications, designs, drawings and instructions in writing referred to the Conditions of 
contract and with such materials as are provided for and in respects in accordance with such 
conditions so far as applicable. 

 

 
We agree to keep the tender valid for (90) Ninety days from the due date of its opening and 
not to make any modifications in its terms and conditions. 

 

 
A sum of Rs (figure)------------------------------------------(in words) ------------------------------ 

 

 
------------------------------------------------------------------------------------------------------------------- 

 

 
has been deposited in Deposit at call Receipt of a Schedule bank/demand draft of a scheduled 
bank/bank guarantee 
 issued by a Schedule Bank as earnest money. If I/we, fail to furnished the prescribed 
performance guarantee within prescribed period, I/we agree that the said Director Of Indian 
Institute of Science Education and Research PUNE (IISER-PUNE) or his successors in office shall 
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 
absolutely, if I/we fail to commence work as specified, I/we agree that Director Of Indian 
Institute of Science Education and Research PUNE(IISER-PUNE) or his 
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successors in office shell without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the said earnest money and the performance guarantee absolutely. 

 
The said Performance Guarantee shall be a guarantee to execute all the works referred to in the 
tender documents upon the terms and conditions contained or referred to those in excess of 
that limit at the rates to be determined in accordance with the provision contained in Clause 
12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of Earnest Money 
or Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-
tendering process of the work. 

 

 
I/We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/ confidential documents and shall not communicate 
information / derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the state or IISER PUNE. 

 

 
Dated …………………………. Signature of Contractor 

 
Seal 

 
 
 

 
Postal Address 

 

 
Witness : 

 
Address: 

 
Occupation: 
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ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for and on the Director IISER, PUNE for sum of 
Rs………………………………….(Rupees………………………………………………………………………………………………  
………………………………………………………………………………………..). 

 
 
 
 

The letters referred to below shall form part of this contract Agreement:- 
 

 
(a) 

 
 
 

 
(b) 

 
 
 
 

(c) 
 
 
 

 
For & on behalf of the Director, IISER PUNE 

 

 
Signature…………………………………….. 

 

 
Dated…………………….. Designation…………………………… 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH 
– IISER PUNE. 

 

 

NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER 
PUNE.  .  
 

 

Estimate No. : 44/IISER/PUNE/2024-25 
 

 
 
 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH PUNE 
 

(i) General Rules & Directions 
 
 

1. All work proposed for execution by contract will be notified in a form of invitation to 
tender prominently displayed in public places and signed by the officer inviting tender 
or by publication in Newspapers as the case may be. 

 
 

This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of 
earnest money to be deposited with the application, and the amount of the security 
deposit and performance guarantee to be deposited by successful tenderer and the 
percentage, if any, to be deducted from bills. Copies of specification, designs and 
drawings and any other documents required in connection with the work signed for the 
purpose of identification by the officer inviting tender shall also be open for inspection 
by the contractor at the office of officer inviting tender during office hours. 

 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by 
each partner thereof or in the event of the absence of any partner, it must be signed on 
his behalf by a person holding a power of attorney authorizing him to do so, such power 
of attorney to be produced with the tender, and it must disclose that the firm is duly 
registered under the Indian Partnership Act’ 1952. 

 
3. Receipts for payment made on account of work, when executed by a firm, must also be  

signed by all the partners, except where contractors are described in their tender as a 
firm in which case the receipts must be signed in the name of the firm by one of the 
partners, or by some other person having due authority to give effectual receipts for the 
firm.  

4. Applicable for Item Rate Tender only  
Any person who submits a tender shall fill up the usual printed form, stating at what 
rate he is willing to undertake each item of the work. Tenders, which propose any 
alteration in the work specified in the said form of invitation to tender, or in the time 
allowed for carrying out the work, or which contain any other conditions of any sort, 
including conditional rebates will be summarily rejected. No single tender shall include 
more than one work, but contractors who wish to tender for two or more works shall 
submit separate tender for each. Tender shall have the name and number of the works 
to which they refer, written on the envelopes.(Applicable for Item Rate Tender only) 

 
The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees 
by ignoring fifty paise and considering more than fifty paise as rupee one. 

 
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, the such lowest contractors may 
be asked to submit sealed revised offer quoting rate of each item of the schedule of 
quantity for all sub sections/sub heads as the case may be, but the revised quoted rate 
of each item of schedule of quantity for all sub sections/sub heads should not  
be higher than their respective origin original rate quoted already at the time of 
submission of tender. The lowest tender shall be decided on the basis of revised offer. 

 
If the revised tendered amount (worked out on the basis of quote rate of individual 
items) of two or more contractors received in revised offer is again found to be equal, 
then the lowest tenderer, among such contractors, shall be decided by draw of lots in 
the presence of Registrar IISER PUNE, Engineer in charge lowest contractors those have 
quoted equal amount of their tenders. 
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In case of any such lowest contractor in his revised offer quotes rate of any item 
more than their respective original rate quoted already at the time of submission of 
tender, then such revised offer shall be treated invalid. Such case of revised offer of 
the lowest contractor or case of refusal to submit revised offer by the lowest 
contractor shall be treated as withdrawal of his tender before acceptance and 50% of 
his earnest money shall be forfeited. 

 
 

In case all the lowest contractors those have same tendered amount (as a result of their 
quoted rate of individual items), refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each lowest contractors. 

 
Contractor, whose earnest money is forfeited because of non-submission of revised 
offer, or quoting higher revised rate(s) of any item(s) than their respective original rate 
quoted already at the time of submission of his bid shall not be allowed to participate 
in the re-tendering process of the work. 

 
4 A. Applicable for Percentage Rate Tender only  

In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating 
at what percentage below/above (in figures as well as in words) the total estimated cost 
given in Schedule of Quantities at Schedule-A, he will be willing to execute the work. The 
tender submitted shall be treated as invalid if :  

1 The contractor does not quote percentage above/below on the total amount of tender 
or any section/sub head of the tender.  

2 The percentage above/below is not quoted in figures & words both on the 
total amount of tender or any section/sub head of the tender.  

3 The percentage quoted above/below is different in figures & words on the total 
amount of tender or any section/sub head of the tender. 

 
 

Tenders, which propose any alteration in the work specified in the said form of invitation 
to tender, or in the time allowed for carrying out the work, or which contain any other 
conditions of any sort including conditional rebates, will be summarily rejected. No 
single tender shall include more than one work, but contractors who wish to tender for 
two or more works shall submit separate tender for each. Tender shall have the name 
and number of the works to which they refer, written on the envelopes. 

 
4B. In case the lowest tendered amount (estimated cost + amount worked on the basis of 

 
percentage above/below) of two or more contractors is same, such lowest contractors 
will be asked to submit sealed revised offer in the form of letter mentioning percentage 
above/below on estimated cost of tender including all sub sections/sub heads as the 
case may be, but the revised percentage quoted above/below on tendered cost or on 
each sub section/sub head should not be higher than the percentage quoted at the time 
of submission of tender. The lowest tender shall be decided on the basis of revised 
offers. 

 
 

In case any of such contractor refuses to submit revised offer, then it shall be 
treated as withdrawal of his tender before acceptance and 50% of earnest money 
shall be forfeited. 

 
If the revised tendered amount of two more contractors received in revised offer is 
again found to be equal , the lowest tender, among such contractors, shall be decided 
by draw of lots in the presence of Registrar, IISER, PUNE, Engineer In-charge, Dy. 
Registrar( F&A) & the lowest contractors those have quoted equal amount of their 
tenders. 
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In case all the lowest contractors those have quoted same tendered amount, refuse to 
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of 
each contractor. 

 
Contractor(s), whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 

 
 

5. The officer inviting tender or his duly authorized representative will open tenders in the 
presence of any intending contractors who may be present at the time, and will enter 
the amounts of the several tenders in a comparative statement in a suitable form. In the 
event of a tender being accepted, a receipt for the earnest money shall thereupon be 
given to the contractor who shall thereupon for the purpose of identification sign copies 
of the specifications and other documents mentioned in Rule-I. The earnest money of 
all unsuccessful bidders shall thereupon be returned to the contractor remitting the 
same, without any interest. 

 
 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders 
and will not be bound to accept the lowest or any other tender. 

 
 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 
considered as any acknowledgement of payment to the officer inviting tender and the  
contractors shall be responsible for ensuring that he procures a receipt signed by the 
officer inviting tender or a duly authorized cashier/accounts officer. 

 
 

8. The memorandum of work tendered for and the schedule of materials to be supplied by 
the department and their issue-rates, shall be filled and completed in the office of the 
officer inviting tender before the tender form is issued. If a form is issued to an intending 
tenderer without having been so filled in and incomplete, he shall request the officer to 
have this done before he completes and delivers his tender. 

 
 

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining 
secrecy of the tender documents drawings or other records connected with the work 
given to them. The unsuccessful tenderers shall return all the drawings given to them. 

 

9A. Use of correcting fluid, anywhere in tender documents is not generally permitted. Such 

 Tender is liable for rejection. 
10. In the case of Item Rate Tenders, only  rates quoted shall be considered. Any tender 

 containing percentage below / above the rates quoted is liable to be rejected. Rates 

  
 quoted by the contractor in item rate tender in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and words. However, if 
a discrepancy is found, the rates which correspond with the amount worked out by the 
contractor shall unless otherwise proved be taken as correct. If the amount of an item is not 
worked out by the contractor or it does not correspond with the rates written either in 
figures or in words, then the rates quoted by the contractor in words shall be taken as 
correct. Where the rates quoted by the contractor in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will unless otherwise 
proved be taken as correct and not the amount.  

In event no rate has been quoted for any item(s), leaving space both in figure(s), 
word(s), and amount blank, it will be presumed that the contractor has included the 
cost of this/these item(s) in other items and rate for such item(s) will be considered as 
zero and work will be required to be executed accordingly. 

 
10A In case of Percentage Rate Tenders only percentage quoted shall be considered. Any 

tender for Item containing item rates is liable to be rejected. Percentage quoted by the 
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contractor in Rate percentage rate tender shall be accurately filled in figures and 
words, so that there is no Tender only discrepancy. 

 
11. In the case of any tender where unit rate of any item/items appear unrealistic, such 

tender will be considered as unbalanced and in case the tenderer in unable to provide 
satisfactory explanation, such a tender is liable to disqualified and rejected. 

 
 

12. All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the rates in 
figures as well as in words and the amount in figures only, in such a way that 
interpolation is not possible. The total amount should be written both in figures and in 
words. In case of figures, the word `Rs’ should be written before the figure of rupees and 
word ̀ P’ after the decimal figures, e.g. Rs. 2.15 P and in case of words, the word ̀ Rupees’ 
should precede and the word `Paise’ should be written at the end. Unless the rate is in 
whole rupees and followed by the word `only’ it should invariably be up to two decimal 
places. While quoting the rate in schedule of quantities, the word  
`only’ should be written closely following the amount and it should not be written in 
the next line. 

 
 

12A In Percentage Rate Tender, the tenderer shall quote percentage below /above (in 
figure as well as in words) at which he will be willing to execute the work. He shall also 
work out the total amount of his offer and same should be written in the figures as 
well as in Words in such a way that no interpolation is possible. In case of figures, the 
word ‘Rs’ should be written before the figure of rupees and word ‘P’ after the decimal 
figures e.g. ‘Rs 2.15P’ and in case of words, the word ‘Rupees’ should be precede and 
the word ‘Paise’ should be written at the end. 

 

 

13.(i) The Contractor, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered/accepted amount within the period specified in 
scheduled C. This guarantee shall be in the form of online payment through RTGS/NEFT Only. 

 

(ii)The Contractor, whose tender is accepted, will also be required to furnish by way of    Security 
Deposit for the fulfillment of his contract, an amount equal to 5.00 % of the 
tendered/accepted/accepted value of the work. The Security Deposit 2.50% will be collected by 
deductions from the running bills of the contractor at the rates mentioned above and balance 
2.50% will be converted from performance guarantee on completion of work. 

 
14. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge. 

 
 

15. GST or any other tax on material in respect of this contract shall be payable by the 
contractor and IISER PUNE will not entertain any claim whatsoever in respect of the 
same. 

 
16. The contractor shall give a list of IISER employees, if any, related to him. 

 
 

17. The tender for the work shall not be witnessed by a contractor or Contractors who 
himself/ themselves has/ have tendered or who may and has/ have tendered for the 
same work. Failure to observe this condition would render, tenders of the contractors 
tendering, as well as witnessing the tender, liable to summary rejection. 

 
 

18. The tender for composite works includes, in addition to building work, all other works 
such as pre engineered works, building works, sanitary and water supply installations, 
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drainage installation, External Façade, Electrical works, Heating ventilation and air 
conditioning system, Integrated Building Management system, Lifts, roads and path etc. 
The tenderer apart from being a registered contractor (B&R) of appropriate 
class/technically eligible bidder as per criteria defined in the clause 2 of the NIT, must 
associate himself with agencies of appropriate class which are eligible to tender for 
sanitary and water supply drainage, electrical Heating ventilation and Air conditioning 
system, Integrated Building Management system, Solar Water Heating system works in 
the composite tender. 

 
 

19. The contractor shall submit list of works which are in hand (progress) in the following 
form: 

 

Name of work Name of client & Value of Position Remarks 

 particulars of work In Rs. of works  
 works being  in  
 executed  progress  
     

     

     
 
 

19. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 
rules and orders issued there under from time to time. If he fails to do so, his failure 
will be a breach of the contract and the Engineer in charge may at his discretion 
without prejudice to any other right or remedy available in law cancel the contract. 
The contractor shall also be liable for any pecuniary liability arising on account of 
any violation by him of the provisions of the said Act. 

 
 

20. Bidder shall have valid Provident Fund Code Number, GST registration No and bidder 
shall also ensure compliance of the EPF & MP Act, 1952 by the sub-contractors, if any 
engaged by the contractor for the said work. 

 
21. The standard publications like General Conditions of Contract, Delhi schedule of rates 

2016 (for civil and electrical), Specifications for Civil and Electrical works and Delhi 
analysis of rates 2016 (for civil) and Delhi analysis of rates 2016 (for electrical) with 
amendments / correction slips up to the last date of submission of tender can be 
seen free of cost from the website www.cpwd.gov.in. or www.eprocure.gov.in 

 
22. A) Contractor must ensure to quote Item rate of in the financial bid.  

B) Tenderer shall quote the Item rate above or below two places of decimals only.  
C) The tenderer shall quote only one over all Item rate above or below on the 
designated place, which shall be applicable on both Civil and E&M components. 

 
23. If a tenderer quotes nil rates against each item in item rate tender or does not 

 
Quote any percentage above/below on the total amount of the tender or any 

section/subhead in Item rate tender, the tender shall be treated as invalid and will 

not be entertained as lowest tenderer. 
 

24. Contractor shall not divert any advance payments or part thereof for any other 

purpose other than needed for completion of the contracted work. All advance 

payments received as per terms of the contract (i.e. mobilization, secured against 

materials brought at site, secured against plant & machinery and / or for work done 
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during interim stages, etc.) are required to be re-invested in the contracted work to 

ensure advance availability resources in terms of materials, labour, plant & machinery 

needed for required pace of progress for timely completion of work. 
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(ii) CONDITIONS OF CONTRACT 
 

 
Definitions: 

 

 

1 The contract means the documents forming the tender and acceptance thereof and the 
formal agreement executed between the competent authority on behalf of the Director, 
Indian Institute Of Science Education and Research PUNE and the Contractor, together with 
the documents referred to therein including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Engineer-in-Charge and all these 
documents taken together, shall be deemed to form one contract and shall be 
complementary to one another. 

 
 

2 In the contract, the following expressions shall, unless the context otherwise requires, 
have the meanings, hereby respectively assigned to them :- 

 

i). 

 
 
 
The expression works or work shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to 
mean the works by or by virtue of the contract contracted to be executed 
whether temporary or permanent, and whether original, altered, substituted 
or additional. 
 

 
ii). 

 
 
The Site shall mean the land/ or other places on, into or through which work is 
to be executed under the contract or any adjacent land, path or street through 
which work is to be executed under the contract or any adjacent land, path or 
street which may be allotted or used for the purpose of carrying out the 
contract. 
 

 
iii). 

 

 
The Contractor shall mean the individual, firm or company, whether 
incorporated or not, undertaking the works shall include the legal personal 
representative of such individual or the persons composing such firm or 
company, or the successors of such firm or company and the permitted 
assignees of such individual, firm or company. 
 

 
iv). 

 

 
The Director, Indian Institute of Science Education and Research PUNE means 
his successors also. 
 

 
v) The Engineer-in-Charge means Registrar/Engineer/Officer either from IISER, 

PUNE or consultant notified by The Director (IISER, PUNE) who shall supervise 
and be In-charge of work and who shall act on behalf of the Director, IISER for 
execution of contract. 

 
 

vi) IISER means Indian Institute of Science Education and Research PUNE, or his 
authorized representative. 

 
 

 

37 
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vii) Accepting Authority shall mean the authority mentioned in Schedule ‘C’. 
 
 

viii) Excepted Risk are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution, insurrection, military or usurped 
power, any acts of Government, damages from aircraft, acts of God, such as 
earthquake, lightening and unprecedented floods, and other causes over which 
the contractor has no control and accepted as such by the Accepting Authority 
or causes solely due to use or occupation by IISER PUNE of the part of the works 
in respect of which a certificate of completion has been issued or a cause solely 
due to IISER-PUNE’s faulty design of works. 

 
 

ix). Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis 
of the cost of materials and labour at the site where the work is to be executed 
plus the percentage mentioned in Schedule `C’ to cover, all overheads and 
profits. Provided that no extra overheads and profits shall be payable on the 
part(s) of the work assigned to other agency(s) by the contractor as per terms 
of contract. 

 

 
x). Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates of the CPWD 
Delhi schedule of rates mentioned in Schedule `C’ hereunder, with the 
amendments thereto issued up to the date of receipt of the tender. 

 

 
xi). Department means Indian Institute of Science Education and Research PUNE. 

(IISER PUNE) 
 

 
xii). Specifications means the specifications contained in tender documents, CPWD 

specifications 2009 Vol I & II with up to date correction slips, CPWD 
specifications for internal Electrical works – 2013, external electrical services-
2007, DG set & Wet riser, sprinkler specification-2006, Substation works Part 
IV 2013, Indian standard specification, technical specifications as applicable. 

 

 
xiii). Tendered Value means the value of the entire work as stipulated in the letter 

of award. 
 

 
xiv). Consultant means Consultant appointed by the Indian Institute of Science 

Education and Research PUNE. 
 

 
xv) Date of commencement of work: The date of commencement of work shall 

be the date of start as specified in schedule “C” or the first date of handling 
over the site, whichever is later, in accordance with the phasing if any, as 
indicated in the tender documents. 
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3 Where the context so requires, words imparting the singular only also include the 

plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

 
 

4 Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

 
 

5 The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications. Schedule of Rates and such other printed 
and published documents, together with all drawings as may be forming part of the 
tender papers. None of these documents shall be used for any purpose other than 
that of this contract 

 
 

6 The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution 
and completion of the works. The descriptions given in the Schedule of quantities 
shall, unless otherwise stated, be held to include wastage on materials, carriage and 
cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 
and all other labours necessary in and for the full and entire execution and completion 
of the work as aforesaid in accordance with good practice and recognized principles. 

 

 
7. The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and the rates and prices quoted 
in the Schedule of Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the works. 

 
 

8. The several documents forming the contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small scale drawing 
and figured dimensions in preference to scale and special conditions in preference to 
General conditions. 

 

 
8.1. In the case of discrepancy between the schedules of quantities, the specifications and 

or the drawings, the following order of preference shall be observed. 
 

(i) Description of items as given in Schedule of Quantities. 
 

(ii) Particular Specifications, Special Conditions and Additional conditions, if any. 
 

(iii) Drawings. 
 

(iv) CPWD Specifications. 
 

(v) General conditions of contract for CPWD works. 
 

(vi) Indian Standard Specifications of B.I.S. 
 

(vii) Manufacturers’ specifications & as decided by Engineer-in-charge. 
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(viii) Sound Engineering practices. 
 

8.2 If there are varying or conflicting provision made in any one document forming part of 
the contract, the Accepting Authority shall be deciding authority with regard to the 
intention of the documents and his decision shall be final and binding on the 
contractor. 

 
8.3 Any error in the description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the contract or release the contractor from the execution 
of the whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the contract. 

 
9. The successful tenderer/contractor, on acceptance of his tender by the Accepting 

Authority, shall within one month from the stipulated date of start of the work, 
sign the contract consisting of:- 

 
(i) The notice inviting tender, all the documents including drawings if any, forms 

the tender as issued at the time of invitation of tender and acceptance thereof 
together with any correspondence leading thereto.  

(ii) Standard Form Consisting of followings 
(a) NIT, Work order 
(b) Item rate tender form & Contract for worker. 
(c) General Rules and Directions 
(d) Condition of contracts 
(e) Clauses of contracts 
(f) Safety code  
(g) Model rules for the protection of health, sanitary arrangements for 

workers employed by IISER or its Contractors. 
(h) Contractors labour regulations 
(i) Proforma of agreement 
(j) Proforma of Schedule A to C 
(k) Special Condition of contracts 
(l) Technical specifications 
(m) Tender drawings 
(n) Priced Schedule of quantities. 
(o) All correspondence between the parties till award of contract 

 
 

(iii) Till such time contract agreement is signed between the parties, all the 
documents mentioned Sr. 9 (i), 9 (ii)- (a to o ) above shall be binding on the 
contractor.  

(iv) No payment for the work done will be made unless contract is signed by the 
contractor. 
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(iii) CLAUSES OF CONTRACT 

 

 
CLAUSE – I 

 

 
Performance Guarantee 

 

 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 
percent) of the tendered amount in addition to other deposits mentioned elsewhere in 
the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period 
specified in Schedule ’C’ from the date of issue of letter of acceptance. This period can 
be further extended by the Engineer-in-Charge up to a maximum period as specified in 
schedule ‘C’ on written request of the contractor stating the reason for delays in 
procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 
This guarantee shall be in the form of Deposit at call receipt of any Schedule 
Bank/Banker’s Cheque of any Schedule Bank/Demand Draft of any Scheduled 
Bank/Pay Order of any Scheduled Bank or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank 
is furnished by the contractor to the IISER PUNE as part of the performance guarantee 
and the Bank is unable to make payment against the said fixed deposit receipt, the loss 
caused thereby shall fall on the contractor and the contractor shall forthwith on 
demand furnish additional security to the IISER PUNE to make good the deficit. 

 
 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus 60 days beyond that. In case the time for completion of work gets 
extended, the contractor shall get the validity of Performance Guarantee extended to 
cover such extended time for completion of work. After recording of the completion 
certificate for the work by the competent authority, the Performance Guarantee shall 
be returned to the contractor, without any interest. However, in case of contracts 
involving maintenance of building and services/any other work after construction of 
same building and services/other work, then 50% of Performance Guarantee shall be 
retained as Security Deposit. The same shall be returned year wise proportionately. 

 
 

(iii) The Engineer-in-Charge shall not make a claim under the Performance Guarantee 
except for amounts to which the Director IISER PUNE is entitled under the contract 
(not withstanding and / or without prejudice to any other provisions in the 
contract agreement) in the event of:- 

 

 
(a) Failure by the contractor to extend the validity of the Performance Guarantee  

as described herein above, in which event the Engineer-in-Charge may claim 
the full amount of the Performance Guarantee. 
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(b) Failure by the contractor to pay Director IISER PUNE any amount due, either as 

agreed by the contractor or determined under any of the Clauses/Conditions 
of the agreement, within 30 days of the serving of notice to this effect by 
Engineer-in-Charge. 

 
 

(iv) In the event of the contract being determined or rescinded under provision of any of 
the Clause / Condition of the agreement, the Performance Guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the Director IISER PUNE. 

 

 
CLAUSE – I A 

 

 
Recovery of Security Deposit :- 

 

 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Government at the time of making any payment to him for work done under the 
contract to deduct a sum at the rate of 2.5% of the gross amount of each running and final bill 
till the sum deducted will amount to security deposit of 2.5% of the tendered value of the 
work. Such deductions will be made and held by Government by way of Security Deposit unless 
he/they has/have deposited the amount of Security at the rate mentioned above in cash or in 
the form of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of 
any Bank is furnished by the contractor to the Government as part of the security deposit and 
the Bank is unable to make payment against the said fixed deposit receipt, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the Government to make good the deficit 

 

 

All compensations or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising there from, or from any sums which may be due to or may 
become due to the contractor by IISER PUNE on any account whatsoever and in the event of 
his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 
State Bank of India or by Scheduled Banks or Government Securities (if deposited for more 
than 12 months) endorsed in favour of the Director IISER PUNE, any sum or sums which may 
have been deducted from, or raised by sale of his security deposit or any part thereof. 

 

 
The security deposit as deducted above can be released against bank guarantee issued by a 
Scheduled Bank, on its accumulations to a minimum of Rs.5 lakh subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs.5 lakh. Provided 
further that the validity of bank guarantee shall be in conformity with provisions contained in 
clause 17 which shall be extended from time to time depending upon extension of contract 
granted under provisions of clause 2 and clause 5. 

 

 
In case of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance Guarantee 
shall be retained as Security Deposit. The same shall be returned year wise proportionately. 
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Note – 1: Government papers tendered as security will be taken at 5% (five percent) below 
its market price or at its face value, whichever is less. The market price of Government paper 
would be ascertained by the Director IISER PUNE at the time of collection of interest and the 
amount of interest to the extent of deficiency in value of the Government paper will be 
withheld if necessary. 

 

 
Note – 2: Government Securities will include all forms of Securities mentioned in Rule No. 274 
of the G.F Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security. 

 

 
Note – 3: Note 1 & 2 above shall be applicable for both clause 1 and 1A. 

 
 
 

 
CLAUSE -2 - Compensation for Delay :- 

 

 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or justified extended date of completion as 
per clause 5 ( excluding any extension under Clause 5.5) as well as any extension granted under 
Clause 12 and 15, he shall, without prejudice to any other right or remedy available under the 
law to the IISER PUNE on account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below as the authority specified in schedule ‘C’ (whose 
decision in writing shall be final and binding ) may decide on the amount of tendered value of 
the work for every completed day/month (as applicable) that the progress remains below that 
specified in Clause 5 or that the work remains incomplete. 

 

 
This will also apply to items or group of items for which a separate period of completion has 
been specified. 

 

 
(i) Compensation for 

Delay of work 

 
 
 
@1.0% per month of delay to be 
computed on per day basis. 
 

 
Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10 % of the Tendered Value of work or of the Tendered Value of the 
Sectional part of work as mentioned in Schedule C for which a separate period of completion 
is originally given. 

 
In case no compensation has been decided by the authority in Schedule C during the progress 
of work, this shall be no waiver of right to levy compensation by the said authority if the work 
remains incomplete on final justified extended date of completion. If the Engineer in Charge 
decides to give further extension of time allowing performance of work beyond the justified 
extended date, the contractor shall be liable to pay compensation for such extended period. If 
any variation in amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 12, the net 
period for such variation shall be accounted for while deciding the period for levy of 
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compensation. However, during such further extended period beyond the justified extended 
period, if any delay occurs by events under sub clause 5.2, the contractor shall be liable to pay 
compensation for such delay. 

 
Provided that compensation during the progress of work before the justified extended date of 
completion for delay under this clause shall be for non-achievement of sectional completion or 
part handing over of work on stipulated/justified extended date for such part work or if delay 
affects any other works/services. This is without prejudice to right of action by the Engineer in 
Charge under clause 3 for delay in performance and claim of compensation under that clause. 

 
In case action under clause 2 has not been finalized and the work has been determined 
under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule on 
date of determination, as assessed by the authority in Schedule C, after due consideration of 
justified extension. The compensation for delay, if not decided before the determination of 
contract, shall be decided after of determination of contract. 

 
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does 
not achieve a particular milestone mentioned in schedule C, or the re-scheduled milestone(s) 
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied as above. With-holding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be payable on such withheld amount. 

 

 
CLAUSE– 2A - Incentive for Early Completion:- NOT APPLICABLE 

 

 

In case, the contractor completes the work ahead of stipulated date of completion or 
justified extended date of completion as determined under clauses 5.3, 12 & 15, a bonus @ 
1% (one per cent) of the tendered value per month computed on per day basis, shall be 
payable to the contractor, subject to a maximum limit of 5% (five per cent) of the tendered 
value. Provided that justified time for extra work shall be calculated on pro-rata basis as cost 
of extra work X stipulated period /tendered value. The amount of bonus, if payable, shall be 
paid along with final bill after completion of work. Provided always that provision of the 
Clause 2A shall be applicable only when so provided in ‘Schedule C’. 

 

 
CLAUSE– 3 - When Contract can be Determined:- 

 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/ or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 

 

 
i). 

 
 

 
If the contractor having been given by the Engineer-in-Charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
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in an inefficient or otherwise improper or unworkman like manner shall omit to 
comply with the requirement of such notice for a period of seven days thereafter. 

 

 
ii). 

 
 

 
If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence and continues to do so after a 
notice in writing of seven days from the Engineer-in-Charge. 
 

iii). 
  
If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such 
date of completion; and the Engineer in Charge without any prejudice to any other 
right or remedy under any other provision in the contract has given further reasonable 
time in a notice given in writing in that behalf as either mutually agreed or in absence 
of such mutual agreement by his own assessment making such time essence of 
contract and in the opinion of Engineer-in-Charge the contractor will be unable to 
complete the same or does not complete the same within the period specified. 
 

iv). 
  
If the contractor persistently neglects to carry out his obligations under the contract 
and / or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 
 

 
v). 

 

 
If the contractor shall offer or give or agree to give to any person in IISER PUNE service 
or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other contract for 
IISER PUNE. 
 

 
vi). 

 
 
If the contractor shall enter into a contract with IISER PUNE in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-Charge. 
 

 
vii) If the contractor had secured the contract with IISER PUNE as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or commits breach 
of Integrity Agreement. 

 
 

viii) If the contractor being an individual or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceeding for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or compositions or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors. 

 
 

ix) If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
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creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle to make the court to make 
winding up order. 

 

 
x) If the contractor shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days. 
 
 

xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labour on a 
piece-work basis or of labour with materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts with or attempts to assign, 
transfer, sublet or otherwise parts with the entire works or any portion thereof 
without the prior written approval of the Engineer -in-Charge. When the contractor 
has made himself liable for action under any of the cases aforesaid, the Engineer-in-
Charge on behalf of the President of India shall have powers: 

 
(a) To determine the contract as aforesaid so far as performance of work by the 
Contractor is concerned (of which determination notice in writing to the contractor 
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, the Earnest Money Deposit, Security Deposit already recovered and 
Performance Guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the Government 

 
(b) After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of his 
hands and to give it to another contractor to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to participate in the 
tendering process for the balance work. In the event of above courses being adopted 
by the Engineer-in-Charge, the contractor shall have no claim to compensation for any 
loss sustained by him by reasons of his having purchased or procured any materials or 
entered into any engagements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action is taken 
under any of the provision aforesaid, the contractor shall not be entitled to recover or 
be paid any sum for any work thereof or actually performed under this contract unless 
and until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 

 
 
 

 
CLAUSE–3A 

 

 
In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever is 
higher, either party may close the contract by giving notice to the other party stating the 
reasons. In such eventuality, the Performance Guarantee of the contractor shall be refunded 
within following time limits : 

 
(i) If the Tendered value of work is up to Rs. 45 lac : 15 days. 

 
(ii) If the Tendered value of work is more than 45 lac and up to Rs. 2.5 Crore : 21 days. 
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(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 30 days. 
 

 
Neither party shall claim any compensation for such eventuality. This clause is not applicable 
for any breach of the contract by either party. 

 

 
CLAUSE– 4 

 
Contractor liable to pay compensation even if action not taken under clause 3:- 

 

 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause–3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to the contractor, take possession 
of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the final determination 
of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or 
the site thereof belonging to the contractor, or procured by the contractor and intended to be 
used for the execution of the work/or any part thereof, paying or allowing for the same in 
account at the contract rates or, in the case of these not being applicable, at current market 
rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final, and 
binding on the contractor, clerk of the works, foreman or other authorized agent to remove such 
tools, plant, materials or stores from the premises (within a time to be specified in such notice) 
in the event of the contractor failing to comply with any such requisition, the Engineer-in-Charge 
may remove them at the contractor’s expense or sell them by auction or private sale on account 
of the contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to 
the expenses of any such removal and the amount of the proceeds and expense of any such sale 
shall be final and conclusive against the contractor. 

 

 

CLAUSE– 5 
 

Time and Extension for Delay :- 
 

The time allowed for execution of the Works as specified in the Schedule ‘C’ or the extended  
time in accordance with these conditions shall be the essence of the Contract. The execution of  
the works shall commence from such time period as mentioned in schedule ‘C’ or from the 

 
date of handing over of the site whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, Government shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the performance guarantee 
absolutely. 

 
5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time 

and Progress Chart for each mile stone and get it approved by the Department. The 
Chart shall be prepared in direct relation to the time stated in the Contract documents 
for completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Engineer-in-Charge and the 
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Contractor within the limitations of time imposed in the Contract documents, and 
further to ensure good progress during the execution of the work, the contractor shall 
in all cases in which the time allowed for any work, exceeds one month (save for special 
jobs for which a separate programme has been agreed upon) complete the work as per 
mile stones given in Schedule ‘C’. 

 
(a) Project Management shall be done by using project management software for 

works costing more than Rs. 5 Crore. 
 

(b) The project management shall be done using M.S. Project software for works 
costing more than Rs. 5 Crore and up to Rs. 20 Crore. 

 
For works costing more than Rs. 20 Crore, project management shall be done using 

 
Primavera Software. 

 
PROGRAMME CHART 

 
(i) The Contractor shall prepare an integrated programme chart in MS 

Project/Primavera software for the execution of work, showing clearly all 
activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfillment of the programme 
within the stipulated period or earlier and submit the same for approval to the 
Engineer-in- Charge within ten days of award of the contract. A recovery of Rs. 
2500/- (for works costing up to Rs. 20 Crores) / Rs. 5000/- (for works costing 
more than Rs. 20 Crores) shall be made on per day basis in case of delay in 
submission of the above programme. 

 
(ii) The programme chart should include the following: 

 
(a) Descriptive note explaining sequence of the various activities. 

 
(b) Network (PERT / CPM / BAR CHART). 

 
(c) Programme for procurement of materials by the contractor. 

 
Programme of procurement of machinery / equipments having adequate 

capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of Work as per programme, the contractor must bring at site adequate 
shuttering material required for cement concrete and R.C.C. works etc. for three 
floors within one month from the date of start of work till the completion of RCC 
work as per requirement of work. The contractor shall submit shuttering 
schedule adequate to complete structure work within laid down physical 
milestone. 

 
(iii) If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved programme referred above or after 
rescheduling of milestones, the contractor shall produce a revised programme 
within 7 (seven) days, showing the modifications to the approved programme 
to ensure timely completion of the work. The modified schedule of programme 
shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for works 
costing upto Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs. 20 
Crores) shall be made on per day basis in case of delay in submission of the 
modified programme. 

 
(iv) The submission for approval by the Engineer-in-Charge of such programme or 

such particulars shall not relieve the contractor of any of the duties or 
responsibilities under the contract. This is without prejudice to the right of 
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Engineer-in-Charge to take action against the contractor as per terms and 
conditions of the agreement. 

 
v) The contractor shall submit the progress report using MS Project/Primavira 

software with base line programme referred above for the work done during 
previous month to the Engineer-in-charge on or before 5th day of each month 
failing which a recovery Rs. 2500/ - (for works costing upto Rs. 20 Crores) / Rs. 
5000/- (for works costing more than Rs. 20 Crores) shall be made on per day 
basis in case of delay in submission of the monthly progress report. 

 
5.2 If the work(s) be delayed by:- 

 
(i) force majeure, or 

 
(ii) abnormally bad weather, or 

 
(iii) serious loss or damage by fire, or 

 
(iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of 

the trades employed on the work, or 
 

(v) delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or 

 
(vi) non-availability of stores, which are the responsibility of Government to supply or 

 
(vii) non-availability or break down of tools and Plant to be supplied or supplied by 

Government or 
 

(viii) any other cause which, in the absolute discretion of the Engineer-in-Charge is 
beyond the Contractor’s control. 

 
then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the authority as indicated in 
Schedule ‘F’ but shall nevertheless use constantly his best endeavours to 
prevent or make good the delay and shall do all that may be reasonably required 
to the satisfaction of the Engineer-in-Charge to proceed with the works 

 
5.3 Request for rescheduling of Mile stones or extension of time, to be eligible for 

 
consideration, shall be made by the Contractor (as per Appendix XVI) in writing with 
supporting documents within fourteen days of the happening of the event causing delay 
on the prescribed forms to the Authority as Indicated in Schedule C. 

 
5.3.1 In any such case the authority as indicated in Schedule ‘C’ may give a fair and reasonable 

extension of time for completion of work or reschedule the mile stones. Such extension 
or rescheduling of the milestones shall be communicated to the Contractor by the 
authority as indicated in Schedule ‘C’ in writing, within 30 days of the date of receipt of 
such request with all supporting documents respectively failing which it will be deemed 
that rescheduling of milestones have been approved. Non application by the contractor 
for extension of time/rescheduling of the milestones shall not be a bar for giving a fair 
and reasonable extension/rescheduling of mile stones by the authority as indicated in 
Schedule C and this will be binding on the contractor. 
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CLAUSE– 6 

 
Measurements of Work Done :- 

 

 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 

 

 
All measurement of all items having financial value shall be entered in Measurement Book and/ 
or level field book so that a complete record is obtained of all works performed under the 
contract. 

 

 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative from time to time during 
the progress of the work and such measurements shall be signed and dated by the Engineer-in-
Charge and the contractor or their representatives in token of their acceptance. If the contractor 
objects to any of the measurements recorded, a note shall be made to that effect with reason 
and signed by both the parties. 

 

 

If for any reason the contractor or his authorized representative is not available and the work of 
recording measurements is suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the IISER PUNE shall not entertain any claim from contractor for any loss 
or damages on this account. If the contractor or his authorized representative does not remain 
present at the time of such measurements after the contractor or his authorized representative 
has been given a notice in writing three (3) days in advance or fails to countersign or to record 
objection within a week from the date of the measurement, then such measurements recorded 
in his absence by the Engineer-in-Charge or his representative shall be deemed to be accepted 
by the Contractor. 

 

 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. 

 

 

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, then a mutually 
agreed method shall be followed. 

 

 
The contractor shall give, not less than seven days notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before the same is covered up or placed beyond the reach of 
measurement and shall not cover up and place beyond reach of measurement any work 
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without consent in writing of the Engineer-in-Charge or his authorized representative in charge 
of the work who shall within the aforesaid period of seven days inspect the work, and if any work 
shall be covered up or placed beyond the reach of measurements without such notice having 
been given or the Engineer-in-Charge’s consent being obtained in writing, the same shall be 
uncovered at the contractor’s expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was executed. 

 

 
Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the IISER PUNE to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

 

 
It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/ or its payment in the interim, on account of final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it relates 
nor shall it relieve the contractor from liabilities from any over measurement or defects noticed 
till completion of the defects liability period. 

 

 
CLAUSE– 6A 

 
Computerized Measurement Book :- 

 

 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract. 

 

 
All measurements of all items having financial value shall be entered by the contractor and 
compiled in the shape of the Computerized Measurement Book having pages of A-4 size as per 
format of the IISER PUNE so that a complete record is obtained of all the items of works 
performed under the contract. 

 

 

All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor from 
the Engineer-in-Charge or his authorized representative as per interval or program fixed in 
consultation with Engineer-in-Charge or his representative. After the necessary corrections 
made by the Engineer-in-Charge, the measurement sheets shall be returned to the contractor 
for incorporating the corrections and for resubmission to the Engineer-in-Charge for the dated 
signatures by the Engineer-in-Charge and the contractor or their representatives in token of their 
acceptance. 

 

 

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked / test checked from the 
Engineer-in-Charge and / or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks / test checks in his draft 
computerized measurements, and submit to the IISER PUNE a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and / or his 
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authorized representative would thereafter checks this MB, and record the necessary 
certificates for their checks / test checks. 

 

 

The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly machine numbered and bound, 
after getting the earlier MB cancelled by the IISER PUNE. Thereafter, the MB shall be taken in 
the IISER PUNE Office records, and allotted a number as per the Register of Computerized MB’s. 
This should be done before the corresponding bill is submitted to the IISER PUNE Office for 
payment. The contractor shall submit two spare copies of such computerized MB’s for the 
purpose of reference and record by the various officers of the IISER PUNE. 

 

 
The contractor shall also submit to the IISER PUNE separately his computerized Abstract of Cost 
and the bill based on these measurements, duly bound, and its pages machine numbered along 
with two spare copies of the “bill. Thereafter, this bill will be processed by the IISER PUNE Office 
and allotted a number as per the computerized record in the same way as done for the 
measurement book meant for measurements. 

 

 
The contractor shall, without extra charge, provide all assistance with every appliance, labour 
and other things necessary for checking of measurements / levels by the Engineer-in-Charge or 
his representative. 

 

 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general 
or local custom. In the case of items which are not covered by specifications, measurements 
shall be taken in accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available then a mutually 
agreed method shall be followed. 

 

 

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his 
authorized representative in charge of the work, before covering up or otherwise placing beyond 
the reach of checking and/or test checking the measurement of any work in order that the same 
may be checked and/or test checked and correct dimensions thereof be taken before the same 
is covered up or placed beyond the reach of checking and/or test checking measurement and 
shall not cover up and place beyond reach of measurement any work without consent in writing 
of the Engineer-in-Charge or his authorized representative in charge of the work who shall within 
the aforesaid period of seven days inspect the work, and if any work shall be covered up or 
placed beyond the reach of checking and/or test checking measurements without such notice 
having been given or the Engineer-in-Charge’s consent being obtained in writing, the same shall 
be uncovered at the contractor’s expense, or in default thereof no payment or allowance shall 
be made for such work or the materials with which the same was executed. 
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Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the IISER PUNE to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels. 

 
It is also a term of this contract that checking and/or test checking the measurements of any 
item of work in the measurement book and/ or its payment in the interim, on account of final 
bill shall not be considered as conclusive evidence as to the sufficiency of any work or material 
to which it relates nor shall it relieve the contractor from liabilities from any over measurement 
or defects noticed till completion of the defects liability period. 

 

 
CLAUSE– 7 - Payment on Intermediate Certificate to be Regarded as Advances: - 

 
No payment shall be made for work, estimated to cost Rs. One lac or less till after the whole of 
the work shall have been completed and certificate of completion given. For works estimated to 
cost over Rs. One lac, the interim or running account bills shall be submitted by the contractor 
for the work executed on the basis of such recorded measurements on the format of the IISER 
PUNE in triplicate on or before the date of every month fixed for the same by the Engineer-in-
Charge. The contractor shall not be entitled to be paid any such interim payment if the gross 
work done together with net payment/ adjustment of advances for material collected, if any, 
since the last such payment is less than the amount specified in Schedule ‘C’, in which case the 
interim bill shall be prepared on the appointed date of the month after the requisite progress is 
achieved. Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be 
taken, where necessary, the requisite measurements of the work. 

 
In the event of the failure of the contractor to submit the bills, no claims whatsoever due to 
delays on payment including that of interest shall be payable to the contractor. Payment on 
account of amount admissible shall be made by the Engineer-in-Charge certifying the sum to 
which the contractor is considered entitled by way of interim payment at such rates as decided 
by the Engineer-in-Charge. The amount admissible shall be paid by 10th working day after the 
day of presentation of the bill by the Contractor to the Engineer-in-Charge or his Project 
Management Consultant (PMC)/IISER Engineers together with the account of the material issued 
by the IISER PUNE, or dismantled materials, if any. In the case of works outside the headquarters 
of the Engineer- in-Charge, the period of ten working days will be extended to fifteen working 
days. In case of delay in payment of intermediate bills after 45 days of submission of bill by the 
contractor provided the bill submitted by the contractor found to be in order, a simple interest 
@ 10% per annum shall be paid to the contractor from the date of expiry of prescribed time limit 
which will be compounded on yearly basis. 

 
All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given 
by the Engineer-in-Charge relating to the work done or materials delivered forming part of such 
payment, may be modified or corrected by any subsequent such certificate (s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials to which it 
relates is/ are in accordance with the contract and specifications. Any such interim payment, or 
any part thereof shall not in any respect conclude, determine or affect in any way 
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powers of the Engineer-in-Charge under the contract or any of such payments be treated as final 
settlement and adjustment of accounts or in any way vary or affect the contract. 

 
Pending consideration of extension of date of completion, interim payments shall continue to 
be made as herein provided, without prejudice to the right of the IISER PUNE to take action 
under the terms of this contract for delay in the completion of work, if the extension of date of 
completion is not granted by the competent authority. 

 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the IISER 
PUNE/PMC Engineer to the effect that the work has been completed up to the level in question 
make interim advance payments without detailed measurements for work done (other than 
foundations, items to be covered under finishing items) up to lintel level (including sunshade 
etc.) and slab level, for each floor working out at 75% of the assessed value. The advance 
payments so allowed shall be adjusted in the subsequent interim bill to be submitted by the 
contractor within 10 days of the interim payment. In case of delay in submission of bill by the 
contractor a simple interest @ 10% per annum shall be paid to the IISER PUNE from the date of 
expiry of prescribed time limit which will be compounded on yearly basis. 

 
In case of composite contract if main contractor fails to make the payment to the contractor 
associated by him within 15 days of receipt of each running account payment, then on the 
written complaint of contractor associated for such work , Engineer in charge of work shall serve 
the show cause to the main contractor and if reply of main contractor either not received or 
found unsatisfactory, Engineer in charge may make the payment directly to the contractor 
associated for such work as per term & condition of the agreement drawn between main 
contractor & associate contractor fixed by main contractor. Such payment made to associated 
contractor shall be recovered by Engineer-in-charge of work from the next R/A bill due to main 
contractor as the case may be. 

 

 
CLAUSE– 8 - Completion Certificate and Completion Plans :- 

 

 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish the 
contractor with a final certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or(b) for which payment 
will be made at reduced rates, shall be issued. But no final certificate of completion shall be 
issued, nor shall the work be considered to be complete until the contractor shall have removed 
from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish 
and all huts and sanitary arrangements required for his/ their work people on the site in 
connection with the execution of the works as shall have been erected or constructed by the 
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or other 
parts of the building, in, upon, or about which the work is to be executed or of which he may 
have had possession for the purpose of the execution; thereof, and not until the work shall have 
been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the 
requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all 
huts and sanitary arrangements as aforesaid and cleaning of dirt on or before the date fixed for 
the completion of work, the Engineer-in-Charge may at the expense of the contractor remove 
such scaffolding surplus materials and rubbish etc. and dispose of the same as he thinks fit and 
clean off such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding 
or surplus materials as aforesaid except for any sum actually realized by the sale thereof. 
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CLAUSE- 8A 
 

Contractor to Keep Site Clean :- 
 

 

When the annual repairs and maintenance of works are carried out, the splashes and droppings 
from white washing, colour washing, painting etc., on walls, floor, windows etc shall be removed 
and the surface cleaned simultaneously with the completion of these items of work in the 
individual rooms, quarters or premises etc. where the work is done without waiting for the actual 
completion of all the other items of work in the contract. In case the contractor fails to comply 
with the requirements of this clause, the Engineer-in-Charge shall have the right to get this work 
done at the cost of the contractor either departmentally or through any other agency. Before 
taking such action, the Engineer-in-Charge shall give ten days notice in writing to the contractor. 

 

 
CLAUSE- 8B - Completion Plans (as built drawing) to be Submitted by the Contractor :- 

 

 
The contractor shall submit completion plan as required vide General Specifications for Electrical 
works (Part-I Internal) 2005 and (Part-II External)1994 as applicable within thirty days of the 
completion of the work. 

 

 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay 
a sum of 0.1 % of Tendered Value or limit prescribed in Schedule C whichever is more as may be 
fixed by the Engineer in charge and in this respect the decision of the Engineer in charge shall be 
final and binding on the contractor. 

 
The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the service 
plans having been issued for execution by the Engineer-in-Charge, unless the contractor, by 
virtue of any other provision in the contract, is required to prepare such plans. 

 
CLAUSE- 9 

 
Payment of Final Bill :- 

 

 

The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within three months of physical completion of the work or within one month of the date of the 
final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No 
further claims shall be made by the contractor after submission of the final bill and these shall 
be deemed to have been waived and extinguished. Payments of those items of the bill in respect 
of which there is no dispute and of items in dispute, for quantities and rates as approved by 
Engineer-in-Charge, will, as far as possible be made within the period specified herein under, the 
period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his 
authorized IISER Engineer/Representative, complete with account of materials issued by the 
IISER PUNE and dismantled materials. 

 

 
(i) If the Tendered value of work is up to Rs. 45 lac : 2 months 

 
(ii) If the Tendered value of work is more than 45 Lac and up to Rs. 2.5 Crore : 3 months 
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(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 
 

In case of delay in payment of final bills after prescribed time limit, a simple interest @ 10% per 
annum shall be paid to the contractor from the date of expiry of prescribed time limit which will 
be compounded on yearly basis, provided the final bill submitted by the contractor found to be 
in order. 

 

 
CLAUSE- 9A - Payment of Contractor’s Bills to Banks :- 

 

 

Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct to 
him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the 
form of a legally valid document such as a power of attorney conferring authority on the bank, 
registered financial, co-operative or thrift societies or recognized financial institutions to receive 
payments and (2) his own acceptance of the correctness of the amount made out as being due 
to him by IISER PUNE or his signatures on the bill or other claim preferred against IISER PUNE 
before settlement by the Engineer-in-Charge of the account or claim by payment to the bank, 
registered financial, co-operative or thrift societies or recognized financial institutions. While the 
receipt is given by such banks; registered financial, co-operative or thrift societies or recognized 
financial institutions shall constitute a full and sufficient discharge for the payment, the 
contractor shall wherever possible present his bills duly receipted and discharged through his 
bank, registered financial, co-operative or thrift societies or recognized financial institutions. 

 

 
Nothing herein contained shall operate to create in favour of the bank; registered financial, co-
operative or thrift societies or recognized financial institutions any rights or equities vis-à-vis the 
Director IISER PUNE. 

 

 
CLAUSE- 10 - Materials to be Provided by the Contractor :- 

 

 
The contractor shall, at his own expense, provide all materials, required for the works other than 
those which are stipulated to be supplied by the IISER PUNE. 

 

 

The contractor shall, at his own expense and without delay; supply to the Engineer-in-Charge 
samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the contractor shall be in conformity with the specifications laid 
down or referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge 
furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The 
Engineer-in-Charge shall within thirty days of supply of samples or within such further period as 
he may require intimate to the contractor in writing whether samples are approved by him or 
not. If samples are not approved, the contractor shall forthwith arrange to supply to the 
Engineer-in-Charge for his approval, fresh samples complying with the specifications laid down 
in the contract. When materials are required to be tested in accordance with specification, 
approval of the Engineer-in-Charge shall be issued after the test results are received. 
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The contractor shall at his risk and cost submit the samples of materials to be tested or analyzed 
and shall not make use of or incorporate in the work any materials represented by the samples 
until the required tests or analysis have been made and materials finally accepted by the 
Engineer-in-Charge. The contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the work or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 

 

 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as 
the Engineer-in-Charge may require for collecting, and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by the 
Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Engineer-in-Charge or his authorized 
representative shall at all times have access to the works and to all workshops and places where 
work is being prepared or from where materials, manufactured articles, or machinery are being 
obtained for the works and the contractor shall afford every facility and every assistance in 
obtaining the right to such access. 

 

 

The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of default, 
the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other 
persons to remove the same without being answerable or accountable for any loss or damage 
that may happen or arise to such materials. The Engineer-in-Charge shall also have full powers 
to require other proper materials to be substitute thereof and in case of default, the Engineer-
in-Charge may cause the same to be supplied and all costs which may attend such removal and 
substitution shall be borne by the contractor. 

 

 
The contractor shall at his own expense, provide a material testing lab at the site for conducting 
routine field tests. The lab shall be equipped with the all necessary testing equipment as 
specified in schedule "C". 

 

 
CLAUSE- 10 A - Secured Advance on Non-Perishable Materials: - 

 

 

The contractor, on signing an indenture in the form in Annexure XVIII by the Engineer-in-Charge, 
shall be entitled to be paid during the progress of the execution of the work up to 75% of the 
assessed value of any materials which are in the opinion of the Engineer-in- Charge non-
perishable, non-fragile and non-combustible and are in accordance with the contract and which 
have been brought on the site in connection therewith and are adequately stored and/or 
protected against damage by weather or other causes but which have not at the time of advance 
been incorporated in the works. When materials on account of which an advance has been made 
under this sub-clause are incorporated in the work, the amount of such advance shall be 
recovered/deducted from the next payment made under any of the clause or clauses of this 
contract. 

 
Such secured advance shall also be payable on other items of perishable nature, fragile and 
combustible with the approval of the Engineer-in-Charge provided the contractor provides a 
comprehensive insurance cover for the full cost of such materials. The decision of the 
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Engineer-in-Charge shall be final and binding on the contractor in this matter. No secured 
advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel 
etc. 

 

 
CLAUSE-10B - Mobilization Advances :- 

 

 

(i) Mobilization Advance not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within one month of the order to commence the 
work. Such advance shall be paid in two or more installments to be determined by the 
Engineer-in-Charge at his sole discretion. The first installment of such advance shall be 
released by the Engineer-in-Charge to the contractor on a request made by the 
contractor to the Engineer-in-Charge in this behalf. The second and subsequent 
installments shall be released by the Engineer-in-Charge only after the contractor 
furnishes a proof of the satisfactory utilization of the earlier installment to the entire 
satisfaction of the Engineer-in-Charge. 

 
Before any installment of advance is released, the contractor shall execute a Bank 
Guarantee Bond from Scheduled Bank for the amount equal to 110% of the amount of 
advance and valid for the contract period. This (Bank Guarantee from Scheduled Bank 
for the amount equal to 110% of the balance amount of advance) shall be kept 
renewed from time to time to cover the balance amount and likely period of complete 
recovery. 

 
 

Provided always that provision of Clause 10 B shall be applicable only when so 
provided in ‘Schedule C’. 

 

 
Plant Machinery & Shuttering Material Advance:- 

 

 

(ii) An advance for plant, machinery & shuttering material required for the work and 
brought to site by the Contractor may be given if requested by the contractor in writing 
within one month of bringing such plant and machinery to site. Such advance shall be 
given on such plant and machinery, which in the opinion of the Engineer-in-Charge will 
add to the expeditious execution of work and improve the quality of work. In the case 
of new plant and equipment to be purchased for the work, the advance shall be 
restricted to 90% of the price of such new plant and equipment paid by the contractor 
for which the contractor shall produce evidence, satisfactory to the Engineer-in-Charge. 
In the case of second hand and used plants and equipment, the amount of such advance 
shall be limited to 50% of the depreciated value of plant and equipment as may be 
decided by the Engineer-in-Charge. The contractor shall, if so required by the Engineer-
in-Charge, submit the statement of value of such old plant and equipment duly approved 
by a Registered Valuer recognized by the Central Board of Direct Taxes under the 
Income-Tax Act, 1961. No such advance shall be paid on any plant and equipment of 
perishable nature and on any plant and equipment of a value less than Rs. 50,000/- 
Seventy five per cent of such amounts of advance shall be paid after the plant and 
equipment is brought to site and balance twenty five per cent on successfully 
commissioning the same. However, total amount of advance for plant 
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machinery and shuttering material shall be limited to 5% of the tendered value for the 
work. 

 

 
Leasing of equipment shall be considered at par with purchase of equipment and shall 
be covered by tripartite agreement with the following:- 

 

 
1. Leasing company which gives certificate of agreeing to lease equipment to the 

contractor. 
 

2. Engineer-in-Charge, and 
 

3. The contractor 
 

 

This advance shall further be subject to the condition that such plant and equipment (a) are 
considered by the Engineer-in-Charge to be necessary for the works; (b) and are in working order 
and are maintained in working order; (c) hypothecated to the IISER PUNE as specified by the 
Engineer-in-Charge before the payment of advance is released. The contractor shall not be 
permitted to remove from the site such hypothecated plant and equipment without the prior 
written permission of the Engineer-in-Charge. The contractor shall be responsible for 
maintaining such plant and equipment in good working order during the entire period of 
hypothecation failing which such advance shall be entirely recovered in lump sum. For this 
purpose, steel scaffolding and form work shall be treated as plant and equipment. 

 

 
The contractor shall insure the plant and machinery for which mobilization advance is sought 
and given, for a sum sufficient to provide for their replacement at site. Any amounts not 
recovered from the insurer will be borne by the contractor. 

 

 
Interest and Recovery:- 

 

 

(iii)The mobilization advance and plant and machinery advance in (i) & (ii) above bear simple 
interest at the rate of 10 per cent per annum and shall be calculated from the date of payment 
to the date of recovery, both days inclusive, on the outstanding amount of advance. Recovery 
of such sums advanced shall be made by the deduction from the contractors bills commencing 
after first ten per cent of the gross value of the work is executed and paid, on pro-rata 
percentage basis to the gross value of the work billed beyond 10% in such a way that the entire 
advance is recovered by the time eighty per cent of the gross value of the contract is executed 
and paid, together with interest due on the entire outstanding amount up to the date of recovery 
of the installment. 

 

 
(iv) If the circumstances are considered reasonable by the Engineer-in-charge, the period 
Mentioned in (ii) and (iii) for request by the contractor in writing for grant of mobilization 
advance and plant and equipment advance may be extended in the discretion of Engineer-in-
charge. 
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CLAUSE10-C - Payment on Account of Increase in Prices / Wages due to Statutory Order(s) :- 
 
 

If after submission of the tender, if the price of any material incorporated in the works (excluding 
the materials covered under Clause 10CA and not being a material supplied from the Engineer-
in-Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour increases as a 
direct result of the coming into force of any fresh law, or statutory rule or order (but not due to 
any variation of rates in GST applicable on such material(s) being considered under this clause) 
beyond the prices/wages prevailing at the time of the last stipulated date of receipt of tenders 
including extensions, if any, for the work during contract period including the justified period 
extended under the provisions of clause 5 of the contract without any action under clause 2, 
then the amount of the contract shall accordingly be varied. 

 
If after submission of the tender, the price of any material incorporated in the works (excluding 
the materials covered under Clause 10CA and not being a material supplied from the Engineer-
in-Charge’s stores in accordance with Clause 10 thereof) and/or wages of labour as prevailing at 
the time of last stipulated date of receipt of tender including extensions, if any, is decreased as 
a direct result of the coming into force of any fresh law or statutory rules or order (but not due 
to any changes of rate in sales tax/VAT, Central/State Excise/Custom Duty), Government shall in 
respect of materials incorporated in the works (excluding the materials covered under Clause 
10CA and not being material supplied from the Engineer-in-Charge’s stores in accordance with 
Clause 10 hereof) and/or labour engaged on the execution of the work after the date of coming 
into force of such law statutory rule or order be entitled to deduct from the dues of the 
contractor, such amount as shall be equivalent to the difference between the prices of the 
materials and/or wages as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work and the prices of materials and/or wages of labour on 
the coming into force of such law, statutory rule or order. This will be applicable for the contract 
period including the justified period extended under the provisions of clause 5 of the contract 
without any action under clause 2. 

 
Engineer-in-Charge shall call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and wages. 

 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
price of any such materials and/or wages of labour, give notice thereof to the Engineer-in-Charge 
stating that the same is given pursuant to this condition together with all information relating 
thereto which he may be in position to supply. 

 
For this purpose, the labour component of 85% of the value of the work executed during period 
under consideration shall not exceed the percentage as specified in Schedule C, and the 
increase/decrease in labour shall be considered on the minimum daily wages in rupees of any 
unskilled mazdoor, fixed under any law, statutory rule or order. 

 
CLAUSE– 10-CA 

 
Payment due to Variation in Prices of Materials after receipt of tender :- 

 

 
If after submission of the tender, the price of materials specified in Schedule C 
increases/decreases beyond the base price(s) as indicated in Schedule C for the work, then the 
amount of the contract shall accordingly be varied and provided further that any such variations 
shall be effected for stipulated period of Contract including the justified period extended under 
the provisions of Clause 5 of the Contract without any action under Clause 2. 
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However for work done/during the justified period extended as above, it will be limited to 
indices prevailing at the time of updated stipulated date of completion considering the effect of 
extra work (to be calculated on pro-rata basis as cost of extra work x stipulated period/tendered 
cost). 

 

 

The increase/decrease in prices of cement, steel reinforcement and structural steel shall be 
determined by the Price indices issued by the Director General, CPWD. For other items provided 
in the Schedule ‘C’, this shall be determined by the All India Wholesale Price Indices of materials 
as published by Economic Advisor to Government of India, Ministry of Commerce and Industry. 
Base price for cement, steel reinforcement and structural steel shall be as issued under the 
authority of Director General CPWD applicable for Delhi including Noida, Gurgaon, Faridabad & 
Ghaziabad and for other places as issued under the authority of Zonal Chief Engineer, CPWD and 
base price of other materials issued by concerned Zonal chief Engineer and as indicated in 
Schedule ‘C’. In case, price index of a particular material is not issued by Ministry of Commerce 
and Industry, then the price index of nearest similar material as indicated in Schedule ‘C’ shall 
be followed. 

 
The amount of the contract shall accordingly be varied for all such materials and will be worked 
out as per the formula given below for individual material: 

 
Adjustment for component of individual material 

CI -CIo 
 

V = P x Q x -------------- 
CIo 

where 
 

V = Variation in material cost i.e. increase or decrease in the amount of rupees to be paid 
 

 
P = Base Price of material as issued under authority of DG, CPWD or concerned Zonal Chief 
Engineer and as indicated in Schedule "F". 

 
For Projects and Original Works 

 
Q = Quantity of material brought at site for bonafide use in the works since previous bill 

excluding any such quantity consumed in the deviated quantity of items beyond deviation limit 
and extra /substituted item, paid/to be paid at rates derived on the basis of market rate under 
clause 12.2. 

 
For Maintenance Works  
Q = Quantity of material brought at site for bonafide use in the works since previous bill 

including any such quantity consumed in the deviated quantity of items beyond deviation limit 
paid at agreement rate and extra /substituted item being scheduled items, but excluding non-
schedule extra /substituted item paid/to be paid at market rate under clause 12.2. 

 
Note: 

 
 

(i) The date wise record of ready mix concrete shall be kept in a register and the cement 
consumption for the same shall be calculated accordingly. 
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(ii) If built-up steel items are brought at site from workshop, then the variation shall be paid for 
the structural steel up to the period when the built up item/finished product is brought at site. 

 

Clo = Price index for cement, steel reinforcement bars and structural steel as issued by the 
 
 

DG, CPWD and corresponding to the time of base price of respective material indicated in 
Schedule ‘C’. For other items, if any, provided in Schedule ‘C’, All India Wholesale Price Index for 
the material as published by the Economic Advisor to Government of India, Ministry of Industry 
and Commerce and corresponding to the time of base price of respective material indicated in 
Schedule ‘C’. 

 
Cl = Price index for cement, steel reinforcement bars and structural steel as issued under the 
authority of DG, CPWD for period under consideration. For other items, if any, provided in 
Schedule ‘C’, All India Wholesale Price Index for the material for period under consideration as 
published by Economic Advisor to Government of India, Ministry of Industry and Commerce. 

 
Note: (i) In respect of the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2, the index prevailing at the time of stipulated date of 
completion or the prevailing index of the period under consideration, whichever is less, shall be 
considered. 

 
 

Provided always that provisions of the preceding Clause 10 C shall not be applicable in respect 
of Materials covered in this Clause 

 

 
(ii) If during progress of work or at the time of completion of work, it is noticed that any material 
brought at site is in excess of requirement, then amount of escalation if paid earlier on such 
excess quantity of material shall be recovered on the basis of cost indices as applied at the time 
of payment of escalation or as prevailing at the time of effecting recovery, whichever is higher. 

 
(iii) Cement mentioned wherever in this clause includes Cement component used in RMC 
brought at site from outside approved RMC plants, if any 

 

 
CLAUSE– 10 CC 

 
Payment due to Increase / Decrease in Prices / Wages after Receipt of Tender for Works 

 

 

If the prices of materials (not being materials supplied or services rendered at fixed prices by the 
department in accordance with clause 10 & 34 thereof) and/or wages of labour required for 
execution of the work increase, the contractor shall be compensated for such increase as per 
provisions detailed below and the amount of the contract shall accordingly be varied, subject to 
the condition that that such compensation for escalation in prices and wages shall be available 
only for the work done during the stipulated period of the contract including the justified period 
extended under the provisions of clause 5 of the contract without any action under clause 2. No 
such compensation shall be payable for a work for which the stipulated period of completion is 
equal to or less than the time as specified in Schedule F. Such compensation for escalation in the 
prices of materials and labour, when due, shall be worked out based on the following provisions:- 
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(i) The base date for working out such escalation shall be the last stipulated date of 

receipt of tenders including extensions, if any.  
The cost of work on which escalation will be payable shall be reckoned as below :- 

 

 
(a) Gross value of work done up to this quarter : (A) 
(b) Gross value of work done up to the last quarter : (B) 
(c) Gross value of work done since previous quarter(A-B) : (C) 
(d) Full assessed value of Secured Advance (excluding materials 

Covered under Clause 10 CA) fresh paid in this quarter : 
(D) 

 

 
(e) Full assessed value of Secured Advance (excluding materials 

Covered under Clause 10 CA) recovered in this quarter :
(E)          

 
(f) Full assessed value of Secured Advance for which escalation 
 is payable In this quarter (D-E) : (F) 

(g) Advance payment made during this quarter : (G) 

(h) Advance payment recovered during this quarter : (H) 

(i) Advance  payment  for  which  escalation  is payable  in  this quarter  (G-H) 
(I)    

 
(j) Extra items/deviated quantities of items paid as per 

 
Clause 12 based of Prevailing market rates during this quarter : (J) 

 

 
Then, M = C + F+ I - J 

 
W= 0.85 M 

 

 
(iii) Components for materials (except cement, reinforcement bars, structural steel or other 
materials covered under clause 10 CA) labour, P.O.L., etc. shall be pre-determined for every work 
and incorporated in the conditions of contract attached to the tender papers included in 
Schedule ‘C’. The decision of the Engineer-in-Charge in working out such percentage shall be 
binding on the contractors. 

 
(iv) The compensation for escalation for other materials (excluding cement, reinforcement bars, 
structural steel or other materials covered under clause 10 CA) and P.O.L. shall be worked as per 
the formula given below: 

 

 
(a) Adjustment for civil component (except cement, structural steel, reinforcement bars and 
other materials covered under clause 10CA) / electrical component of construction ‘ 

 

 
Xm MI-MIo 

Vm = W x--------------x ------------------ 
100 MIo 
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Vm = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 

 
W = Cost of work done worked out as indicated in sub-para (ii) of Clause 10CC. 

 
Xm = Component of ‘materials’ (except cement, structural steel, reinforcement bars and other 
materials covered under clause10CA) expressed as percent of the total value of work. 

 
Ml = All India Wholesale Price Index for civil component/electrical component* of construction 
material as worked out on the basis of All India Wholesale Price Index for Individual 
Commodities/ Group Items for the period under consideration as published by Economic Advisor 
to Govt. of India, Ministry of Industry & Commerce and applying weightages to the Individual 
Commodities/Group Items. (In respect of the justified period extended under the provisions of 
clause 5 of the contract without any action under clause 2, the index prevailing at the time of 
stipulated date of completion or the prevailing index of the period under consideration, 
whichever is less, shall be considered.) 

 
Mlo = All India Wholesale Price Index for civil component/electrical component* of construction 
material as worked out on the basis of All India Wholesale Price Index for Individual 
Commodities/Group Items valid on the last stipulated date of receipt of tender including 
extension, if any, as published by the Economic Advisor to Govt. of India, Ministry of Industry & 
Commerce and applying weightages to the Individual Commodities/Group items. 

 
*Note: relevant component only will be applicable. 

 
(b) Adjustment for component of ‘POL’ 

 
Z FI-FIo 

Vf = W x ---------x --------------  
100 FIo 

 
 

Vf = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the amount in rupees to 
be paid or recovered. 

 
W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 10CC. 

 

Z = Component of Fuel, Oil & Lubricant expressed as percent of the total value of work. 
 

 
FI = All India Wholesale Price Index for Fuel, Oil & Lubricant for the period under consideration 
as published by Economic Advisor to Govt. of India, Ministry of Industry & Commerce, New Delhi. 
(In respect of the justified period extended under the provisions of clause 5 of the contract 
without any action under clause 2, the index prevailing at the time of stipulated date of 
completion or the prevailing index of the period under consideration, whichever is less, shall be 
considered.) 

 
FIo = All India Wholesale Price Index for Fuel, Oil & Lubricant valid on the last stipulated date of 
receipt of tender including extension, if any. 

 
(v) The following principles shall be followed while working out the indices mentioned in para 
(iv) above. 
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(a) The compensation for escalation shall be worked out at quarterly intervals and shall be with 
respect to the cost of work done as per bills paid during the three calendar months of the said 
quarter. The dates of preparation of bills as finally entered in the Measurement Book by the 
Assistant Engineer/ date of submission of bill finally by the contractor to the department in case 
of computerised measurement books shall be the guiding factor to decide the bills relevant to 
the quarterly interval. The first such payment shall be made at the end of three months after the 
month (excluding the month in which tender was accepted) and thereafter at three months’ 
interval. At the time of completion of the work, the last period for payment might become less 
than 3 months, depending on the actual date of completion. 

 
 

(b) The index (MI/FI etc.) relevant to any quarter/period for which such compensation is paid 
shall be the arithmetical average of the indices relevant to the three calendar months. If the 
period up to date of completion after the quarter covered by the last such installment of 
payment, is less than three months, the index Ml and Fl shall be the average of the indices for 
the months falling within that period. 

 
 
 
 

(vi) The compensation for escalation for labour shall be worked out as per the formula given 
below: 

 
 

 

Y LI - LIo 
VL = W x ---------x ------------- 

100LIo 
 
 

 
VL= Variation in labour cost i.e. amount of increase or decrease in rupees to be paid or 
recovered. 

 

 
W= Value of work done, worked out as indicated in sub-para (ii) above. 

 

 
Y= Component of labour expressed as a percentage of the total value of the work. 

 

 

LI= Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as applicable on the last date of the quarter previous to the one 
under consideration. (In respect of the justified period extended under the provisions of 
Clause 5 of the contract without any action under Clause 2, the minimum wage 
prevailing on the last date of quarter previous to the quarter pertaining to stipulated 
date of completion of the minimum wage prevailing on the last date of the quarter 
previous to the one under consideration, whichever is less, shall be considered.) 
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LIo= Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any 
law, statutory rule or order as on the last stipulated date of receipt of tender including 
extension, if any. 

 

 
(vii) The following principles will be followed while working out the compensation as 
per subpara (vi) above. 

 
(a) The minimum wage of an unskilled mazdoor mentioned in sub-para (vi) above shall 
be the higher of the wage notified by Government of India, Ministry of Labour and that 
notified by the local administration both relevant to the place of work and the period of 
reckoning. 

 
(b) The escalation for labour also shall be paid at the same quarterly intervals when 
escalation due to increase in cost of materials and/or P.O.L. is paid under this clause. If 
such revision of minimum wages takes place during any such quarterly intervals, the 
escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters. 

 
(c) Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled mazdoor alone shall form 
the basis for working out the escalation compensation payable on the labour 
component. 

 
 

(viii) In the event the price of materials and/or wages of labour required for execution 
of the work decrease/s, there shall be a downward adjustment of the cost of work so 
that such price of materials and/or wages of labour shall be deductible from the cost of 
work under this contract and in this regard the formula herein before stated under this 
Clause 10CC shall mutatis mutandis apply, provided that : 

 
 

(a) no such adjustment for the decrease in the price of materials and/or wages of 
labour aforementioned would be made in case of contract in which the stipulated 
period of completion of the work is equal to or less than the time as specified in  
Schedule ‘C’. 

 
 

(b) the Engineer-in-Charge shall otherwise be entitled to lay down the procedure by 
which the provision of this sub-clause shall be implemented from time to time and 
the decision of the Engineer-in-Charge in this behalf shall be final & binding on the 
contractor. 

 

 
(ix) Provided always that:-  

(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not 
be applicable but provisions of clause 10CA will be applicable. 

 
(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 
10CA will become applicable. 
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CLAUSE- 10D 
 

Dismantled material IISER-PUNE Property :- 
 

 
The contractor shall treat all materials obtained during dismantling of a structure, excavation of 
the site for a work, etc as IISER PUNE’s property and such materials shall be disposed off to the 
best advantage of IISER PUNE according to the instructions in writing issued by the Engineer-in-
Charge. 

 

 
CLAUSE– 11 

 
Work to be Executed in Accordance with Specifications, Drawings, Orders etc.:- 

 

 

The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and faithfully 
to the design, drawings and instructions in writing in respect of the work signed by the Engineer-
in-Charge and the contractor shall be furnished free of charge one copy of the contract 
documents together with specifications, designs, drawings and instructions as are not included 
in the standard specifications of Central Public Works Department specified in Schedule `C’ or in 
any Bureau of Indian Standard or any other, published Standard or Code or, Schedule of Rates 
or any other printed publication referred to elsewhere in the contract. 

 

 
The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including 
for measurements and supervision of all works, structural plans and other things of temporary 
or permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The contractor shall take 
full responsibility for adequacy, suitability and safety of all the works and methods of 
construction. 

 

 
CLAUSE- 12 : 

 
Deviations/Variations Extent and Pricing :- 

 

 

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, 
or substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out of the works in accordance with any instructions given 
to him in writing signed by the Engineer-in-Charge and such alterations omissions, additions or 
substitutions shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the manner 
specified above as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on which he agreed to do the main work except as 
hereafter provided. 
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The completion cost of any agreement for Maintenance works including works of up gradation, 
aesthetic, special repair, addition/ alteration shall not exceed 1.25 times of Tendered amount. 

 

 
12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered, be extended, if requested by the 
contractor, as follows : 

 
(i) In the proportion which the additional cost of the altered, additional or substituted work, 
bears to the original tendered value plus 

 
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge. 

 
Deviation, Extra Item and pricing 
12.2 
A. For Project and original works: 

 

In the case of extra item(s) (items that are completely new, and are in addition to the Pricing 
items contained in the contract), the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis which shall include 

 
invoices, vouchers etc. and manufacturer’s specifications, for the work failing which the rates 
approve approved later by the engineer-in-charge shall be binding and the Engineer in charge 
shall within prescribed time limit of the receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates on 
the basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined, failing which it will be deemed to have been approved. 

 
 

B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 

 
In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall 
be paid as per the schedule rate plus cost index (at the time of tender) plus/minus percentage 
above/ below quoted contract amount. 

 
Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as per 
the prevailing market rate. 

 

12.3 
 

Deviation, Substituted items, pricing 
 

A. For Project and original works: 
 

Substituted In the case of substituted items (items that are taken up with partial substitution or 
in lieu of Items, items of work in the contract), the rate for the agreement item (to be 
substituted) and Pricing substituted item shall also be determined in the manner as mentioned 
in the following para 
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a) If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so increased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). 

 

 
(b) If the market rate for the substituted item so determined is less than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). 

 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, 
addition/ alteration: 

 
 

 In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates 
items), these shall be paid as per the schedule rate plus cost index (at the time of 
tender) plus/minus percentage above/ below quoted contract amount. Payment of 
Substitute in case of non-schedule items (Non-DSR items) shall be made as per the 
prevailing market rate.

 

 

Deviation, Deviated quantities, pricing: 
A. For Project and original works: 

 
In the case of contract items, substituted items, contract cum substituted items, which 
Quantities, exceed the limits laid down in schedule C, the contractor may within fifteen days of 
receipt of Pricing order or occurrence of the excess, claim revision of the rates, supported by 
proper analysis for the work in excess of the above mentioned limits, provided that if the rates 
so claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-
Charge shall within prescribed time limit of receipt of the claims supported by analysis, after 
giving consideration to the analysis of the rates submitted by the contractor, determine the rates 
on the basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined. 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 

 
In the case of contract items, which exceed the limits laid down in schedule C, the contractor 

shall be paid rates specified in the schedule of quantities. 
 

The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) and Deviated 
Quantities of contract items is within 30 days after submission of the proposal by the contractor 
without observation of the Engineer in charge. 

 
12.3 A. For Project and original works: 

 
 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items 
for the work in excess of the limits laid down in Schedule C, and the Engineer-in-Charge shall 
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after giving notice to the contractor within one month of occurrence of the excess and after 
taking into consideration any reply received from him within fifteen days of the receipt of the 
notice, revise the rates for the work in question within one month of the expiry of the said period 
of fifteen days having regard to the market rates. 

 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 

 
In case of decrease in the rates prevailing in the market of items for the work in excess of the 
limits laid down in Schedule C, the Engineer-in-Charge shall after giving notice to the contractor 
within one month of occurrence of the excess and after taking into consideration any reply 
received from him within fifteen days of the receipt of the notice, revise the rates for the work 
in question within one month of the expiry of the said period of fifteen days having regard to 
the market rates. 

 
12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to 

date account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge which he has executed during the preceding quarter failing which 

 
the contractor shall be deemed to have waived his right. However, the Director 

IISER PUNE may authorize consideration of such claims on merits. 
 
 

12.5 For the purpose of operation of Schedule C, the following works shall be treated as 
 

works relating to foundation : 
 

 
(i) For buildings, compound walls, plinth level or 1.2 metres (4 feet) above ground 

level, whichever is lower excluding items of flooring and D.P.C. but including 
base concrete, below the floors. 

 
 

(ii) For abutments, piers, retaining walls of culverts and bridges, walls of water 
reservoirs, the bed of floor level. 

 
 

(iii) For retaining walls where floor level is not determinate, 1.2 metres above the 
average ground level or bed level. 

 
 

(i) For the reservoirs/tank (other than overhead reservoir/tanks): All works up to 
1.2 metres above the ground level. 

 
 

(v) For Basement: All works up to 1.2m above ground level or up to floor 1 level 
whichever is lower. 

 
 

(vi) For Roads, all items of excavation & filling treatment of sub – base. 
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12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while 

Filing, tender or necessary for proper execution of the item included in the Schedule of 
Quantities or in the Schedule of Rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed 
to be included in the rates quoted by the tenderer or the rate given in the said Schedule 
of Rates, as the case may be. Nothing extra shall be admissible for such operations. 

 

 
CLAUSE- 13 

 
Foreclosure of Contract due to Abandonment or Reduction in Scope of Work :- 

 
If at any time after acceptance of the tender or during the progress of work, the purpose or 
object for which the work is being done changes due to any supervening cause and as a result of 
which the work has to be abandoned or reduced in scope the Engineer-in-Charge shall give 
notice in writing to that effect to the contractor stating the decision as well as the cause for such 
decision and the contractor shall act accordingly in the matter. The contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but which he did 
not derive in consequence of the foreclosure of the whole or part of the works. 

 
The contractor shall be paid at contract rates. full amount for works executed at site and in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilised on the work to the full extent in view of the foreclosure:- 

 

 
i). Any expenditure incurred on preliminary site work, e.g. temporary access roads,
 temporary labour huts, staff quarters and site office; storage accommodation and
 water storage tanks. 

ii). IISER PUNE shall have the option to take over contractor’s materials or any part
 thereof either brought to site or of which the contractor is legally bound to accept
 delivery from suppliers (for incorporation in or incidental to the work) provided,
 however IISER PUNE shall be bound to take over the materials or such portions thereof
 as the contractor does not desire to retain.  For materials taken over or to be taken
 over by IISER PUNE, cost of such materials as detailed by Engineer-in-Charge shall be
 paid. The cost shall, however, take into account purchase price, cost of transportation
 and deterioration or damage which may have been caused to materials whilst in the
 custody of the contractor. 

iii). If any materials supplied by IISER PUNE are rendered surplus, the same except normal
 wastage shall be returned by the contractor to IISER PUNE at rates not exceeding
 those at which these were originally issued, less allowance for any deterioration or
 damage which may have been caused whilst the materials were in the custody of the
 contractor. In addition, cost of transporting such materials from site to IISER PUNE
 stores, if so required by IISER PUNE, shall be paid. 
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iv). Reasonable compensation for transfer of Tools & Plants from site to contractor’s 

permanent stores or to his other works, whichever is less. If Tools & Plants are not 
transported to either of the said places, no cost of transportation shall be payable. 

 

 
(v). Reasonable compensation for repatriation of contractor’s site staff and imported labour 

to the extent necessary. 
 

 
The contractor shall, if required by the Engineer-in-Charge, furnish to him books of account, 
wage books, time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this conditions. 

 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost 
of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as 
per accepted tender less the cost of work actually executed under the contract and less the cost 
of contractor’s materials at site taken over by the IISER PUNE as per item (ii) above. Provided 
always that against any payments due to the contractor on this account or otherwise, the 
Engineer-in-Charge shall be entitled to recover or be credited with any outstanding balance due 
from the contractor for advance paid in respect of any tool, plants and materials and any other 
sums which at the date of termination were recoverable by the IISER PUNE from the contractor 
under the terms of the contract. 

 
In the event of action being taken under Clause 13 to reduce the scope of work, the contractor 
may furnish fresh Performance Guarantee on the same conditions, in the same manner and at 
the same rate for the balance tendered amount and initially valid up to the extended date of 
completion or stipulated date of completion if no extension has been granted plus 60 days 
beyond that. Wherever such a fresh Performance Guarantee is furnished by the contractor the 
Engineer-in-Charge may return the previous Performance Guarantee. 

 

 
CLAUSE- 14 

 

Carrying out part work at risk & cost of contractor 

 

If contractor: 
 

(i) At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 7 days in this respect 
from the Engineer-in-Charge; or 

 
(ii) Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is 
given in that behalf by the Engineer-in-Charge; or 

 

 
Fails to complete the work(s) or items of work with individual dates of completion, on or before 
the date(s) so determined, and does not complete them within the period specified in the notice 
given in writing in that behalf by the Engineer-in-Charge. 
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The Engineer-in-Charge without invoking action under clause 3 may, without prejudice to any 
other right or remedy against the contractor which have either accrued or accrue thereafter to 
IISER PUNE, by a notice in writing to take the part work / part incomplete work of any item(s) 
out of his hands and shall have powers to: 

 

 
(a) Take possession of the site and any materials, constructional plant, implements, stores, 
etc., thereon; and/or 

 
 
 

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 
cost of the contractor. 

 
 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by IISER PUNE because of action under this clause shall not exceed 10% of the 
tendered value of the work. 

 
In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the original 
contractor under the terms of his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor. The 
certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive 
against the contractor provided always that action under this clause shall only be taken after 
giving notice in writing to the contractor. Provided also that if the expenses incurred by the 
department are less than the amount payable to the contractor at his agreement rates, the 
difference shall not be payable to the contractor. 

 
Any excess expenditure incurred or to be incurred by IISER PUNE in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 
by Government as aforesaid after allowing such credit shall without prejudice to any other right 
or remedy available to IISER PUNE in law or per as agreement be recovered from any money due 
to the contractor on any account, and if such money is insufficient, the contractor shall be called 
upon in writing and shall be liable to pay the same within 30 days. 

 
 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contractor under the contract and if thereafter 
there remains any balance outstanding, it shall be recovered in accordance with the provisions 
of the contract. 

 

 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have 
no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advance on any account 
or with a view to the execution of the work or the performance of the contract. 
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CLAUSE- 15 
 

 
Suspension of work 

 

 
i). The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 
 (whose decision shall be final and binding on the contractor) suspend the progress of 
 the works or any part thereof for such time and in such manner as the Engineer-in- 
 Charge may consider necessary so as not to cause any damage or injury to the work 

 already done or endanger the safety thereof for any of the following reasons :- 

 a). On account of any default on the part of the contractor or 

 b). for proper execution of the works or part thereof for reasons other than the 

  default of the contractor, or 

 c). for safety of the works or part thereof 

 The contractor shall, during such suspension, properly protect and secure the works to 

 the extent necessary and carry out the instructions given in that behalf by the 

 Engineer-in-Charge. 

ii). If the suspension is ordered for reasons (b) and (c) in sub-para (i) above :- 

 a). The contractor shall be entitled to an extension of time equal to the period of 
  every such suspension PLUS 25%, for completion of the item or group of items 

  of work for which a separate period of completion is specified in the contract 
  and of which the suspended work forms a part and : 

 b). If the total period of all such suspensions in respect of an item or group of 
  items or work for which a separate period of completion is specified in the 

  contract exceeds thirty days, the contractor shall, in addition, be entitled to 

  such compensation as the Engineer-in-Charge may consider reasonable in 

  respect of salaries and/ or wages paid by the contractor to his employees and 

  labour at site, remaining idle during the period of suspension, adding thereto 

  2% to cover indirect expenses of the contractor provided the contractor 

  submits his claim supported by details to the Engineer-in-Charge within fifteen 
  days of the expiry of the period of 30 days. 

iii). If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 
 more than three months at a time, except when suspension is ordered for reason (a) in  

sub-para (i) above, the contractor may after receipt of such order serve a written notice 
on the Engineer-in-Charge requiring permission within fifteen days from receipt by the 
Engineer-in-Charge of the said notice, to proceed with the work or part thereof 
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in regard to which progress has been suspended and if such permission is not granted 
within that time, the contractor, if he intends to treat the suspension, where it affects 
only a part of the works as an omission of such part by IISER PUNE or where it affects 
whole of the works, as an abandonment of the works by IISER PUNE, shall within ten 
days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by IISER PUNE, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he could not derive in consequence of the 
abandonment. He shall, however, be entitled to such compensation, as the Engineer-in-
Charge may consider reasonable, in respect of salaries and/ or wages paid by him to his 
employees and labour at site, remaining idle in consequence adding to the total thereof 
2% to cover indirect expenses of the contractor provide the contractor submits his claim 
supported by details to the Engineer-in-Charge within 30 days of the expiry of the period 
of 3 months. 

 

 
CLAUSE 15 A 

 
The contractor shall not be entitled to claim any compensation from Government for the loss 
suffered by him on account of delay by Government in the supply of materials in schedule 'B'  
where such delay is covered by the difficulties relating to the supply of wagons, force majeure 
or any reasonable cause beyond the control of the Government. 

 
This clause 15 A will not be applicable for works where no material is stipulated 

 

CLAUSE- 16 
 

Action in case Work not Done as per Specifications :- 
 

 

All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-in-Charge, his 
authorized subordinates In charge of the work and all the superior officers, officer of the Quality 
Assurance Unit of the IISER PUNE or any organization engaged by the IISER PUNE for Quality 
Assurance and Chief Technical Examiner’s Office of The Central Vigilance Commission of India, 
and the contractor shall, at all times, during the usual working hours and at all other times at 
which reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent duly accredited 
in writing, present for that purpose. Orders given to the contractor’s agent shall be considered 
to have the same force as if they had been given to the contractor himself. 

 

 

If it shall appear to the Engineer-in-Charge or his authorised subordinates In charge of the work 
or to the in charge of Quality Assurance or his subordinate officers or the officers of the 
organization engaged by the IISER PUNE for Quality Assurance or to the Chief Technical Examiner 
or his subordinate officers, that any work has been executed with unsound, imperfect, or 
unskillful workmanship, or with materials or articles provided by him for the execution of the 
work which are unsound or of a quality interior to that contracted or otherwise not in 
accordance with the contract, the contractor shall, on demand in writing which shall be made 
within twelve months (six months in case of the work costing Rs.10 Lac and below except road 
work) of the completion of the work from the Engineer-in-Charge 
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specifying the work, materials or articles complained of notwithstanding that the same may have 
been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 
specified in whole or in part, as the case may require or as the case may be, remove the materials 
or articles so specified and provide other proper and suitable materials or articles at his own 
charge and cost. In the event of the failing to do so within a period specified by the Engineer-in-
Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the 
same rate as under Clause 2 of the contract (for non-completion of the work in time) for this 
default. 

 

 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
Schedule ‘C’ may consider reasonable during the preparation of on account bills or final bill if 
the item is so acceptable without detriment to the safety and utility of the item and the structure 
or he may reject the work outright without any payment and/ or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the contractor. 
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final 
and binding on the contractor. 

 
CLAUSE– 17 

 
Contractor Liable for Damages, Defects during Maintenance Period:- 

 

 

If the contractor or his working people or servants shall break, deface, injure or destroy any part 
of building in which they may be working, or any building, road, road kerb, fence, enclosure, 
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 
cultivated ground contiguous to the premises on which the work or any part is being executed, 
or if any damage shall happen to the work while in progress, from any cause whatever of if any 
defect, shrinkage or other faults appear in the work within twelve months (6 months in the case 
of any work costing Rs. 10,00,000/- and below except road work) after a certificate final or 
otherwise of its completion shall have been given by the Engineer-in-Charge as aforesaid arising 
out of defect or improper materials or workmanship the contractor shall upon receipt of a notice 
in writing on that behalf make the same good at his own expense or in default the Engineer-in-
Charge cause the same to be made good by other workman and deduct the expense from any 
sums that may be due or at any time thereafter may become due to the contractor, or from his 
security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security 
deposit of the contractor shall not be refunded before the expiry of twelve months (six months 
in the case of work costing Rs. Ten lacs and below except road work) after the issue of the 
certificate final or otherwise, of completion of work, or till the final bill has been prepared and 
passed whichever is later. Provided that in the case of road work if in the opinion of the Engineer-
in-Charge, half of the security deposit is sufficient, to meet all liabilities of the contractor under 
this contract, half of the security deposit will be refundable after six months and the remaining 
half after twelve months of the issue of the said certificate of completion or till the final bill has 
been prepared and passed whichever is later. 

 

 

In case of Maintenance and operation works of Electrical & Mechanical services, the security 
deposit deducted from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance contract 
whichever is earlier. 
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CLAUSE- 18 

 
Contractor to Supply Tools & Plants etc. :- 

 

 

The contractor shall provide at his own cost all materials (except such special materials, if any, 
as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
machinery, tools & plants as specified in Schedule’ C’ In addition to this, appliances, implements, 
other plants, ladders, cordage, tackle, scaffolding and temporary works required for the proper 
execution of the work, whether original, altered or substituted and whether included in the 
specification or other documents forming part of the contract or referred to in these conditions 
or not, or which may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-in-Charge as to any matter as to which under these conditions he 
is entitled to be satisfied, or which he is entitled to require together with carriage therefore to 
and from the work. The contractor shall also supply without charge the requisite number of 
persons with the means and materials, necessary for the purpose of setting out works, and 
counting, weighing and assisting the measurement for examination at any time and from time 
to time of the work or materials. Failing his so doing the same may be provided by the Engineer-
in-Charge at the expense of the contractor and the expenses may be deducted, from any money 
due to the contractor, under this contract or otherwise and/or from his security deposit or the 
proceeds of sale thereof, or of a sufficient portions thereof. 

 

CLAUSE- 18 A 
 

Recovery of Compensation paid to Workmen :- 
 

 

In every case in which by virtue of the provisions sub-section (1) of section 12, of the Workmen’s 
Compensation Act, 1923, IISER PUNE is obliged to pay compensation to a workman employed by 
the contractor, in execution of the works, IISER PUNE will recover from the contractor, for the 
amount of the compensation so paid ; and, without prejudice to the rights of the IISER PUNE 
under sub-section (2) of Section 12, of the said Act, IISER PUNE shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum due by 
IISER PUNE to the contractor whether under this contract or otherwise. IISER PUNE shall not be 
bound to contest any claim made against it under Sub-Section (1) Section 12, of the said Act, 
except on the written request of the contractor and upon his giving to IISER PUNE full security 
for all costs for which IISER PUNE might become liable in consequence of contesting such claim. 

 

 
CLAUSE- 18 B 

 
Ensuring Payment and Amenities to Workers if Contractor fails :- 

 

 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
IISER PUNE is obliged to pay any amounts of wages to a workman employed by the contractor 
in execution of the works, or to incur any expenditure in providing welfare and health amenities 
required to be provided under the above said Act and the rules under Clause 19H or under the 
C.P.W.D. Contractor’s Labour Regulations, or under the Rules framed by Government from time 
to time for the protection of health and sanitary arrangements for workers employed by IISER 
Contractors, IISER PUNE will recover from the contractor, the 
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amount of wages so paid or the amount of expenditure so incurred, and without prejudice to 
the rights of the IISER PUNE under sub-Section (2) of Section 20, and sub-Section (4) of Section 
21, of the Contract Labour (Regulation and Abolition) Act, 1970, IISER PUNE shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from any 
sum due by IISER PUNE to the contractor whether under this contract or otherwise IISER PUNE 
shall not be bound to contest any claim made against it under sub-Section (1) of Section 20, sub-
Section (4) of Section 21, of the said Act, except on the written request of the contractor and 
upon his giving to the IISER PUNE full security for all costs for which IISER PUNE might become 
liable in contesting such claim. 

 

 
CLAUSE- 19 

 
Labour Laws to be Complied by the Contractor :- 

 

 
The contractor shall obtain a valid license under the Contract Labour (Regulation & Abolition) 
Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work. The contractor shall also abide by the provisions of the Child Labour (Prohibition & 
Regulation) Act, 1986. 

 

 
The contractor shall also comply with the provisions of the building & other Construction 
Workers (Regulation and Conditions of Services) Act, 1996 and the building and other 
Construction Workers Welfare Cess Act, 1996. 

 

 
Any failure to fulfill these requirements shall attract the penal provisions of this contract arising 
out of the resultant non-execution of the work. 

 

 
CLAUSE- 19A 

 

 
No labour below the age of fourteen years shall be employed on the work. 

 

 
CLAUSE-19B 

 
Payment of Wages :- 

 

 
i). 

 
 

 
The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the C.P.W.D. Contractor’s 
Labour Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 
 

 
ii). 

 

 
The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any labour 
engaged by his sub-contractors in connection with the said work, as if the labour had 
been immediately employed by him. 
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iii). In respect of all labour directly or indirectly employed in the works for performance of
 the contractor’s part of this contract, the contractor shall comply with or cause to be
 complied with the Central Public Works Department contractor’s Labour Regulations
 made by Government from time to time in regard to payment of wages, wage period,
 deductions from wages recovery  of wages not paid and deductions unauthorisedly
 made, maintenance of wage books or wage slips, publication of scale of wages and
 other terms of employment, inspection and submission of periodical returns and all
 other matters of the like nature or as per the provisions of the Contract Labour
 (Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and
 Abolition) Central Rules, 1971 wherever applicable. 

iv). a). The Engineer-in-Charge concerned shall have the right to deduct from the
  moneys due to the contractor any sum required or estimated to be required
  for making good the loss suffered by a worker or workers by reason of non-
  fulfillment of the conditions of the contract for the benefit of the workers,
  non-payment of wages or of deductions made from his or their wages which
  are not justified by their terms of the contract or non-observance of the
  Regulations. 

 b). Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is
  bound to allow to the labours directly or indirectly employed in the works one
  day rest for 6 days continuous work and pay wages at the same rate as for duty.
  In the event of default, the Engineer-in-Charge shall have the right to deduct
  the sum or sums not paid on account of wages for weekly holidays to any
  labours and pay the same to the persons entitled thereto from any money due
  to the contractor by the Engineer-in-Charge concerned. 

  In the case of Union Territory of Delhi, however, as the all inclusive minimum
  daily wages fixed under Notification of the Delhi Administration No.F.12 (162)
  MWO / DAB / 43884-91, dated 31-12-1979 as amended from time to time are
  inclusive of wages for the weekly day of rest, the question of extra payment for
  weekly holiday would not arise. 

v). The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
 Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation
 Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the
 Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications thereof
 or any other laws relating thereto and the rules made there under from time to time. 

vi). The contractor shall indemnify and keep indemnified Government against payments to
 be made under  and for the observance of the laws aforesaid and the C.P.W.D. 

Contractor’s Labour Regulations without prejudice to his right to claim indemnity from 
his sub-contractors. 

 
 
 

 



NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
 

81 | P a g e  
 

 
 

 
vii). The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 
 

 
viii). Whatever is the minimum wage for the time being, or if the wage payable is higher than 

such wage, such wage shall be paid by the contractor to the workmen directly without 
the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover 
any amount from the minimum wage payable to the workmen as and by way of 
commissions or otherwise. 

 

 
ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 
 
 
 

CLAUSE 19C 

 
In respect of all labour directly or indirectly employed in the work for the performance of the 
Contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of 
Rs.200/- for each default and in addition, the Engineer-in-Charge shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf 
from the contractor. 

 

 

CLAUSE 19D 

 

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge, a true 
statement showing in respect of the second half of the preceding month and the first half of the 
current month respectively. 

 
(1) the number of labourers employed by him on the work, 

 
(2) their working hours, 

 
(3) the wages paid to them. 

 
(4) the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 
 

(5) the number of female workers who have been allowed maternity benefit according to 
Clause 19F and the amount paid to them. 

 
Failing which the contractor shall be liable to pay to IISER PUNE, a sum not exceeding Rs.200/-
for each default or materially incorrect statement. The decision of the Engineer-in-Charge shall 
be final in deducting from any bill due to the contractor the amount levied as fine and be binding 
on the contractor. 
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CLAUSE 19 E 

 
In respect of all labour directly or indirectly employed in the works for the performances of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
all the rules framed by Government from time to time for the protection of health and sanitary 
arrangements for worker employed by Central Public Works Department and its contractors. 

 
 

CLAUSE 19F 
 

Leave and pay during leave shall be regulated as follows: 
 

1. Leave: 
 

(i) In the case of delivery- maternity leave not exceeding 8 weeks, 4 weeks up to and 
including the day of delivery and 4 weeks following that day. 

 
(ii) In the case of miscarriage - up to 3 weeks from the date of miscarriage. 

 
2. Pay: 

 
(i) In the case of delivery - leave pay during maternity leave will be at the rate of the women’s 
average daily earnings, calculated on total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date on which she gives notice 
that she expects to be confined or at the rate of Rupee one only a day whichever is greater. 

 
(ii) In the case of miscarriage- leave pay at the rate of average daily earnings calculated on the 
total wages earned on the days when full time wages was done during a period of three months 
immediately preceding the date of such miscarriage. 

 
3. Conditions for the grant of Maternity Leave: 

 
No maternity leave benefit shall be admissible to a woman unless she has been employed for a 
total period of not less than six months immediately preceding the date on which she proceeds 
on leave. 

 
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 
shown in appendix – I and II, and the same shall be kept at the place of work. 

 

 
CLAUSE 19 G 

 
In the event of the contractor(s) committing a default or breach of any of the provisions of the 
Central Public Works Department, Contractor’s Labour Regulations and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended from time to time 
or furnishing any information or submitting or filling any statement under the provisions of the 
above Regulations and Rules which is materially incorrect, he/ they shall, without prejudice to 
any other liability, pay to the IISER PUNE a sum not exceeding Rs.200/- for every default, breach 
or furnishing, making, submitting, filling such materially incorrect statements and in the event of 
the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to Rs.200/- 
per day for each day of default subject to a maximum of 5 percent of the estimated 
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cost of the work put to tender. The decision of the Engineer-in-Charge shall be final and binding 
on the parties. 

 
Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing 
and complying with the provisions of the C.P.W.D. Contractor’s Labour Regulations and Model 
Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 
Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary arrangements 
for work-people employed by the contractor(s) (hereinafter referred as “the said Rules”) the 
Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that 
the said Rules be complied with and the amenities prescribed therein be provided to the work-
people within a reasonable time to be specified in the notice. If the contractor(s) shall fail within 
the period specified in the notice to comply with and/ observe the said Rules and to provide the 
amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the power to 
provide the amenities herein before mentioned at the cost of the contractor(s). The contractor(s) 
shall erect, make and maintain at his/ their own expense and to approved standards all necessary 
huts and sanitary arrangements required for his/ their work-people on the site in connection with 
the execution of the works, and if the same shall not have been erected or constructed, according 
to approved standards, the Engineer-in-Charge shall have power to give notice in writing to the 
contractor(s) requiring that the said huts and sanitary arrangements be remodeled and/ or 
reconstructed according to approved standards, and if the contractor(s) shall fail to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards within the 
period specified in the notice, the Engineer-in-Charge shall have the power to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards at the cost of 
the contractor(s). 

 
CLAUSE 19H 

 
The contractor(s) shall at his/ their own cost provide his/ their labour with a sufficient number of 
huts (hereinafter referred to as the camp) of the following specifications on a suitable plot of land 
to be approved by the Engineer-in-Charge. 

 
I) a) The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and the floor area 

to be provided will be at the rate of 2.7 sq. m. (30 sq. ft.) for each member of the 
worker’s family staying with the labourer. 

 
b) The contractor(s) shall in addition construct suitable cooking places having a minimum 

area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family. 
 

c) The contractor(s) shall also construct temporary latrines and urinals for the use of the 
labourers each on the scale of not less than four per each one hundred of the total 
strength, separate latrines and urinals being provided for women. 

 
d) The contractor(s) shall construct sufficient number of bathing and washing places, one 

unit for every 25 persons residing in the camp. These bathing and washing places shall be 
suitably screened. 

 
II) a)   All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in-Charge. In case of sun-
dried bricks, the walls should be plastered with mud gobri on both sides. The floor may 

be kutcha but plastered with mud gobri and shall be at least 15cm (6”) above the 
surrounding ground. The roofs shall be laid with thatch or any other materials as may 
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be approved by the Engineer-in-Charge and the contractor shall ensure that throughout 
the period of their occupation, the roofs remain water-tight. 

 
b) The contractor(s) shall provide each hut with proper ventilation. 

 
c) 

 
 
All doors, windows, and ventilators shall be provided with suitable leaves for 
purposes. 

 
 
security 

 
 

d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts 
which may be reduced to 6m (20 ft.) according to the availability of site with the approval 
of the Engineer-in-Charge. Back to back construction will be allowed. 

 
III) Water Supply – The contractor(s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and wholesome water 
per head per day for drinking purpose and three gallons of clean water per head per day 
for bathing and washing purpose. Where piped water supply is available, supply shall be 
at stand posts and where the supply is from wells or river, tanks which may be of metal 
or masonry, shall be provided. The contractor(s) shall also at his/their own cost make 
arrangements for laying pipe lines for water supply to his/their labour camp from the 
existing mains wherever available, and shall pay all fees and charges therefore. 

 
IV) The site selected for the camp shall be high ground, removed from jungle. 

 

 

V) Disposal of Excreta – The contractor(s) shall make necessary arrangements for the 
disposal of excreta from the latrines by trenching or incineration which shall be according 
to the requirements laid down by the Local Health Authorities. If trenching or incineration 
is not allowed, the contractor(s) shall make arrangements for the removal of the excreta 
through the Municipal Committee/authority and inform it about the number of labourers 
employed so that arrangements may be made by such Committee/authority for the 
removal of the excreta. All charges on this account shall be borne by the contractor and 
paid direct by him to the Municipality/authority. The contractor shall provide one 
sweeper for every eight seats in case of dry system. 

 
Vi) 

 
 
Drainage – The contractor(s) shall provide efficient arrangements for draining away 
Sullage water so as to keep the camp neat and tidy. 
  

VII) 
  
The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 
  

VIII) 
  
Sanitation – The contractor(s) shall make arrangements for conservancy and sanitation 
in the labour camps according to the rules of the Local Public Health and Medical 
Authorities. 
  

CLAUSE 19 I 
 

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work 
any person or persons in the contractor’s employ upon the work who may be incompetent or 
misconduct himself and the contractor shall forthwith comply with such requirements. 
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CLAUSE 19 J 
 

It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by anybody unauthorizedly during construction, and is handed over to the Engineer-in-
Charge with vacant possession of complete building. If such building though completed is 
occupied illegally then the Engineer-in-Charge shall have the option to refuse to accept the said 
building / buildings in that position. Any delay in acceptance on this account will be treated as 
the delay in completion and for such delay, a levy up to 5% of tendered value of work may be 
imposed by the Engineer-in-Charge whose decision shall be final both with regard to the 
justification and quantum and be binding on the contractor. 

 
However, the Engineer-in-Charge, through a notice, may require the contractor to remove the 
illegal occupation any time on or before construction and delivery. 

 
CLAUSE 19 K 
Employment of Skilled / Semi Skilled Workers – 

 
The contractor shall, at all stages of work, deploy skilled/semi skilled tradesmen who are qualified 
and possess certificate in particular trade from CPWD Training Institute / Industrial Training 
Institute/National Institute of construction Management and Research (NICMAR) / National 
Academy of Construction, CIDC or any similar reputed and recognized Institute 
managed/certified by State/Central Government. The number of such qualified tradesmen shall 
not be less than 20% of total skilled/semi skilled workers required in such trade at any stage of 
work. The contractor shall submit number of man days required in respect of each trade, its 
scheduling and the list of qualified tradesmen along with requisite certified from recognized 
Institute to Engineer-in-Charge for approval. Notwithstanding such approval, if the tradesmen 
are found to have inadequate skill to execute the work of respective trade, the contractor shall 
substitute such tradesmen within two days of written notice from Engineer-in-Charge. Failure on 
the part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified 
tradesmen will attract a compensation to be paid by contractor at the rate of Rs.100 per such 
tradesmen per day. Decision of Engineer-in-Charge as to whether particular tradesmen possess 
requisite skill and amount of compensation in case of default shall be final and binding. 

 
Provided always, that the provisions of this Clause shall not be applicable for works with 
estimated cost put to tender being less than Rs. 5 crores. 

 
CLAUSE 19L 

 
Registration with EPFO and ESIC 

 
The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by 
the contractor. These contributions on the part of the employer paid by the contractor shall be 
reimbursed by the Engineer-in-charge to the contractor on actual basis. 

 
CLAUSE 20: 
Minimum Wages Act to be complied with: 

 
The Contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation & Abolition) Act, 1970, amended from time to time and rules framed 
there under and other labour laws affecting contract labour that may be brought into force from 
time to time. 
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CLAUSE 21 :  
Work not to be sublet. Action in case of insolvency - 

 
The Contract shall not be assigned or sublet without the written approval of the Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors 
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 
or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, 
or any of his servants or agent to any public officer or persons in the employ of IISER PUNE in any 
way relating to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the Director 
IISER PUNE shall have power to adopt the courses specified in Clause 3 hereof in the interest of 
IISER PUNE and in the event of such course being adopted, the consequences specified in the said 
Clause 3 shall ensue. 

 
 
 
 

CLAUSE 22 : 
 

All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of IISER PUNE without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained.  
CLAUSE 23 : 
Changes in Firm’s Constitution to be Intimated - 

 
Where the Contractor is a partnership firm, the previous approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall likewise be obtained before the Contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the works hereby undertaken 
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 
to have been assigned in contravention of Clause 21 hereof and the same action may be taken, 
and the same consequences shall ensue as provided in the said Clause 21. 

 
CLAUSE 24 : 

 
All works to be executed under the contract shall be executed under the direction and subject to 
the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point 
or points and in what manner they are to be commenced, and from time to time carried on. 

 
CLAUSE 25 : 
Settlement of Disputes & Arbitration - 

 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same whether arising 
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during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter :- 

 
i)If either party considers any work demanded of or denied to it to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the Engineer-in-
Charge or contractor on any matter in connection with or arising out of the contract or carrying 
out of the work, to be unacceptable, it shall promptly within 15 days request the Dispute 
Redressal Committee ( DRC) IISER, PUNE shall give the opposing party two weeks for a written 
response and holding not more than three hearing gives its decisions within 60 days from the 
receipt of appeal from either party. The constitution of Dispute Redressal Committee ( DRC) IISER, 
PUNE shall be as Indicated in Schedule “C”. If the Dispute Redressal Committee (DRC) IISER, PUNE 
fails to give its decision within the aforesaid period or any party is dissatisfied with the decision 
of Dispute Redressal Committee ( DRC) , the either party may within period of 30 days from the 
receipt of the decision of the Dispute Redressal Committee ( DRC), give notice to the Chairman, 
Building and Works Committee, IISER, PUNE for appointment of arbitrator on prescribed 
proforma as per Appendix XV, failing which the said decision shall be final binding and conclusive 
and not referable to adjudication by the arbitrator. It is a term of contract that each party invoking 
arbitration must exhaust the aforesaid mechanism of settlement of claims/disputes prior to 
invoking arbitration. Provided that no party shall be represented before the Dispute Redressal 
Committee ( DRC) by an advocate/legal counsel etc. 

 
ii) Except where the decision has become final, binding and conclusive in terms of Sub Para (i) 
above, disputes or difference shall be referred for adjudication through arbitration by a sole 
arbitrator appointed by the Chairman, Building and Works Committee, IISER PUNE, If the 
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever, another sole arbitrator shall be appointed in the manner 
aforesaid. Such person shall be entitled to proceed with the reference from the stage at which it 
was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each such dispute along with the notice for appointment of 
arbitrator and giving reference to the rejection by the Chairman, Building and Works Committee, 
IISER PUNE of the appeal. 

 
It is also a term of this contract that no person, other than a person appointed by such The 
Chairman, Building and Works Committee, IISER PUNE or, as aforesaid, should act as arbitrator 
and if for any reason that is not possible, the matter shall not be referred to arbitration at all. 

 
It is also a term of this contract that if the contractor does not make any demand for appointment 
of arbitrator in respect of any claims in writing as aforesaid within 3 (three) years of receiving the 
intimation from the Engineer-in-Charge that the final bill is ready for payment, the claim of the 
contractor shall be deemed to have been waived and absolutely barred and the IISER PUNE shall 
be discharged and released of all liabilities under the contract in respect of these claims. 

 
The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause. 
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It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are 
referred to him by the appointing authority and give separate award against each dispute and 
claim referred to him and in all cases where the total amount of the claims by any party exceeds 
Rs.1,00,000/- the arbitrator shall give reasons for the award. 

 
It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid 
equally by both the parties. 

 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their statement 
of claims and counter statement of claims. The venue of the arbitration shall be such place as 
may be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any, of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, 
such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

 
CLAUSE 26 
Contractor to Indemnify IISER PUNE against Patent Rights - 

 
The Contractor shall fully indemnify and keep indemnified the Director IISER PUNE against any 
action, claim or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of any article 
or part thereof included in the contract. In the event of any claims made under or action brought 
against IISER PUNE in respect of any such matters as aforesaid, the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle 
any dispute or to conduct any litigation that may arise there from, provided that the contractor 
shall not be liable to indemnify the Director IISER PUNE if the infringement of the patent or design 
or any alleged patent or design right is the direct result of an order passed by the Engineer-in-
Charge in this behalf. 

 
CLAUSE 27 : 
Lump sum Provisions in Tender - 

 
When the estimate on which a tender is made includes lump sum in respect of parts of the work, 
the contractor shall be entitled to payment in respect of the items of work involved or the part 
of the work in question at the same rates as are payable under this contract for such items, or if 
the part of the work in question is not, in the opinion of the Engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump sum amount entered 
in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him under the 
provisions of the clause. 

 

 

CLAUSE 28 : 
Action Where no Specifications are Specified - 

 
In case of any class of work for which there is no such specifications as referred to in Clause 11, 
such work shall be carried out in accordance with the Bureau of Indian Standard Specifications. 
In case there are no such specifications in Bureau of Indian Standards, the work shall be carried 
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out as per Manufacturer’s Specifications, In case there are no such specifications as required 
above, the work shall be carried out in all respects in accordance with the instructions and 
requirements of the Engineer-in-Charge. 

 
CLAUSE 29 : With-Holding and Lien in Respect of Sums Due from Contractor: 

 
(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 

contract or against the contractor, the Engineer-in-Charge or the IISER PUNE shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any deposited by the contractor and for the purpose aforesaid, the 
Engineer-in-Charge or the IISER PUNE shall be entitled to withhold the security deposit, 
if any, furnished as the case may be and also have a lien over the same pending 
finalisation or adjudication of any such claim. In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been taken 
from the contractor, the Engineer-in-Charge or the IISER PUNE shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or amounts 
referred to above, from any sum or sums found payable or which may at any time 
thereafter become payable to the contractor under the same contract or any other 
contract with the Engineer-in-Charge of the IISER PUNE or any contracting person 
through the Engineer-in-Charge pending finalisation of adjudication of any such claim. 

 
It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or IISER PUNE will 
be kept withheld or retained as such by the Engineer-in-Charge or IISER PUNE till the 
claim arising out of or under the contract is determined by the arbitrator (if the contract 
is governed by the arbitration clause) by the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any account 
in respect of such withholding or retention under the lien referred to above and duly 
notified as such to the contractor. For the purpose of this clause, where the contractor is 
a partnership firm or a limited company, the Engineer-in-Charge or the IISER PUNE shall 
be entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/ limited company 
as the case may be, whether in his individual capacity or otherwise. 

 
(ii) IISER PUNE shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract etc. to be 
made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by the 
contractor under the contract or any work claimed to have been done by him under the 
contract and found not to have been executed, the contractor shall be liable to refund 
the amount of over-payment and it shall be lawful for IISER PUNE to recover the same 
from him in the manner prescribed in sub-Clause (i) of this Clause or in any other manner 
legally permissible; and if it is found that the contractor was paid less than what was due 
to him under the contract in respect of any work executed by him under it, the amount 
of such under payment shall be duly paid by IISER PUNE to the contractor, without any 
interest thereon whatsoever. 

 
Provided that the IISER PUNE shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has 
been agreed upon between the Engineer-in-Charge or the Director IISER PUNE on the 
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one hand and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Engineer-in-Charge or the Director IISER PUNE. 

 
CLAUSE 29A : 
Lien in Respect of Claims in other Contracts 

 
Any sum of money due and payable to the contractor (including security deposit returnable to 
him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or 
the IISER PUNE or any other contracting person or persons through Engineer-in-Charge against 
any claim of the Engineer-in-Charge or IISER PUNE or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract made by the contractor 
with the Engineer-in-Charge or the IISER PUNE or with such other person or persons. 

 
It is an agreed term of the contract that the sum of money so withheld or retained under this 
Clause by the Engineer-in-Charge or the IISER PUNE will be kept withheld or retained as such by 
the Engineer-in-Charge or IISER PUNE or till his claim arising out of the same contract or any other 
contract is either mutually settled or determined by the Arbitration Clause or by the competent 
court, as the case may be and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of money withheld or 
retained under this Clause and duly notified as such to the contractor. 

 
CLAUSE 30 : 
Unfiltered Water Supply 

 
The Contractor(s) shall make his/ their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions. 

 
i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

 
ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and 
cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water are 
in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
CLAUSE 31 
Departmental Water Supply, if Available 

 
Water if available may be supplied to the contractor by the department subject to the following 
conditions:- 

 
(i) The water charges @ 1% shall be recovered on gross amount of the work done. 

 
(ii) The contractor(s) shall make his/their own arrangement of water connection and laying of 
pipelines from existing main of source of supply. 

 
(iii) The Department do not guarantee to maintain uninterrupted supply of water and it will be 
incumbent on the contractor(s) to make alternative arrangements for water at his/ their own cost 
in the event of any temporary break down in the IISER PUNE water main so that the progress of 
his/their work is not held up for want of water. No claim of damage or refund of water charges 
will be entertained on account of such break down. 
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CLAUSE 32: 
Alternate Water Arrangements 

 
i) Where there is no piped water supply arrangement and the water is taken by the contractor 
from the wells or hand pump constructed by the IISER PUNE, no charge shall be recovered from 
the contractor on that account. The contractor shall, however, draw water at such hours of the 
day that it does not interfere with the normal use for which the hand pumps and wells are 
intended. He will also be responsible for all damage and abnormal repairs arising out of his use, 
the cost of which shall be recoverable from him. The Engineer-in-Charge shall be the final 
authority to determine the cost recoverable from the contractor on this account and his decision 
shall be binding on the contractor. 

 
ii) The contractor shall be allowed to construct temporary wells in IISER PUNE land for taking 
water for construction purposes only after he has got permission of the Engineer-in-Charge in 
writing. No charges shall be recovered from the contractor on this account, but the contractor 
shall be required to provide necessary safety arrangements to avoid any accidents or damage to 
adjacent buildings, roads and service lines. He shall be responsible for any accidents or damage 
caused due to construction and subsequent maintenance of the wells and shall restore the 
ground to its original condition after the wells are dismantled on completion of the work. 

 
CLAUSE 33 : 
Return of Surplus Materials 

 
Notwithstanding anything contained to the contrary in this contract, where any materials for the 
execution of the contract are procured with the assistance of IISER PUNE either by issue from 
IISER PUNE stocks or purchase made under orders or permits or licenses issued by IISER PUNE, 
the contractor shall hold the said materials economically and solely for the purpose of the 
contract and not dispose of them without the written permission of the IISER PUNE and return, 
if required by the Engineer-in-Charge, all surplus or unserviceable materials that may be left with 
him after the completion of the contract or at its termination for any reason whatsoever on being 
paid or credited such price as the Engineer-in-Charge shall determine having due regard to the 
condition of the materials. The price allowed to the contractor however shall not exceed the 
amount charged to him excluding the element of storage charges. The decision of the Engineer-
in-Charge shall be final and conclusive. In the event of breach of the aforesaid condition, the 
contractor shall in addition to throwing himself open to action for contravention of the terms of 
the license or permit and/or for criminal breach of trust, be liable to IISER PUNE for all moneys, 
advantages or profits resulting or which in the usual course would have resulted to him by reason 
of such breach. 

 
CLAUSE 34 :  
Employment of Technical Staff and Employees 

 
Contractors Superintendence, Supervision, Technical Staff & Employees 

 
(i) The contractor shall provide all necessary superintendence during execution of the work and 
all along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
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The contractor shall immediately after receiving letter of acceptance of the tender and before 
commencement of the work, intimate in writing to the Engineer-in-Charge, the name(s), 
qualifications, experience, age, address(s) and other particulars along with certificates, of the 
principal technical representative to be in charge of the work and other technical 
representative(s) who will be supervising the work. Minimum requirement of such technical 
representative(s) and their qualifications and experience shall not be lower than specified in 
Special Condition of contract. The Engineer-in-Charge shall within 3 days of receipt of such 
communication intimate in writing his approval or otherwise of such a representative(s) to the 
contractor. Any such approval may at any time be withdrawn and in case of such withdrawal, the 
contractor shall appoint another such representative(s) according to the provisions of this clause. 
Decision of the tender accepting authority shall be final and binding on the contractor in this 
respect. Such a principal technical representative and other technical representative(s) shall be 
appointed by the contractor soon after receipt of the approval from Engineer-in-Charge and shall 
be available at site before start of work. 

 

All the provisions applicable to the principal technical representative under the Clause will also 
be applicable to other technical representative(s). The principal technical representative and 
other technical representative(s) shall be present at the site of work for supervision at all times 
when any construction activity is in progress and also present himself/themselves, as required, 
to the Engineer-in-Charge and/or his designated representative to take instructions. Instructions 
given to the principal technical representative or other technical representative(s) shall be 
deemed to have the same force as if these have been given to the contractor. The principal 
technical representative and other technical representative(s) shall be actually available at site 
fully during all stages of execution of work, during recording/checking/test checking of 
measurements of works and whenever so required by the Engineer-in-Charge and shall also note 
down instructions conveyed by the Engineer-in-Charge or his designated representative(s) in the 
site order book and shall affix his/their signature in token of noting down the instructions and in 
token of acceptance of measurements, checked measurements/test checked measurements. The 
representative(s) shall not look after any other work. Substitutes, duly approved by Engineer-in-
Charge of the work in similar manner as aforesaid shall be provided in event of absence of any of 
the representative(s) by more than two days. 

 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative(s) is/are effectively appointed or is/are 
effectively attending or fulfilling the provision of this Clause, a recovery (non-refundable) shall be 
effected from the contractor as specified in Schedule `C’ and the decision of the Engineer-in-
Charge as recorded in the site order book shall be final and binding on the contractor. Further if 
the contractor fails to appoint suitable technical Principal technical representatives and/or other 
technical representative(s) and if such appointed persons are not effectively present or are 
absent by more than two days without duly approved substitute or do not discharge their 
responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend the 
execution of the work until such date as suitable other technical representative(s) is/are 
appointed and the contractor shall be held responsible for the delay so caused to the work. The 
contractor shall submit a certificate of employment of the technical representative(s) (in the form 
of copy of Form-16 or CPF deduction issued to the Engineers employed by him) along with every 
on account bill/ final bill and shall produce evidence if at any time so required by the Engineer-
in-Charge. 
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ii) The contractor shall provide and employ on the site only such technical assistants as are skilled 
and experienced in their respective fields and such foremen and supervisory staff as are 
competent to give proper supervision to the work. 

 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary 
for proper and timely execution of the work. 

 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from 
the works any person who in his opinion misconduct himself, or is incompetent or negligent in 
the performance of his duties or whose employment is otherwise considered by the Engineer-in-
Charge to be undesirable. Such person shall not be employed again at works site without the 
written permission of the Engineer-in-Charge and the persons so removed shall be replaced as 
soon as possible by competent substitutes. 

 

 
CLAUSE 35 : Levy/Taxes Payable by Contractor 

 
i) GST, building and other construction worker welfare cess or any other cess/ tax in respect 

of this contract shall be payable by the contractor and Government shall not entertain 
any claim whatsoever in this respect. 

 
ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 

bajri, stone, kankar, etc. from local authorities. 
 

iii) If pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the IISER PUNE and does not any time become payable by the contractor to 
the State Government. Local authorities in respect of any material used by the contractor 
in the works then in such a case, it shall be lawful to the IISER PUNE and it will have the 
right and be entitled to recover the amount paid in the circumstances as aforesaid from 
dues of the contractor. 

 
CLAUSE 36: 
Conditions for Reimbursement of Levy/ Taxes if levied after receipt of Tenders 

 
i) All tendered rates shall be inclusive of all taxes and levies (including GST) payable under 

respective statutes. However, pursuant to the Constitution (46th Amendment Act, 1982), 
if any further tax or levy is imposed by Statute, after the last stipulated date for the 
receipt of tender including extensions if any and the contractor thereupon necessarily 
and properly pays such taxes/ levies, the contractor shall be reimbursed the amount so 
paid, provided such payments, if any, is not, in the opinion of the Director IISER PUNE 
(whose decision shall be final and binding on the contractor) attributable to delay in 
execution of work within the control of the contractor. 

 
ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same by 
a duly authorized representative of the IISER PUNE and/or the Engineer-in-Charge and 
further shall furnish such other information/ document as the Engineer-in-Charge may 
require from time to time. 

 
iii) The contractor shall, within a period of 30 days of the imposition of any such further tax 

or levy, pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a written 
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notice thereof to the Engineer-in-Charge that the same is given pursuant to this 
condition, together with all necessary information relating thereto. 

 
 
 
 
 

 

CLAUSE 37 : 
Termination of Contract on Death of Contractor 

 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Engineer-in-charge on behalf of the Director IISER PUNE shall have the option of terminating the 
contract without compensation to the contractor. 

 
 
 
 

CLAUSE 38 : 
If Relative Working in IISER PUNE then the Contractor not Allowed to Tender 

 
The contractor shall not be permitted to tender for works in the IISER PUNE responsible for award 
and execution of contracts in which his near relative is posted as Accountant or as an Officer in 
any capacity between the grades of the Engineer-in-Charge and Junior Engineer (both inclusive). 
He shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Officer in IISER or in the Ministry 
of HRD. Any breach of this condition by the contractor would render him liable to be removed 
from the approved list of contractors of this IISER PUNE. If however the contractor is registered 
in any other department, he shall be debarred from tendering in IISER PUNE of this condition.  
NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children 
and grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-
laws. 

 
CLAUSE 39: 
No Gazetted Engineer to Work as Contractor within One Year of Retirement. 

 
No Engineer of gazetted rank or other gazetted officer employed in engineering or administrative 
duties in an engineering department of the Government of India shall work as a contractor or 
employee of a contractor for a period of; one years after his retirement from government service 
without the previous permission of Government of India in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be such a person 
who had not obtained the permission of Government of India as aforesaid, before submission of 
the tender or engagement in the contractor’s service, as the case may be. 

 
CLAUSE 40: 
Compensation During Warlike Situations 

 
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 
contractor until the work has been delivered to the Engineer-in-Charge and a certificate from him 
to that effect obtained. In the event of the work or any materials properly brought to the 

 
 

93 



NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
 

95 | P a g e  
 

 
 

 
site for incorporation in the work being damaged or destroyed in consequence of hostilities or 
warlike operation, the contractor shall when ordered (in writing) by the Engineer-in-Charge to 
remove any debris from the site, collect and properly stack or remove in store all serviceable 
materials salvaged from the damaged work and shall be paid at the contract rates in accordance 
with the provision of this agreement for the work of clearing the site of debris, stacking or 
removal of serviceable material and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation up to the value of the work originally 
executed before being damaged or destroyed and not paid for. In case of works damaged or 
destroyed but not already measured and paid for, the compensation shall be assessed by 
Engineer-in-Charge up to Rs.5000/- and by the Director IISER PUNE concerned for a higher 
amount. The contractor shall be paid for the damages/ destruction suffered and for the restoring 
the material at the rate based on analysis of rates tendered for in accordance with the provision 
of the contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of 
materials and the purpose for which they were collected shall be final and binding on all parties 
to this contract. 

 
Provided always that no compensation shall be payable for any loss in consequence of hostilities 
or warlike operations(a) unless the contractor had taken all such precautions against air raid as 
are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge. (b) for any material etc. 
not on the site of the work or for any tools, plant, machinery scaffolding, temporary building and 
other things not intended for the work. 

 
In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed 
such extension of time for its completion as is considered reasonable by the Engineer-in-Charge. 

 
CLAUSE 41: 
Apprentices Act Provisions to be Complied with 

 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach of the 
contract and the Engineer-in-Charge may in his discretion, cancel the contract. The contractor 
shall also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 

 
CLAUSE 42: 
Release of Security Deposit after Labour Clearance. 

 
Security Deposit of the work shall not be refunded till the contractor produces a clearance 
certificate from the Labour Officer. As soon as the work is virtually complete the contractor shall 
apply for the clearance certificate to the Labour Officer under intimation to the Engineer-in-
Charge. The Engineer-in-Charge, on receipt of the said communication, shall write to the Labour 
Officer to intimate if any complaint is pending against the contractor in respect of the work. If no 
complaint is pending, or record till after 3 months after completion of the work and/ or no 
communication is received from the Labour Officer to this effect till six months after the date of 
completion, it will be deemed to have received the clearance certificate and the Security Deposit 
will be released if otherwise due. 
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(iv) SAFETY CODE 

 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. When a ladder is used an extra mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and hand-hold shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical) 

 
2. Scaffolding of staging more than 3.6m (12 ft) above the ground or floor, swung or 

suspended from an overhead support or erected with stationery support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm (3ft) 
high above the floor or platform of such scaffolding or staging and extending along the 
entire length of the outside and ends there of with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened 
as to prevent if from swaying from the building or structure. 

 
3. Working platform, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6 (12ft) above ground level or floor level, they should be closely 
boarded, should have adequate width and should be suitably fastened as described in 
(2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing 
or railing whose minimum height shall be 90cm (3ft). 

 
5. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m 
(30ft) in length while the width between side rails in rung ladder shall in no case be less 
than 29 cm. (11 ½”) for ladder up to and including 3m (10ft) in length. For longer ladders 
this width should be increased at least ¼” for each additional 30cm (1foot) of length. 
Uniform step spacing of not more than 30cm shall be kept. Adequate precautions shall 
be taken to prevent danger from electrical equipment. No materials on any of the sites 
or work shall be so stacked or placed as to cause danger or inconvenience to any person 
or the public. The contractor shall provide all necessary fencing and lights to protect the 
public from accident and shall be bound to bear the expenses of defense of every suit, 
action or other proceedings at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost 
which may be awarded in any such suit, action or proceedings to any such person or 
which may, with the consent of the contractor, be paid to compensate any claim by any 
such person. 

 
6. Excavation and Trenching - All trenches 1.2m (4ft) or more in depth, shall at all times be 

supplied with the least one ladder for each 30m (100ft) in length or fraction thereof 
Ladder shall extend from bottom of the trench to at least 90 cm (3ft) above the surface 
of the ground. The side of the trenches which are 1.5m (5ft) or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated materials shall not be placed within 1.5m (5ft) 
of the edges of the trench or half of the depth of the trench 
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whichever is more. Cutting shall be done from top to bottom. Under no circumstances 
undermining or undercutting shall be done. 

 
7. Demolition – Before any demolition work is commenced and also during the progress 

of the work, 
 

i) All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 

 
ii) No electric cable or apparatus which is liable to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 
 

iii) All practical steps shall be taken to prevent danger to persons employed from 
risk of fire or explosion or flooding. No floor, roof or other part of the building 
shall be so overloaded with debris or materials as to render it unsafe. 

 
iv) Wire mesh netting to be provided for dismantling areas. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned. The following 
safety equipments shall invariably be provided : 

 
i) Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 
 

ii) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes shall be provided with protective 
goggles. 

 
iii) Those engaged in welding works shall be provided with welder’s protective 

eye-shields and helmets. 
 

iv). Stone breaker shall be provided with protective goggles and protective 

 clothing and seated at sufficiently safe intervals. 

v). When workers are employed in sewers and manholes, which are in active use, 
 the contractor shall ensure that the manholes are opened and ventilated at 
 least for an hour before the workers are allowed to get into the manholes, and 

 the manholes so opened shall be cordoned off with suitable railing and 

 provided with warning signals or boards to prevent accident to the public. In 

 addition, the contractor shall ensure that the following safety measure is 

 adhered to: 

 a). Entry for workers into the line shall not be allowed except under 

  supervision of the Engineer-in-Charge or any other Higher officer. 
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b). At least 5 to 6 manholes upstream and downstream should be kept 
 open for at least 2 to 3 hours before any man is allowed to enter into 

 the manhole for working inside.  

c). Before entry presence of Toxic gases should be tested by inserting wet 
 lead acetate paper which changes colour in the presence of such
 gases and gives indication of their presence.  

d). Presence of Oxygen should be verified by lowering a detector lamp 

 into the manhole. In case, no Oxygen is found inside the sewer line, 
 workers should be sent only with Oxygen kit.  

e). Safety belt with rope should be provided to the workers. While
 working inside the manholes such rope should be handled by two men 

 standing outside to enable him to be pulled out during emergency. 

f). The area should be barricaded or cordoned of by suitable means to 

 avoid mishaps of any kind.  Proper warning signs should be displayed 

 for the safety of the public whenever cleaning works are undertaken 

 during night or day.  

g). No smoking or open flames shall be allowed near the blocked manhole 

 being cleaned.  

h). The malba obtained on account of cleaning of blocked manholes and 

 sewer lines should be immediately removed to avoid accidents on 
 account of slippery nature of the malba.  

i). Workers  should  not  be  allowed  to  work  inside  the  manhole 

 continuously.  He should be given rest intermittently.  The Engineer- 
 in-Charge may decide the time up to which a worker may be allowed 

 to work continuously inside the manhole.  

j). Gas masks with Oxygen Cylinder should be kept at site for use in 

 emergency.  

k). Air-blowers should be used for flow of fresh air through the manholes. 
 Whenever called for portable air blowers are recommended for 

 ventilating the manholes.  The Motors for these shall be vapour proof 
 and of totally enclosed type. Non sparking gas engines also could be 

 used but they should be placed at least 2 metres away for the opening 

 and on the leeward side protected from wind so that they will not be a 

 source of friction on any inflammable gas that might be present. 

l). The workers engaged for cleaning the manholes/ sewers should be 

 properly trained before allowing to work in the manhole.  

m). The workers shall be provided with Gumboots or non sparking shoes 

 bump helmets and gloves non sparking tools safety lights and gas 

 masks and portable air blowers (when necessary).  They must be 
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supplied with barrier cream for anointing the limbs before working 
inside the sewer lines. 

 
n). 

 
 
Workmen descending a manhole shall try each ladder stop or rung 
carefully before putting his full weight on it to guard against insecure 
fastening due to corrosion of the rung fixed to manhole well. 
  

o). 
  
If a man received a physical injury, he should be brought out of the 
sewer immediately and adequate medical aid should be provided to 
him. 
  

p). 
  
The extent to which these precautions are to be taken depend on 
individual situation but the decision of the Engineer-in-Charge regarding 
the steps to be taken in this regard in an individual case well be final. 
  

vi). 
  
The Contractor shall not employ men and women below the age of 18 years on 
the work of painting with products containing lead in any form. Wherever men 
above the age of 18 are employed on the work of lead painting, the following 
precaution should be taken:- 
  
a). 

  
No paint containing lead or lead products shall be used except in the 
form of paste or readymade paint. 
  

b). 
  
Suitable face masks should be supplied for use by the workers when 
paint is applied in the form of spray or a surface having lead paint is dry 
rubbed and scraped. 
  

c). 
  
Overalls shall be supplied by the contractors to the workmen and 
adequate facilities shall be provided to enable the working painters to 
wash during and on the cessation of work. 
 

 
9. An additional Clause (viii) (i) of Safety Code (iv) the Contractor shall not employ women 

and man below the age of 18 on the work of painting with product containing lead in 
any form. Wherever men above the age of 18 are employed on the work of lead painting, 
the following principles must be observed for such use : 

 
i). 

 
 
While lead, sulphate of lead or product containing these pigment, shall not be 
used in painting operation except in the form of pastes or paint ready for use. 
  

ii). 
  
Measures shall be taken, wherever required in order to prevent danger arising 
from the application of a paint in the form of spray. 
  

iii). 
  
Measures shall be taken, wherever practicable, to prevent danger arising out 
of from dust caused by dry rubbing down and scraping. 
  

iv). 
  
Adequate facilities shall be provided to enable working painters to wash during 
and on cessation of work. 
  

v). 
  
Overall shall be worn by working painters during the whole of working period. 
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vi). 

 
 

 
Suitable arrangement shall be made to prevent clothing put off during working 
hours being spoiled by painting materials. 
  

vii). 
  
Cases of lead poisoning and suspected lead poisoning shall be notified and shall 
be subsequently verified by medical man appointed by competent authority of 
Institute. 
  

viii). 
  
Institute may require, when necessary medical examination of workers. 
  

ix). 
  
Instruction with regard to special hygienic precautions to be taken in the 
painting trade shall be distributed to working painters. 
 

 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 

 
11. Use of hoisting machines and tackle including their attachment, anchorage and 

supports shall conform to the following standards or conditions :- 
 

i). 

 
 
a). These shall be of good mechanical construction, sound materials and 
adequate strength and free from patent defects and shall be kept repaired and 
in good working order. 
 

 
b). Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects. 

 

 
ii). 

 
 

 
Every crane driver or hoisting appliance operator, shall be properly qualified and 
no person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to operator. 
 

 
iii). 

 

 
In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or as means of suspension the safe working 
load shall be ascertained by adequate means. Every hoisting machine and all 
gear referred to above shall be plainly marked with the safe working load. In 
case of a hoisting machine having a variable safe working load each safe working 
load and the condition under which it is applicable shall be clearly indicated. No 
part of any machine or any gear referred to above in this paragraph shall be 
loaded beyond the safe working load except for the purpose of testing. 
 

 
iv). 

 

 
In case of IISER PUNE machines, the safe working load shall be notified by the 
Electrical Engineer-in-charge. As regards contractor’s machines the contractors 
shall notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer-in-Charge concerned. 
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12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load. Adequate precautions should be taken to reduce to the minimum the risk 
of any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations, which are already energized, insulating mats, 
wearing apparel, such as gloves, sleeves and boots and may be necessary should be 
provided. The worker should not wear any rings, watches and carry keys or other 
materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities should be provided at or near 
places of work. 

 
14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place of work spot. The person responsible for compliance 
of the safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer or Engineer-in-Charge or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt 

the contractor from the operations of any other Act or Rules in force in the Republic of 
India. 
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(v) MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGMENTS 

FOR WORKERS EMPLOYED BY CONTRACTORS FOR THIS WORK. 
 

1. APPLICATION 
 

The rules shall apply to all buildings and construction works in which twenty or more 
workers are ordinarily employed or are proposed to be employed in any day during the 
period which the contract work is in progress. 

 
2. DEFINITION 

 
Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the 
contract work is in progress. 

 
3. FIRST-AID FACILITIES 

 
(i) At every work place there shall be provided and maintained, so as to be easily 
accessible during working hours, First –aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed. 

 
(ii)The First-aid box shall be distinctly marked with a red cross on white back ground 
and shall contain the following equipment:- 

 
(a) For work places in which the number of contract labour employed does not exceed 

50. 
 

Each first-aid box shall contain the following equipments: 

 

1. 6 small sterilized dressings. 
 

2. 3 medium size sterilized dressings 
 

3. 3 large size sterilized dressings 
 

4. 3 large burn dressings 
 

5. 1(30ml) bottle containing a two percent alcoholic solution of iodine 
 

6. 1(30ml) bottle containing salvolatile having dose and mode of administration 
indicated on the label. 

 
7. 1 Snakebite lancet. 

 
8. 1(30ml) bottle of potassium permanganate crystals. 

 
9. 1 Pair scissors. 

 
10. 1 copy of first aid leaflet issued by the Director General, Factory Advice Service and 

Labour Institutes, Government of India. 
 

11. 1 Bottle containing 100 Tablets (Each of 5 gms)of asprin. 
 

12. Ointment for burns. 
 

13. A Bottle of suitable surgical antiseptic solution. 
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a. For work places in which the number of contract labour exceed 50. 
 

Each first-aid box shall contain the following equipments: 
 

1. 12 small sterilized dressings 
 

2. 6 medium size sterilized dressings 
 

3. 6 large size sterilised dressings 
 

4. 6 large size sterilized burn dressings 
 

5. 6(15 gms) packets sterilized cotton wool. 
 

6. 1(60 ml.) bottle containing a two percent alcoholic solution iodine 
 

7. 1 (60ml.) bottle containing salvolatile having the dose and mode of 
administration indicated on the label. 

 
8. 1 roll of adhesive plaster 

 
9. snake bite lancet 

 
10. 1 (30gms.) bottle of potassium permanganate crystals. 

 
11. 1 pair scissors. 

 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes/ Government of India. 
 

13. A bottle containing 100 tables (each of 5 gms.) of aspirin 
 

14. Ointment for burns 
 

15. A bottle of suitable surgical antiseptic solution. 
 
 

(iii) Adequate arrangements shall be made for immediate recoupment of the 
Equipment when necessary. 

 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

 
 

(v) The First-aid box shall be kept in charge of a responsible person who shall always 
be readily available during the working hours of the work place. 

 
(vi) A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 
150 or more. 

 
(vii) In work places where the number of contract labour employee is 500 or more 

and hospital facilities are not available within easy distance from the works. 
First-aid posts shall be established and run by a trained compounder. The 
compounder shall be on duty and shall be available at all hours when the 
workers are at work. 

 
(viii) Where work places are situated in places which are not towns or cities, a 

suitable motor transport shall be kept readily available to carry injured person 
or person suddenly taken ill to the nearest hospital. 
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4. DRINKING WATER 
 

In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. 

 
Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 

 
Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution. Where water has to be drawn from an existing 
well which is within such proximity of latrine, drain or any other source of pollution, the 
well shall be properly chlorinated before water is drawn form it for, drinking. All such 
wells shall be entirely closed in and be provided with a trap door, which shall be dust 
and waterproof. 

 
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHING FACILITIES 

 
(i) In every work place adequate and suitable facilities for the washing shall be 

provided and maintained for the use of contract labour employed therein . 
 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male 
and female workers. 

 
(iii) Such facilities shall be conveniently accessible and shall be kept in clean and 

hygienic condition. 
 

6 LATRINES AND URINALS 
 

(i) Latrine shall be provided in every work place on the following scale namely: 
 

(a) Where female are employed, there shall be at least one latrine for every 
25 females. 

 
(b) Where male are employed, there shall be at least one latrine for every 25 

males. 
 

Provided that, where the number of males or females exceed 100,it shall be 
sufficient if there is one latrine for 25 males or females as the case may be up to 
first 100 ,one for every 50 thereafter. 

 
(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, 

and shall have proper door and fastening. 
 

(iii) Construction of latrines: The inside walls shall be constructed of masonry or 
some suitable heat-resisting nonabsorbent materials shall be cement washed 
inside and outside at least once a year, latrines shall not be of a standard lower 
than borehole system. 
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(iv) (a)  Where  workers  of both  sexes are employed , there shall be displayed  
outside each block of latrine and urinal, a notice in the language understood by 
the majority of the workers “For Men only” or “For Women only“ as case may 
be. 

 
(b)The notice shall also bear the figure of a man or of a woman, as the case may 
be. 

 
(v) There shall be at least one urinal for male workers up to 50 & one for female 

workers up to 50 employed at time, provided that where the number of male or 
female workmen, as the case may be exceeds 500,it shall be sufficient if there is 
one urinal for every 50 males or females up to the first 500 & one for every one 
100 or part thereafter. 

 
(vi) (a) The latrines & urinals shall be adequately lighted & shall be maintained in a 

clean & sanitary condition at all times. 
 

(b)Latrines & urinals other than those connected with flush sewage system 
shall comply with the requirements of the Public Health Authorities. 

 
(vii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrines & urinals. 
 

(viii) Disposal of excreta: -unless otherwise arranged for by the local sanitary 
authority, arrangements for proper disposal of excreta by incineration at the 
workplace shall be made by means of a suitable incinerator. Alternately excreta 
may be disposed of by putting a layer of night soil at the bottom of a pucca tank 
prepared for the purpose &covering it with a 15 cm. Layer of waste or refuse & 
then covering it with layer earth for a fortnight (when it will turn to manure) 

 
(ix.) The Contractor shall at his own expense, carry out all the instructions issued to 

him by the Engineer–in- Charge to effect proper disposal of night soil and other 
conservancy work in respect of contractor’s workmen or the employees on the 
site. The contractor shall be levied by Municipal or Cantonment Authority for 
execution of such on his behalf. 

 

 

7 PROVISION OF SHELTER DURING REST 

 
At every place there shall be provided, free of cost, four suitable sheds, two for meals 
and the other two for rest separately for the use of men and women labour. The height 
of each shelter shall not be less than 3 meters (10 ft.) from the floor level to the lowest 
part of the roof. These shall be kept clean and the space provided shall be on the basis 
of 0.6 sq.m. (6 sft.) per head. 

 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of 
the building under construction or other alternative accommodation to be used for the 
purpose. 
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8 CRECHES 
 

(i) At every work place, at which 20 or more women worker are ordinarily 
employed, there shall be provided two rooms of reasonable dimensions for the 
use of their children under at the age of six years. One room shall be used as a 
play room for the children and the other as their bedroom. The rooms shall be 
constructed with specifications as per clause 19H (ii) a, b & c. 

 
ii) The rooms shall be provided with suitable and sufficient openings in for light 

and ventilation. There shall be adequate provision of sweepers to keep the 
places clean. 

 
iii) The contractor shall supply adequate number of toys and games in the 

playroom and sufficient number of cots and bedding in the bedroom. 
 

iv) The contractor shall provide one Ayaa to look after the children in the crèche 
when, the number of women workers does not exceed 50 and two when the 
number of women workers exceed 50. 

 
v) The use of the rooms earmarked as crèches shall be restricted to children, 

their attendants and mothers of the children. 
 

9 CANTEEN 
 

(i) In every work place where the work regarding the employment of contract labour 
is likely to continue for six months and where in contract labour numbering one 
hundred or more are ordinarily employed an adequate canteen shall be provided 
by the contractor for the use of such contract labour. 

 
(ii) The canteen shall be maintained by the contractor in an efficient manner. 

 
(iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry 

and washing places separately for workers and utensils. 
 

(iv) The canteen shall be sufficiently lighted at all times when any person has 
access to it. 

 
The floor shall be made of smooth and impervious materials and inside walls 
shall be lime-washed or colure washed at least once in each year. 

 
Provided that the inside walls of the kitchen shall be lime-washed every four 
months. 

 
(vi) The premises of the canteen shall be maintained in a clean and sanitary 

condition. 
 

(vii) Waste water shall be carried away in suitable covered drains and shall not be 
allowed to accumulate so as to cause a nuisance. 

 
(viii) Suitable arrangements shall be made for the collection and disposal of 

garbage. 
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(ix) The dining hall shall accommodate at a time 30% of the contract labour 

working at a time. 
 

(x) The floor area of dining hall excluding the area occupied by the service counter 
any furniture except tables and chairs shall not be less than one square meter 
(10sft) per diner to be accommodated as per prescribed as prescribed in sub-
Rule 9. 

 
(xi). 

 
 
(a) A portion of dining hall and service counter shall be partitioned off and 
reserved for women worker in proportion to their number. 
  
(b)Washing place for women shall be separate and screened to secured privacy 

 
(xii) Sufficient tables stools, chair or benches shall be available for the number of 

diners to be accommodated as prescribed in sub-Rule9. 
 

(xiii) (a) 1. They shall be provided and maintained sufficient utensils crockery, furniture 
and any other equipments necessary for the efficient running of the canteen 

 
2. The furniture utensils and other equipment shall be maintained in a clean 

&hygienic condition. 
 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained. 

 
2. A service counter, if provided, shall have top of smooth and impervious 

material. 
 

3. Suitable facilities including an adequate supply of hot water shall be provided 
for the cleaning of utensils and equipments. 

 
(xiv) The food stuffs and other items to be served in the canteen shall be in 

conformity with the normal habits of the contract labour. 
 

(xv) The charges for food stuffs, beverages and any other items served in the canteen 
shall be based on ‘No profit, No loss’ and shall be conspicuously displayed in the 
canteen. 

 
(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken in to consideration as expenditure namely. 
 

(a) The rent of land and building. 
 

(b) The depreciation and maintenance charges for the building and 
equipments provided for the canteen. 

 
(c) The cost of purchase, repairs and replacement of equipments including 

furniture, crockery, cutlery and utensils. 
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(d) The water charges and other charges incurred for lighting and 

ventilation. 
 

(e) The interest and amounts spent on the provision and maintenance 
equipments provided for the canteen. 

 
(xvii) The accounts pertaining to the canteen shall be audited once every 12 months 

by registered accountants and auditors 
 
 

10. ANTI MALARIAL PRECAUTIONS:- 
 

The contractor shall at his own expense, conform to all anti- material instructions given 
to him by Engineer –in-Charge including the filling up of any borrow pits which may have 
been dug by him. 

 
11 The above rules shall be incorporated in the contracts and in notices inviting tenders 

and shall form an integral part of the contracts . 
 

12 AMENDMENTS. 
 

Government may, from time to time, add to or amend these rules and issue directions-
it may consider necessary for purpose of removing any difficulty which may arise in the 
administration thereof 
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(vi) Contractor’s Labour Regulations 
 

 

1. DEFINITIONS 
 

i. Workman means any person employed by IISER PUNE or its contractor directly or 
indirectly through a subcontractor with or without the knowledge of the IISER PUNE 
to do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical 
work for hire or reward, whether the terms of employment are expressed or implied 
but does not include any person:- 

 
1. Who is employed mainly in a managerial or administrative capacity : or 

 
2. Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, function mainly of 
managerial nature: or 

 
c) Who is an out worker, that is to say, person to whom any articles or materials 

are given out by or on behalf of the principal employers to be made up cleaned, 
washed, altered, ornamental finished, repaired adopted or otherwise processed 
for sale for the purpose of the trade or business of principal employers and the 
process is to be carried out either in the home of the out worker or in some 
other premises, not being premises under the control and management of 
principal employer. 

 
No person below age of 14 years shall be employed to act as a workman. 

 
ii) Fair Wages means wages whether for time or piece work fixed and notified 

under the provisions of the Minimum Wages Act from time to time. 
 

iii) Contractors shall include every person who undertakes to produce a given result 
other than a mere supply of goods or articles of manufacture through contract 
labour or who supplies contract labour for any work and includes a 
subcontractor. 

 
iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 
2. 

 
 

i) Normally working hours of an adult employee should not exceed 9 hours a day. The 
working day shall be so arranged that inclusive of interval for rest, if any, it shall not 
spread over more than 12 hours on any day. 
  
ii) When an adult worker is made to work for more than 9 hours on any day or for 

more than 48 hours in any week, he shall be paid over time for the extra hours 
put in by him at double the ordinary rate of wages. 

 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as amended 
from time to time irrespective of whether such worker is governed by the 
Minimum Wages Act or not. 
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b) Where  the  minimum  wages  prescribed  by  the  Government  under  the  
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, 
the worker shall be entitled to rest day wages at the rate applicable to the next 
preceding day, provided he has worked under the same contractor for a 
continuous period of not less than 6 days. 

 
 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to 
work on a normal weekly holiday, he shall grant a substituted holiday to him for 
the whole day on one of the five days immediately before or after the normal 
weekly holiday and pay wages to such worker for the work performed on the 
normal weekly holiday at overtime rate. 

 
 

3. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 

Contractor shall before he commences his work on contract , display and correctly 
maintain and continue to display and correctly maintain in a clear and legible condition 
in conspicuous places on the work , notices in English and in local Indian languages 
spoken by the majority of the workers giving the minimum rates of wages fixed under 
minimum wages acts, the actual wages being paid, the hours of work for which such 
wages are earned, wages periods, dates of payments of wages and other relevant 
information as per appendix ‘III’ . 

 
 

4. PAYMENT OF WAGES. 
 

i. The contractor shall fix wage periods in respect of which wages shall be 
payable 

 
ii. No wage period shall exceed one month. 

 
iii. The wages of every person employed as contract labour in an establishment or 

by contractor where less than one thousand such person are employed shall be 
paid before expiry of seventh day & in other cases before expiry of tenth day 
after the last day of period in respect of which the wages are payable 

 
iv. Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the 
second working day from the date on which his employment is terminated. 

 
v. All payment of wages shall be made on a working day at the work premises and 

during the working time and on a date notified in advance and in case the work 
is completed before the Expiry of the wage period, final payment shall be made 
within 48 hours of the last working day. 

 
vi. Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. 
 

vii. All wages shall be paid in current coin or currency or in both. 
 

viii. Wages shall be paid without any deductions of any kind except those specified 
by the Central Government by general or special order in this behalf or 
permissible under the Payment of Wages Act 1956. 
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ix. A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor 
to the Engineer-in-Charge under acknowledgment. 

 
x. It shall be the duty of the contractor to ensure the disbursement of wages in the 

presence of the Engineer–in-charge or any other authorized representative of 
the Engineer-in-Charge who will be required to be present at the place and time 
of disbursement of wages by the contractor to workmen. 

 
xi. The contractor shall obtain from the Engineer-in-charge or any other authorized 

representative of the Engineer-in-Charge as the case may be, a certificate under 
his signature as the end of the entries in the “Register of wages” or the “Wage 
cum-Muster Roll “ as the case may be in the following from :- 

 
“Certified that the amount shown in column No---------- has been paid to the 
workman concerned in my presence on ----------------- at -------------------” 

 
 

5. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
 

(i) The wages of a worker shall be paid to him without any deduction of any kind 
except the following 

 
(a) Fines 

 
(b) Deduction for absence from duty i.e. from the place or the places where 

by the terms of his employment he is required to work. The amount of 
deduction shall be in proportion to the period for which he was absent. 

 
(c) Deduction for damage to or loss of goods expressly entrusted to the 

employed person for custody, or for loss of money or any other 
deduction which he is required to account, where such damage or loss 
is directly attributable to his neglected or default. 

 
(d) Deduction for recovery of advance or for adjustment of overpayment 

of wages, advances granted shall be entered in a register. 
 

(e) Any other deduction which the central government may from time to 
time allow. 

 
(ii) No fine should be imposed on any worker save in respect of such acts and  

omissions on his part have been approved of by the Chief Labour 
Commissioner. 

 
Note:- An approved list of Acts & Omissions for which fine can be imposed is 
enclosed at Appendix-X 

 
(iii) No fine shall be imposed on a worker and no deduction for damage and loss 

shall be made from his wages until the worker has been given opportunity of 
showing cause against such fines or deductions. 
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(iv) The total amount of fine which may be imposed in any one wage period on a 

worker shall not exceed an amount equal to three paise in a rupee of the total 
wages, payable to him in respect of that wage period. 

 
(v) No fine imposed on any worker shall be recovered from him by installment, or 

after the expiry of sixty days from the date on which it was imposed. 
 
 

(vi) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

 
6. LABOUR RECORDS 

 
(i) The contractor shall maintain a Register of persons employed on work on 

contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV) 
 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen 
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules 
1971 (Appendix V). 

 
(iii) The contractor shall maintain a Wage Register in respect of all workmen 

employed by him on the work under contract in Form XVII of the CL (R&A) Rules 
1971 (Appendix VI). 

 
(iv) Register of accident - The contractor shall maintain a register of accidents in 

such form as may be convenient at the work place but the same shall include 
the following particulars: 

 
a) Full particulars of the labourers who met with accident 
b) Rate of Wages 
c) Sex 
d) Age 
e) Nature of accident and cause of accident. 
f) Time and date of accident 
g) Date and time when admitted in Hospital, 
h) Date of discharge from the Hospital 
i) Period of treatment and result of treatment.  
j) Percentage of loss of earning capacity and disability as assessed by 

Medical officer  
k) Claim required to be paid under Workmen’s Compensation Acts. 
l) Date of payment of compensation. 
m) Amount paid with details of the person to whom the same was paid. 
n) Authority by whom the compensation was assessed. 
o) Remarks 

 
The contractor shall maintain a Resister of Fines in the in the form XII of CL(R&A)Rules 
1971(Appendix-XI) 

 
The Contractor shall display in good condition and in conspicuous place of work the 
approved list of acts and omission for which fine can be imposed (Appendix-X). 

 
The contractor shall maintain a Resister of deduction for damage or loss in Form XX of 
the CL(R&A) Rules 1971(Appendix-XII) 

 
The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XIII). 

 
The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 
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Rules 1971 (Appendix-XIV). 
 

 
7. ATTENDANCE CARD-CUM-WAGE SLIP 

 
i) The contractor shall issue an Attendance card-cum-wage slip to each 

workman employed by him in the specimen format (Appendix-VII) 
 

ii) The card shall be valid for each wage period. 
 

iii) The contractor shall mark the attendance of each workman on the card twice 
each day, once at the commencement of the day and again after the rest 
interval, before he actually starts work. 

 
iv) The card shall remain in possession of the worker during the wage period 

under reference. 
 

v) The contractor shall complete the wage slip portion on the reverse of the card 
at least a day prior to the disbursement of wages in respect of the wage period 
under reference. 

 
vi) The contractor shall obtain the signature or thumb impression of the worker on 

the wage slip at the time of disbursement of wages and retain the card with 
himself. 

 
8. EMPLOYMENT CARD 

 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the (Appendix-VIII). 

 
9. SERVICE CERTIFICATE 

 
On termination of employment for any reason whatsoever the contractor shall issue to 
the workman whose services have been terminated, a Service certificate in Form XV of 
the CL (R&A) Central Rules 1971 (Appendix-IX) 

 
10. PRESERVATION OF LABOUR RECORDS 

 
All records required to be maintained under Regulation Nos. 6&7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Engineer-in- Charge or Labour Officer or any other 
officers authorized by the Ministry of Urban Development in this behalf. 

 
11. POWER OF THE LABOUR OFFICER TO MAKE INVESTIGATION OR INQUIRY 

 
The Labour officer or any person authorized by Central Government on their behalf shall 
have power to make to make enquiry with a view to ascertaining & enforcing due & proper 
observance of Fair wage Clauses and the Provisions of these Regulations. He shall 
investigate in to any complaint regarding the default made by the contractor or 
subcontractor in regard to such provision. 

 
12. REPORT OF LABOUR OFFICER. 

 
The Labour Officer or other persons authorized as aforesaid shall submit a report of result 
of his investigation or enquiry to the Director IISER PUNE concerned indicating the 
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extent, if any, to which the default has been committed with a note that necessary 
deductions from the contractor’s bill be made and the wages and other dues be paid to 
the labourers concerned. In case appeal is made by the contractor under Clause 13 of 
these regulation, actual payment to labourers will be made by Director IISER PUNE after 
the Engineer-in-Charge has given his decision on such appeal. 

 
i) The Director IISER shall arrange payments to the labour concerned within 45 days 

from the receipt of the report from the Labour Officer or the Engineer-in-Charge as 
the case may be. 

 
 

13. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 

Any person aggrieved by the decision and recommendations of the Labour Officer or 
other person so authorized may appeal against such decision to the Engineer-in-Charge 
concerned within 30 days from the date of decision, forwarding simultaneously a copy 
of his appeal to the Director IISER concerned but subject to such appeal, the decision of 
the officer shall be final and binding upon the contractor. 

 
 

14. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 

i) A. workman shall be entitled to be represented in any investigation or enquiry 
under these regulations by: 

 
a) An officer of a registered trade union of which he is a member. 

 
b) An officer of a federation of trade unions to which the trade union referred 

to in Clause (a) is affiliated. 
 

c) Where the employer is not a member of any registered trade union, by an 
officer of a registered trade union, connected with the industry in which the 
worker is employed or by any other workman employed in the industry in 
which the worker is employed. 

 
ii) An employer shall be entitled to be represented in any investigation or enquiry 

under these regulations by 
 

b) An officer of an association of employers of which he is a member. 
 

c) An officer of a federation of associations of employers to which association 
referred to in Clause (a) is affiliated. 

 
d) Where the employers is not a member of any association of employers, by 

an officer of association of employer connected with industry in which 
employer engaged or by any other employer, engaged in the industry in 
which the employer is engaged. 

 
iii) No party shall be entitled to be represented by legal practitioner in any 

investigation or enquiry under these regulations. 
 

15. INSPECTION OF BOOKS AND SLIP:- 
 

Contractor shall allow inspection of all the prescribed labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or 
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to the Labour Officer or any other person, authorized by the Central Government on his 
behalf. 

 
16. SUBMISSION OF RETURNS 

 
The contractor shall submit periodical returns as may be specified from time to time. 

 
17. AMENDMENTS 

 
The Central Government may from time to time add to or amend the regulation and on 
any question as to the application /interpretation or effect of those regulations the 
decision of the Engineer-in-Charge concerned shall be final. 
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Appendix ‘I’ 

(vii) Form of Performance Security (Guarantee) 

SHALL BE PAID BY NEFT/RTGS ONLY Bank 

Guarantee Bond ( on Rs.500/- bond paper ) 
 

1. In consideration of the Director IISER PUNE (hereinafter called “IISER-PUNE”) having  
offered to accept the terms and conditions of the proposed agreement between-------------- 

 
-----------------------------and------------------------------------------------ (hereinafter called “the said 
Contractor(s)”) for the work ----------------------------------------------------------------------------------- 
-------------------------------------------(hereinafter called “the said agreement”) having agreed to 
production of an irrevocable Bank Guarantee for Rs.---------( Rupees ------------------------------ 
--------only) as a security/guarantee from the contractor(s) for compliance of his obligations 
in accordance with the terms and conditions in the said agreement. 

 
We ------------------------------------------ (hereinafter referred to as “the Bank”) hereby (indicate 
the name of the Bank) Undertake to pay to the IISER PUNE an amount not exceeding Rs-----
-----------.(Rupees ---------------only) on demand by IISER PUNE 

 
2. We  ------------------------------------------do hereby undertake to pay the amounts due and 

payable (indicate the name of the Bank) under this Guarantee without any demure, merely  
on demand from the IISER PUNE stating that the amount claimed as required to meet the 
recoveries due or likely to be due from the said contractor(s).Any such demand made on the 
bank shall be conclusive as regards the amount due and payable by the bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs----------------- (Rupees----------------------------only) 

 

 
3. We, the said bank further undertake to pay the IISER PUNE any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making such 
payment. 

 
4. We, --------------------------------- further agree that the guarantee herein contained shall 

(indicate the name of the Bank) remain in full force and effect during the period that would 
be taken for the performance of the said agreement and that it shall continue to be 
enforceable till all the dues of the IISER PUNE under or by virtue of the said agreement have 
been fully paid and its claims satisfied or discharged or till Engineer-in-Charge on behalf of 
the IISER PUNE certified that the terms and conditions of the said agreement have been fully 
and properly carried out by the said Contractor(s) and accordingly discharges this guarantee. 

 
5. We, --------------------------------- further agree with the IISER PUNE that the IISER PUNE 

(indicate the name of the Bank) shall have the fullest liberty without our consent and without 
affecting in any manner our obligation hereunder to vary any of the terms and conditions of 
the said agreement or to extend time of performance by the said Contractor(s) from time to 
time or to postpone for any time or from time to time any of 
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the powers exercisable by the IISER PUNE against the said contractor(s) and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not be 
relieved from our liability by reason of any such variation or extension being granted to the 
said Contractor(s) or for any forbearance, act of omission on the part of the IISER PUNE or 
any indulgence by the IISER PUNE to the said Contractor(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have 
effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s). 
 

7. We, ----------------------------------------- lastly undertake not to revoke this guarantee except 
(indicate the name of the Bank) with the previous consent of the IISER PUNE in writing. 

 

 

8. This guarantee shall be valid up to-------------------unless extended on demand by the IISER 
PUNE. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs----------------- (Rupees------------------------------only) and unless a claim in 
writing is lodged with us within six months of the date of expiry or the extended date of 
expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 
Dated the ------------day of--------------for------------------------(indicate the name of the Bank) 
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(viii) Proforma of Agreement ( on Rs.500/- bond ) 

 
ARTICLE OF AGREEMENT is made at PUNE on the ..................... day of.................... 2020 between 
Indian Institutes Of Science Education and Research PUNE, (IISER PUNE) (Herein  
after referred to as the employer which expression shall includes its successors and assigns 
where the context so admits) of the one part and ------------------------------------------------------------  
-----------------------------------------------------------------------------------------------------------------------------
- ---------------------------------------------------------------------------------  
(Hereinafter referred to as the “contractor(s) which expression shall include his/their respective 
heirs, executors, administrators and assigns where the context so admits) of the other part. 

 
WHEREAS the employer is desirous of getting the 
work……………………………………………………………………………………………………………………………………..don  
e and caused drawings, schedule of quantities, terms and conditions and specification describing 
the work to be executed and completed maintained.(hereinafter called “the works”)and has 
accepted a tender of the CONTRACTOR for the execution, completion and guarantee of such 
works. 

 
AND WHERE AS the contractor has deposited a Sum Of Rs.------------------------------------------------- 

 
---------------------------------------------------------------------------------------- With employer as security 

 
for the due performance of this agreement as provided in the said Conditions. 

 
NOW IT IS HEREBY agreed and declared by and between the parties as follows. 

 
(a) In consideration of the payments to be made to him as herein after provided the  
(b) contractor shall upon and subject to the condition herein contained and the said 

conditions executed and complete the work shown upon the said drawings and such 
further detailed drawings which may be furnished to him and described in the said 
specifications and the said priced schedule of quantities within ----------------- from the 
date of order to commence the work. 

 
(b) The employer shall pay to the contractor such sum that shall become payable 

hereunder at the times and in the manner specified in the said conditions. 
 

(c) Time is essence of this agreement and the contractor agrees to pay compensation for 
delay as per Clause 2 of general Condition of Contract. 

 
(e) The documents mentioned below under (g) shall form the basis of this agreement and 

the decision Engineer or the Engineers in Charge, in reference to all matters of dispute 
as to material and workmanship shall be final and binding on both the parties. 

 
(f) The employer through the Engineer-in-Charge reserves to himself the right of altering 

the drawings and the adding to or omitting any items of works or of having portions of 
the same carried out departmentally or otherwise and such alterations or variations 
shall not violate agreement. 
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(g) This agreement comprises the work said above and the entire subsidiary work 

connected there with, even though work may not be shown on the drawings or 
described in the said specifications or the priced schedule of quantities. 

 
This agreement contains the following documents in addition to pages of articles of 
agreement. 

 
(a) NIT/WORK ORDER 
(b) Item rate tender form & contract for works. 
(c) General Rules and Directions 
(d) Condition of contracts 
(e) Clauses of contracts 
(f) Safety code  
(g) Models rules for the protection of health, sanitary arrangements for 

workers employed by IISER PUNE or its Contractors. 
(h) Contractors labour regulations 
(i) Proforma of agreement 
(j) Proforma of Schedule A to C 
(k) Special Condition of contracts 
(l) Technical specifications 
(m) Tenders drawings 
(n) Price Schedule/ Schedule of Quantities 
(o) All corresponds between the parties until award of contract. 
(p) Prequalification document 

 
In witness whereof the parties hereto have their respective hands the day and the year 
herein above written. 

 

 

Signed by for and on behalf of the employer. 
 

Engineer In-charge. 
 

Witness (1)---------------------- 
 

Witness (2)---------------------- 
 

Signed by the said contractor 
 

Address---------------------------------------------- 

 
 
Witness (1)---------------------- 
  

Countersigned 
  
Witness (2)------------------------ 
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(IX) PROFORMA BANK GUARANTEE IN LIEU OF BID SECURITY 

 
(On Non Judicial Rs.500/- Stamp paper to be stamped in 

accordance with stamp act, the stamp paper to be in name 
of Executing Bank) 

 
Ref.............. 

 
 
Date.......……………...... 
  

Bank Guarantee No....………………….. 
 

 

To INDIAN INSTITUTE OF SCIENCE EDUCATION & RESEARCH,PUNE 

 
____________________________________________________ 

 
____________________________________________________ 

 
____________________________________________________ 

 

 

Dear Sir, 
 

In accordance with your Notice Inviting Tender for _______________under your tender 

No__________ dated ________________ M/s ____________________ (hereinafter called the 

Tenderer) with following directors on their Board of Directors /Partners of the firm. 
 

1________________________ 2________________________ 

 
3________________________ 4________________________ 

 
5________________________ 6________________________ 

 
7________________________ 8________________________ 

 
9________________________ 10________________________ 

 
Wish to participate in the said tender for the following: 

 
1______________________________________________________________________ 

 

 

2______________________________________________________________________ 
 

 

3______________________________________________________________________ 
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Whereas it is a condition in the tender documents that the tenderer has to deposit Bid Security 
with respect to the tender, with Indian Institute of Science Education & Research, PUNE 
amounting to Rs.…………....... or alternatively the tenderer is required to submit "Bank  
Guarantee" from a nationalised bank irrevocable and operative till 28 days after the validity of 
the offer. (i.e. 120 days from the last date of receipt of bid), for the like amount which amount 
is likely to be forfeited on the happening of contingencies mentioned in the tender documents. 
And whereas the tenderer desires to secure exemption from deposit of Bid Security and has 
offered to furnish a Bank Guarantee for a sum of Rs..……………….... to the IISER, PUNE for the  
purpose of securing exemption from the deposit of Bid Security. 

 

 
1. NOW THEREFORE, we the .……………………................... Bank, a body corporate constituted 

under the Banking Companies (Acquisition and Transfer of undertakings)  
Act 1969 and having a branch office at…………………………………………........... (hereinafter 
referred to as the Bank") do hereby undertake and agree to pay on demand in writing 
by the IISER, PUNE the amount of Rs………………………..…….. 
(Rupees...……………………………………....) to the Indian Institute of Science Education & 
Research, PUNE without any demur, reservation or recourse. 

 
 
 

2. We, the aforesaid Bank, further agree that the IISER, PUNE shall be the sole judge of and 
as to whether the tenderer has committed any breach or breaches of any of the terms 
and conditions of the tender and the extent of loss, damage, costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by the IISER, PUNE on 
account thereof the extent of the bid security required to be deposited by the Tenderer 
in respect of the said Tender document and the decision of the IISER, PUNE that the 
Tenderer has committed such breach or breaches and as to the amount or amounts of 
loss, damage, costs, charges and expenses caused to or suffered by or that may be 
caused to or suffered by the IISER, PUNE shall be final and binding on us. 

 
3. We, the said Bank further agree that the Guarantee herein contained shall remain in full 

force and effect until it is released by the IISER, PUNE and change in the constitution, 
liquidation or dissolution of the Tenderer shall not discharge our liability guaranteed 
herein. 

 
4. It is further declared that it shall not be necessary for the IISER, PUNE to proceed against 

the Contractor before proceeding against the Bank and the Guarantee herein contained 
shall be enforceable against the Bank notwithstanding any security which the IISER, 
PUNE may have obtained or shall obtain from the Contractor at the time when 
proceedings are taken against the Bank for whatever amount may be outstanding or 
unrealized under the Guarantee. 

 
5. The right of the IISER, PUNE to recover the said amount of Rs…………………... (Rupees  

.………………………………………………...................) from us in manner aforesaid will not be 
affected or suspended by reason of the fact that any dispute or disputes have been 
raised by the said M/s.…………………………................ (Tenderer) and/or that any dispute or 
disputes are pending before any authority, officer, tribunal or arbitrator(s) etc. 

 
6. Notwithstanding anything stated above, our liability under this guarantee shall be 

restricted to Rs……………….......(Rupees…………..………………………......) and our guarantee 
shall remain in force up to…………......... and unless a demand or claim under the 
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guarantee is made on us in writing within three months after the aforesaid date i.e. on 
or before the ……………........... all your rights under the guarantee shall be forfeited and 
we shall be relieved and discharged from all liabilities there under. 

 

 
Date...................... 

 
place.................... 

 
(Signature)___________________________________________ 

 
(Printed Name)_______________________________________ 

 
(Designation)_________________________________________ 

 
(Bank's Common seal_________________________________ 

 
(Authorisation No.)___________________________________ 

 
In the presence of: 

 
Witness 

 
1)_______________________ 

 
2)_______________________ 

 
 

 

Accepted 
 
 

 

(Signature of the Officer) 
 

For and on behalf of the 

 
INDIAN INSTITUTE OF SCIENCE EDUCATION 
AND RESEARCH , PUNE 
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APPENDIX (xv) -CLAUSE 25 
 

APPENDIX XV Notice for appointment of Arbitrator [Refer Clause 25] 
 

To 
The Chairman 
Building and Works Committee 
IISER PUNE. 

 
Dear Sir,  
In terms of clause 25 of the agreement, particulars of which are given below, I/we hereby give 
notice to you to appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name of applicant  
2. Whether applicant is Individual/Prop. Firm/Partnership Firm/Ltd. Co.  
3. Full address of the applicant  
4. Name of the work and contract number in which arbitration sought  
5. Name of the Division which entered into contract  
6. Contract amount in the work  
7. Date of contract  
8. Date of contract Date of initiation of work  
9. Stipulated date of completion of work  
10. Actual date of completion of work (if completed)  
11. Total number of claims made  
12. Total amount claimed  
13. Date of intimation of final bill (if work is completed)  
14. Date of payment of final bill (if work is completed)  
15. Amount of final bill (if work is completed)  
16. Date of request made to SE for decision  
17. Date of receipt of SE’s decision  
18. Date of appeal to you  
19. Date of receipt of your decision. 

 

 

Specimen signatures of the applicant 
 

(only the person/authority who signed the contract should sign) 
 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We 
enclose following documents. 

 
1. Statement of claims with amount of claims.  

2.  
 

Yours faithfully 

 
Copy in duplicate to: 
Engineer in Charge. 
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(v) PROFORMA OF SCHEDULES 
 

(Operative Schedules to be supplied to each intending tenderer) 
 
 

 

SCHEDULE ‘A’ 
 

Schedule of quantities Enclosed as Financial bid document 
 

 
SCHEDULE ‘B’ 

 
Schedule of materials to be issued to the contractor. 

 

   Rates in figures &  
 

   words at which the  
 

S.No Description of item Quantity 
material will be Place of issue 

 

charged to the  
 

    
 

   contractor  
 

     
 

1 2 3 4 5 
 

 NIL    
 

     
 

 
 
 
 
 

Tools and plants to be hired to the contractor 
 

S.No Description Hire charges per day Place of issue 

1 2 3 4 

 NIL   

    
 

 
Extra schedule for specific requirements/document for the work, if any.  -- NIL— 
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SCHEDULE ‘C’ 
 

Reference to General Conditions of contract.- 

 

NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER 
PUNE.  
 
Estimate No. :  44/IISER/PUNE/2024-25 

 

 Estimated cost put to tender : Rs. 43 Lakhs 

(i) Earnest money : Rs. 86,000/- 
   (to be returned after receiving 

   performance guarantee) 

(ii) Performance Guarantee : 5% of tendered value. 

(iii) Security Deposit : 2.5 % of tendered/accepted value. 
 
12 ( Ten ) years warranty for Film integrity, 
Colour Retention/Shade Fading and Fungus / 
Algae growth and 10 Years warranty  water 
proofing shall be issued from OEM. 
 
Additional Security Deposit of 10% ( Ten 
Percentage ) shall be retained from RA bills 
for the period of 3 ( three ) years, same shall 
be released as per appended details, 
1. First Year   : 3%  
2. Second Year   : 3%  
3. Third Year   : 4%  

 
SCHEDULE ‘C’   

GENERAL RULES & DIRECTIONS :   

Officer inviting tender  Engineer In-charge 

   IISER, PUNE. 

Maximum percentage for quantity of items of work  
to be executed beyond which rates are to be   
determined in accordance with Clauses 12.2 & 12.3: See below 

Definitions:   

2(v) Engineer-in-Charge  Engineer In-charge 

   IISER, PUNE. 

2(viii) Accepting Authority  Director, IISER, PUNE 

2(ix) Percentage on cost of materials and labour 15% 
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 to cover all overheads and profits   

2(x) Standard Schedule of rates  CPWD Delhi Schedule of Rates 2023 

   plus cost Index enhancement & 

   market rates 

2(viii) Department Indian institute of Science Education 

  & Research, IISER, PUNE 
 
 

2(ix) Standard contract Form Item rate contract 
 
 

Clause 1 

 
(i) Time allowed for submission of Performance Guarantee 

from the date of issue of letter of acceptance 15days 
 

(ii) Maximum allowable extension with late fee @ 0.1% per day of Performance 
Guarantee amount beyond the period provided in (i) above 7 days 

 
 

 

 Clause 2     
  Authority for fixing 

compensation 
 The Director Indian institute of Science 

  under clause 
2. 

   Education & Research, IISER PUNE 

 Clause 2 A     

  Whether Clause 2A shall be 
applicable 

 Not  Applicable 

 Clause 5     

  Number of days from the 
date of issue of letter  

  

  of award works for reckoning 
date of start 

 15 days 
 

 
 
 
 
 
 

Time allowed for execution of 3 ( Three ) months 
 

Mile stone(s) as per table given below:- 

Sr No 

SI  Description of No. 
Milestone (Physical) 
As certified by IISER 

Pune 

Time allowed 
in 

days/months 
(From date of 

start) 

Cumulative 
Months 

Amount to be with-
held in case of non-

achievement of 
Milestone 

1 
All External painting , 
cleaning, crack filling 
and primer  

1 Month 1st Month 2 % of tender value 

2 
Primer Work  

1 Months 2nd Month 1.50 % of tender value 

3 Final Painting Work 
 

1 Month  3rd Month 1.50 % of tender value 
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Authority to decide: 

 (i) Extension of time          Engineer in charge 

 (ii)    Rescheduling of mile stones Engineer In-charge 
 

(iii) Shifting of date of start in case of 
delay in handing over of site:    Director IISER PUNE 

 
 
Clause 6, 6 A  

Clause applicable – (6or 6A) 6A Applicable 
 

 
No running account bill shall be paid for the work till the applicable labour licenses, registration 
with GST, EPFO, ESIC and BOCW Welfare board, whatever applicable are submitted by the 
contractor to the Engineer in charge. 

 
Clause 7       

 Gross work to be done together with net payment    
 /adjustment of advances for material collected,    
 if any, since the last such payment     
 for being eligible to interim payment  Rs. 15.00 Lakhs 

Clause 7A       
Whether clause 7A shall be applicable:  Yes.  

Clause 10       
List  of  testing  equipment  to be As per work requirements 
provided by the contractor at site lab. 

 
CLAUSE- 10 A : Secured Advance on Non-
Perishable Materials                                                         : Yes applicable 

CLAUSE 10 B :       
   

Clause 10B(i) Mobilization Advance       
Whether Clause 10B (i) shall be applicable.  : Not Applicable. 
Clause 10B(ii) Advance for Plant, 
Machinery and Shuttering       
Whether Clause 10B (ii) shall be applicable.  : Not Applicable. 

Clause 10 C        
Component of labour expressed as percent of value of work = Not Applicable 

Clause 10 CA    : Not Applicable 

      
 S. No. Materials covered under this Base price and its  Nearest Materials (other than 
  Clause  corresponding period of all cement*,  
    the materials covered  reinforcement bars, 

    under clause 10CA i/c GST 
the structural steel and POL) 
for 

    (In Rupees) March, 2017 which All India whole sale Price 

       
Index to 
be  

       Followed  
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CLAUSE 10 CC     NOT APPLICABLE 

Clause 10 CC to be applicable in contracts with stipulated period  
of completion exceeding the period shown in next column ....... 12 months 

Schedule of component of other Materials, Labour, POL etc.    

for price escalation.        
Component of civil (except materials covered under 

 
Clause 10CA /Electrical Construction materials  
expressed as percent of total value of work 

 
Xm -- 

 
% 
  

Component of Labour 
expressed as percent of total value of work. 

 
Y -- 

 
% 
 

 

Component of P.O.L- 
expressed as percent of total value of work. 

 
 

 

Z......... 0...... % 
 

Clause 11 

 
Specifications to be followed 
for execution work 

 
 
1)  Technical specification given in 

BOQ and Tender documents. 
  
2)  CPWD standard specification 2021 Volume 

 
I & II with up to date correction slips for  
civil works. 

 
2a) CPWD standard specification for internal 

Electrical works – 2013, external electrical 
services- 2007, DG set & Wet riser, sprinkler, 
specification-2006, Substation works Part IV- 
2013. 

 
3) Indian Standard Specification 

 
4) Manufactures specification 

 
5) Engineer In charge decision. 

 
Clause 12 
Type of work 

 
 
Project and original work 
 

 
12.2 & 12.3 

  
Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for building 
Super structure work & other Associated 
Electro-mechanical works 

  
Unlimited 

 
 

12.5 (i) Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for foundation work 

  
Unlimited 
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(Except items mentioned in earth work sub head in DSR and related items) 

 
(ii) Deviation Limit for items mentioned in earth work 

Sub head of DSR or related items 
Unlimited 

 
 
 

Clause 16 

 
Competent Authority for deciding 
reduced rates 

 

 
The Director Indian institute of Science 
Education &. Research, IISER PUNE 

 
Clause 18 
List of mandatory machinery, tools & plants - 
To be deployed by the contractor at site at his cost: 

 

As per Annexure-II in the NIT 
Condition of Contract. 
 

  
Clause 25  
Constitution of Dispute Redressal Committee (DRC) to be constituted by Director , IISER Pune. 

 
Clause 34 (i)  
Requirement of Technical Representative(s) and recovery rate to be affected from Contractor 
bill for non-deployment of technical staff at site of work: 

 

      
Minimum 

Rate at which 
 

      recovery shall be  

   Qualification Minimum Numbers  

   made from the  

   

& Discipline Experience to be 
 

S.N Technical 
 contractor in the 

 

 of the e  of  the Employed event of not  

o. Representative(s) Technical Technical at site for 
 

fulfilling provision 
 

   
representativ
e represent full  

of clause 34(i) 
 

   ve(s) ative(s) duration of 
 

      the project   
 

      Figure Words  

        
 

          

1 Site Engineer  BE/Diploma 5 years 1  35000 Thirty 
 

 Planning and billing in civil     Thousand 
 

 Engineers (Full      Only 
 

 duration   of the       
 

 project)         
 

         
 

Note: 
 

1. Assistant Engineers retired from Government services who are holding 
Diploma will be treated at par with Graduate Engineers. Diploma holder with 
minimum 10 years’ relevant experience with a reputed construction company 
can be treated at par with Graduate Engineers for the purpose of such 
deployment subject to the condition that such diploma holders should not 
exceed 50% of requirement of degree engineers. 

 
2. The contractor shall submit a certificate of employment of the technical 

representative(s) (in the form of copy of Form -16 or CPF deduction issued to 
the Engineers employed by him) along with every account bill/final bill and shall 
produce evidence if at any times so required by the Engineer-in-charge. 

3. The CV of technical persons shall be presented to Engineer in charge before 
deployment in above work for approval. Once inducted they will not be 
transferred or removed without the permission on Engineer in Charge. 
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INDIAN INSTITUTE OF SCIENCE EDUCATION AND 
RESEARCH (IISER) PUNE 

 
 

 

VOLUME II 

 

SPECIAL CONDITIONS OF CONTRACT 

 

& 

 

PARTICULAR SPECIFICATIONS 
 
 

 

NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.  . 
 

NIT NUMBER: 44/IISER/PUNE/2024-25 
 

 

Bids to be submitted online on :  (URL:https://eprocure.gov.in/eprocure/app 
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Special Conditions 
 
 
 
 

 

Index 
 
 
 

 

CL. NO.  DESCRIPTION Page No 
         

1.  Special conditions –a) Civil works  3 – 26 

2. Additional conditions Civil component 27 – 37 

3. Special conditions for Green Building 39 - 48 

4. Particular specifications 49 – 83 

   

        
   

LIST OF ANNEXURES       

 ANNEXURE-III LIST OF APPROVED MAKES 126 - 140
 
 
 
 

ANNEXURE-IV HAND BOOK ON HEALTH AND 141 - 160 

 SAFETY AT WORK  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
2 
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SPECIAL CONDITIONS OF CONTRACT 
 
 
 

A) Civil Works: 
 
1 GENERAL  

These special conditions supplement the General Conditions of Contract and shall be considered 

as part of the contract document. Where these special instructions are at variance with the 

corresponding conditions, stipulations, and specifications elsewhere in the tender document, 
 

these special instructions shall prevail. 
 
1.1 Specifications & Order of preference: 
 
1.1.1 Except for the items, for which Technical/Particular Specifications are given or where it 
 

is specifically mentioned otherwise in the description of the items in the schedule of quantities, 
the work shall generally be carried out in accordance with the “CPWD Specifications 2009 Vol. I  
& II” with up to date correction slips, CPWD standard specification for internal Electrical works – 
2013, external electrical services- 2007, DG set & Wet riser, sprinkler, specification-2006, 
Substation works Part IV-2013 additional / Particular Specifications, Architectural / structural 
drawings and as per instructions of Engineer-in-Charge.  

1.1.2 The several documents forming the tender are to be taken as mutually complementary 
 

to one another. Detailed drawings shall be followed in preference to 
 

small scale drawings and figured dimensions in preference to scaled dimensions. 
 
1.1.3 If there is any difference or discrepancy between the description of items as given in 
 

the schedule of quantities, particular specifications for individual items of work (including 
 

special conditions) and I.S. Codes etc., the following order of preference shall be observed : 
 

(i) Description of items as given in Schedule of Quantities. 
 

(ii) Particular Specifications, Special Conditions and Additional 

conditions, if any. 
 

(iii) Drawings. 
 

(iv) CPWD Specifications. 
 

(v) General conditions of contract for CPWD works. 
 

(vi) Indian Standard Specifications of B.I.S. 
 

(vii) Manufacturers’ specifications & as decided by Engineer-in-charge. 
 

(viii) Sound Engineering practices. 
 

“In the event of any variation/ discrepancy in the drawings, specifications and 
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ender documents etc. the decision of the Engineer-in-charge shall be final binding 
 

and conclusive on the contractor and in the case the contractor have any doubt and 
 

the same should be got clarified immediately from the Engineer-in-charge and no 
 

claim of the contractor shall be entertained thereafter. Moreover, the agency is not 
 

allowed to take benefit out of any clerical/ grammatical mistake in the standard 
 

clauses/Schedule of Quantities/Specifications etc. being used in the agreement”. 
 
1.1.4 Any reference made to any Indian Standard Specifications, shall imply to the 
 

latest version of that standard, including such revisions / amendments as issued by 
 

the Bureau of Indian Standards up to last date of receipt of tenders. The Contractor 
 

shall keep at his own cost all such publications including relevant Indian 
 

Standard Codes applicable to the work at site. 
 
1.2 Scope: 

 

1.2.1 The works to be governed by this contract shall cover delivery and transportation up to 
destination, safe custody at site, insurance, erection, testing and commissioning of the entire 
works.  
1.2.2 The works to be undertaken by the contractor shall inter alia include the following:  
Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable. 

 
Obtaining of Statutory permissions wherever applicable and required. Pre-commissioning tests 
as per relevant standard specifications, code of practice, Acts and Rules wherever required. 
Warranty obligation for the equipment and/or fittings/fixtures supplied by the contractor. 

 
1.2.3 Contractor shall provide all the shop drawings or layout drawings for all the co-ordinated services 

before starting any work or placing any order for any of the services etc. These shop 
drawings/layout drawings shall be got approved from Engineer-in-charge before implementation 
and this shall be binding on the contractor. The contractor shall submit material submittals along 
with material sample for approval of Engineer-in-charge prior to delivery of material at site. 

 
 
 
1.2.4 All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be 

properly tested as per the design conditions before covering and their measurements in 
computerized measurement book duly test checked shall be deposited with Engineer in charge 
or his authorized representative, prior to hiding these items. 

 
1.3 Deployment of Technical staff & skilled labour: 

 

1.3.1 The quality of work is of paramount importance. Contractor shall have to engage well experienced 
skilled labour and deploy modern T&P and other equipment to execute the work to provide the 
desired quality. 

 



NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
 

5 | P a g e  
 

Special Conditions 
 
 

The Contractor shall depute Site Engineer & skilled workers as required for the work. He shall 
submit organization chart along with details of Engineers and supervisory staff. It shall be ensured 
that all decision making powers shall be available to the representatives of the contractor at site 
itself to avoid any likely delays on this account. The contractor shall also furnish list of persons for 
specialized works to be executed for various items of work. The Contractor shall identify and 
deploy key persons having qualifications and experience in the similar and other major works, as 
per the field of their expertise. If during the course of execution of work, the Engineer-in-Charge 
is of the opinion that the deployed staff is not sufficient or not well experienced; the Contractor 
shall deploy more staff or better-experienced staff at site to complete the work with quality and 
in stipulated time limit. The Project Manager of the contractor having minimum twenty years of 
experience in similar nature of work along with all technical staff as mentioned in the clause 36 
of the GCC, shall always be available at the site during execution of work.  

1.4 Removal of Machinery, Tools & Equipment: 

 

1.4.1 Removal of machinery, tools & equipment shall be allowed to be moved away from the site only 
when, in written opinion of Engineer-in-Charge, the same are no longer required at site of work. 
 

1.5 Soil conditions of site: 

 

1.5.1 Contractor(s) shall study the soil investigation report for the site, available in the office of the 
Engineer-in-Charge and satisfy himself about complete characteristics of soil and other 
parameters at site. No claim whatsoever on account of any discrepancy between the sub-surface 
strata conditions that may be actually encountered at the time of execution of the work and those 
given in soil report, in-accuracy or interpretation thereof shall be entertained from the Contractor 
under any circumstances. The ground water table is in variable condition and the information 
given in the report is only indicative and it may vary from time to time. 

 
1.6 Site condition: 

 

1.6.1 The tenderer shall acquaint himself with the site of work and see the approaches to the site. In 
case any approach from main road is required at site or existing approach is to be improved and 
maintained for cartage of materials by the contractor, the same shall be provided, improved and 
maintained by the contractor at his own cost. 
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1.7 Precautionary measures: 

 

1.7.1 Temporary barricading with pre coated G I sheets and steel supporting frame work shall be 
provided at Site by the contractor at their own cost. The barricading physically define the 
boundaries of the plot for restricted entry to only those involved in the work and also to prevent 
any accident and also not causing any inconvenience to the traffic. The barricading panels shall be 
painted and “IISER PUNE” mark should be made in suitable size, shapes and number as directed by 
Engineer-in-charge without any extra cost. It shall be dismantled and taken away by the contractor 
after completion of the work at his own cost with the permission of Engineer-in-charge. 

 

1.7.2 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All 
necessary arrangement shall be made at his own cost. The contractor shall take all precautions to 
prevent his workmen and employees from removing and damaging any Flora (plant/vegetation) 
from the campus/site. 

 

1.7.3 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards 
day and night, speed limit boards, red flags, red lights and providing barriers. He shall be 
responsible for all damages and accidents caused to work due to negligence on his part. No 
hindrances shall be caused to traffic, during the execution of the work. In case of any accident of 
the labourers/ contractual staff, the entire responsibility will rest on the contractor and any 
compensation under such circumstances, if becomes payable, shall be entirely borne by the 
contractor. 

 

1.7.4 The contractor, his authorized representative, workmen etc. shall strictly observe orders pertaining 
to fire precautions prevailing in the area. 

 

1.7.5 The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the 
owners, tenants or occupants of the adjacent properties and to the public in general .The 
Contractor shall take all care, as not to damage any other adjacent property or other services 
running adjacent to the plot. If any damage is done, the same shall be made good by the Contractor 
at his own cost and to the entire satisfaction of the Engineer-in-Charge. The Contractor shall use 
such methodology and equipment for execution of the work, so as to cause minimum 
environmental pollution of any kind during construction, to have minimum construction time and 
minimum inconvenience to road users and to the occupants of the buildings on the adjacent plot 
and public in general, etc. He shall make good at his own cost and to the entire satisfaction of the 
Engineer in Charge any damage to roads, paths, cross drainage works or public or private property 
whatsoever caused, due to the execution of the work or by traffic brought thereon, by the 
Contractor. Further, the Contractor shall take all precautions to 
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prevent any pollution of streams and waterways. All waste or superfluous materials shall be carted 
away by the Contractor, entirely to the satisfaction of the Engineer-in-Charge. Utmost care shall 
be taken to keep the noise level to the barest minimum so that no disturbance as far as possible is 
caused to the occupants / users of adjoining buildings. No claim what so ever on account of site 
constraints mentioned above or any other site constraints not specifically stated here, shall be 
entertained from the Contractor. Therefore, the Contractors are advised to visit site and get 
firsthand information of site constraints. Accordingly, they should quote their tenders. Nothing 
extra shall be payable on this account. 

 

1.8 General cleanliness of the site and Stacking & Storage of Materials: 

 

1.8.1 The site of work shall be always kept clean in general strictly adhering to approved job layout and 
green building parameters. The Contractor shall take all care to prevent any water- logging at site. 
The waste water shall not be allowed to be collected at site. It may be directly pumped into the 
public drainage system with prior approval of the concerned authorities. For discharge into public 
drainage system, necessary permission shall be obtained from concerned authorities after paying 
the necessary charges, if any, directly to the authorities. The work shall be carried out in such a 
way that the area is kept clean and tidy. All the fees/charges in this regard shall be borne by the 
Contractor. Nothing extra shall be payable on this account. 

 
1.8.2 The contractor shall take instructions from the Engineer-in-Charge regarding collection and 

stacking of materials at any place. No excavated earth or building rubbish shall be stacked on areas 
where other buildings, roads, compound wall, services etc. are to be constructed. 

 

1.8.3 For construction works which are likely to generate malba / rubbish, contractor shall dispose of 
malba, rubbish & other unserviceable materials and wastes at his own cost to the 
notified/specified dumping ground and under no circumstances these shall be stacked / dumped 
even temporarily, outside the construction premises. 

 

1.8.4 The contractor shall construct suitable godowns, yard at the site of work for storing all other 
materials so as to be safe against damage by sun, rain, damages, fire, theft etc. at his own cost and 
also employ necessary watch and ward establishment for the purpose at his cost. 

 

1.9 Lab Equipment: 
 

The contractor shall provide at his own cost suitable weighing, surveying and levelling and 
measuring arrangements as may be necessary at site for checking. All such equipment shall be got 
calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be 
payable on this account. A site laboratory with the minimum equipment as specified in NIT shall 
be established, made functional and maintained within 21 days from the award of the work 
without any extra cost to the IISER PUNE. 

 
1.10 Setting Out 
 
1.10.1 The contractor shall establish, maintain and assume responsibility for grades, lines, levels and 

bench marks. He shall report any errors or inconsistencies regarding grades, lines, levels, 
dimensions to the Engineer-in-Charge before commencing work. Commencement of work shall 
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be regarded as the contractor’s acceptance of such grades, lines, levels and dimensions and no 
claim shall be entertained at a later date for any errors found. 

 
 
1.10.2 In order to set the alignment of buildings / foundations and to mark the same on the ground, the 

agency is to adopt “total station” surveying method. The agency is to engage a well versed and 
well experienced surveyor in “total station” survey. Nothing extra for this total station survey is 
payable 

 

If at any time, any error in the respect of setting out appears during the progress of the work, the 
contractor shall, at his own expense rectify such error if so required, to the satisfaction of the 
Engineer-in-Charge. 

 

Though the site levels are indicated in the drawings, the contractor shall ascertain himself and 
confirm the site levels with respect to GTS bench mark from the concerned authorities. The 
contractor shall protect and maintain temporary/ permanent benchmarks at the site of work 
throughout the execution of the work. These bench marks shall be got checked by the Engineer-
in-Charge or his authorized representatives. The work at different stages shall be checked with 
reference to bench marks maintained for the said purpose. Nothing extra shall be payable on this 
account. 

 

The approval by the Engineer-in-Charge, of the setting out by the contractor, shall not relieve the 
contractor of any of his responsibilities and obligation to rectify the errors/defects, if any, which 
may be found at any stage during the progress of the work or after the completion of the work. 

 

1.10.3 The contractor shall be entirely and exclusively responsible for the horizontal, vertical and other 
alignments, the level and correctness of every part of the work and shall rectify effectively any 
errors or imperfections therein. Such rectifications shall be carried out by the contractor at his own 
cost to the instructions and satisfaction of the Engineer-in-Charge. 

 

1.10.4 The Contractor shall carry out survey of the work area, at his own cost, setting out the layout of 
building in consultation with the Engineer-in-Charge & proceed further. Any discrepancy between 
the architectural drawings and actual layout at site shall be brought to the notice of the Engineer-
in-charge. It shall be responsibility of the Contractor to ensure correct setting out of alignment. 
Total station survey instruments only shall be used for layout, fixing boundaries, and centre lines, 
etc., along with theodolites. Nothing extra shall be payable on this account. 

 

1.10.5 Contractor shall provide permanent bench marks, flag tops and other reference points for the 
proper execution of work and these shall be preserved till the end of work. All such reference 
points shall be in relation to the levels and locations, given in the Architectural and plumbing 
drawings. 

 
1.11 Temporary Water, Electricity & Telephone Connections: NA Free Electricity and water will be issued. 
 
1.11.1The contractor shall make his own arrangements for water including boring of tube wells etc. if 

necessary and for Electricity by obtaining electric connections and by providing diesel generators 
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of adequate capacity if required and make necessary payments directly to the State Govt. IISER 
PUNEs concerned. Necessary approval shall be taken by the contractor from the ground water 
IISER PUNE for boring of tube wells. Nothing extra shall be paid on these accounts. Contractor shall 
get the water tested from laboratory approved by the Engineer-in-charge at regular interval as per 
the CPWD Specifications 2009. All expenses towards collection of samples, packing, transportation 
except testing charges etc. shall be borne by the contractor. The contractor shall obtain 
environmental and pollution clearance for the diesel generators. Nothing extra shall be paid on 
this account. 

 
1.11.2 The Contractor shall arrange electricity at his own cost for testing of the various electrical 

installations as directed by Engineer-in-Charge and for the consumption by the contractor for 
executing the work. Also all the water required for testing various electrical installations, fire 
pumps, wet riser / firefighting equipment, fire sprinklers etc. and also testing water supply, sanitary 
and drainage lines, water proofing of underground sump, overhead tanks, water proofing 
treatment etc. shall be arranged by the contractor at his own cost. Nothing extra shall be payable 
on this account. If provided by IISER Pune , cost shall be recovered based on consumption. 

 

1.11.3 Arrangement of temporary telephone connection, water and electricity required by Contractor, 
shall be made by him at his own cost and also necessary permissions shall be obtained by him 
directly from concerned authorities, under intimation to the IISER PUNE. Also, all initial cost and 
running charges, and security deposit, if any, in this regard shall be borne by him. The Contractor 
shall abide by all the rules/ bye laws applicable in this regard and he shall be solely responsible for 
any penalty on account of violation of any of the rules / byelaws in this regard. Nothing extra shall 
be payable on this account. 

 

1.11.4 The Contractor shall be responsible for maintenance and watch and ward of the complete 
installation and water / electricity meter and shall also be responsible for any pilferage, theft, 
damage, penalty etc. in this regard. The Contractor shall indemnify the IISER PUNE against any 
claim arising out of pilferage, theft, damage, penalty etc. whatsoever on this account. Security 
deposit for the work shall be released only after No Dues Certificates are obtained from the local 
Authorities from whom temporary electric/ water / telephone connection have been obtained by 
the Contractor. Nothing extra shall be payable on this account. 

 

1.11.5 The IISER PUNE shall in no way be responsible for either any delay in getting electric and/or water 
and/or telephone connections for carrying out the work or not getting connections at all. No claim 
of delay or any other kind, whatsoever, on this account shall be entertained from the Contractor. 
Also contingency arrangement of stand-by water & electrical supply shall be made by the 
Contractor commencement and smooth progress of the work so that work does not suffer on 
account of power failure or disconnection or not getting connection at all. No claim of any kind 
whatsoever shall be entertained on this account from the Contractor. Nothing extra shall be 
payable on this account. 

 
1.12 Architectural and structural Drawings: 
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1.12.1 Although architectural drawings are uploaded in the web along with NIT for reference to the bidder 

or made available in the office of Engineer in Charge, IISER PUNE, drawing shall be issued for 
construction by the IISER Pune appointed architectural consultant as per the progress at site of 
work /stages of construction. Unless non issue of any drawing /details is directly related to 
hindrance in the progress of work, claim of hindrance shall not be admissible. Engineer in charge 
decision in this regard shall be final & binding on the contractor. 

 
1.12.2 The information and site data shown in the drawings and mentioned herein and also elsewhere in 

the tender documents are being furnished for general information and guidance only. IISER PUNE 
shall not bear responsibility for lack of such knowledge and also the consequences thereof. The 
Engineer-in-charge in no case shall be held responsible for the accuracy thereof or any 
interpretation/ or conclusions drawn there from by the contractor. 

 
1.13 Scaffolding & Staging: 

 

1.13.1 Wherever required for the execution of work, all the scaffolding shall be provided and suitably 
fixed, by the contractor. The scaffolding shall be provided strictly with steel double scaffolding 
system, suitably braced for stability, with all the accessories, gangways, etc. with adjustable 
suitable working platforms to access the areas with ease for working and inspection. Single 
scaffolding system is strictly prohibited and shall invite necessary action. It shall be designed to 
take all incidental loads. It should cater to the safety features for workmen. Nothing extra shall be 
payable on this account. It shall be ensured that no damage is caused to any structure due to the 
scaffolding. 

 

1.13.2 The contractor should submit the shop drawings of staging and shuttering for approval of Engineer-
in-Charge before actually commencing the execution of work under the item. Nothing extra shall 
be payable on this account. 

 

1.14 Co-ordination with other agencies: 

 

1.14.1 The Contractor shall conduct his work so as not to interfere with or hinder the progress of the work 
being performed by other Contractors or by the Engineer-in-Charge. As far as possible, he shall 
arrange his work and place, so as not to interfere with the operations of other Contractors or shall 
arrange his work with that of the others, in an acceptable and coordinated manner and shall 
perform it in proper sequence. 

 

1.14.2 Other agencies may also simultaneously execute and install the works and the contractor shall 
afford necessary facilities for the same. The contractor shall leave such recesses, holes, openings, 
trenches etc. as may be required for such related works (for which inserts, sleeves, brackets, 
conduits, base plates, clamps etc. shall be available as specified elsewhere in the contract) and the 
contractor shall fix the same at the time of casting of concrete, stone work and brick work, if 
required, and nothing extra shall be payable on this account. 

 

1.14.3 The Contractor shall cooperate with and provide the facilities to the associate-Contractors and 
other agencies working at site for smooth execution of the work. The Contractor shall -- 
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Allow use of scaffolding already erected, toilets, sheds etc.  
Properly co-ordinate their work with the work of other Contractors. 

 
Provide control lines and benchmarks to his associate-Contractors and the 
other Contractors.  
Provide electricity and water at mutually agreed rates. 

 
Provide hoist and crane facilities for lifting material at mutually agreed rates. 
Co-ordinate with other Contractors for leaving inserts, making chases, alignment 
of services etc. at site. 

 
Adjust work schedule and site activities in consultation with the Engineer-in 
Charge and other Contractors to suit the overall schedule completion. Resolve 
the disputes with other Contractor amicably and the Engineer-in-Charge shall not 
be made intermediary or arbitrator. The contractor shall indemnify the IISER 
PUNE against any claim(s) arising out of such disputes. 

 
1.15 Procurement of materials: 

 

1.15.1 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any 
pre-delivery of the material not required for immediate consumption shall not be accepted and 
thus not paid for. 

 

1.15.2 The contractor shall procure the required materials in advance so that there is sufficient time for 
testing of the materials and approval of the same before use in the work. 

 

1.16 Protection of Existing Services & buildings and Materials: 

 

1.16.1 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 
encountered in the course of the execution of work shall be protected against the damage by the 
contractor at his own expense. The contractor shall not store materials or otherwise occupy any part 
of the site in a manner likely to hinder the operation of such services. In case temporary supporting 
of such services is required to facilitate the work, the same shall be done by the contractor at no 
extra cost. 

 

1.16.2 In case the existing services are to be shifted permanently, then before dismantling the existing 
services, alternate/diversion of service lines has to be laid by the contractor so that there is no 
interruption in use of existing services. The contractor has to plan the alternate suitable route for 
diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before 
starting shifting of services. Nothing extra shall be paid except the payment of dismantling and laying 
of new service lines as per conditions of contract. 

 

1.16.3 All fossils, coins, articles of value of antiquity, structures and other remains or things of geological 
or archaeological interest discovered on project location during excavation/construction shall be the 
property of the Government, and shall be dealt with as per provisions of the relevant legislation. The 
contractor will take reasonable precaution to prevent his workmen or any other 
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persons from removing and damaging any such article or thing. He will, immediately upon discovery 
thereof and before removal acquaint the Engineer-in-charge of such discovery and carry out the 
official instructions of Engineer-in-charge for dealing with the same, till then all work shall be carried 
out in a way so as not to disturb/ damage such article or thing. 

 

1.16.4 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all 
fittings and fixtures including sanitary and water supply fittings and fixtures provided by him against 
pilferage and breakage during the period of installations and thereafter till the building is physically 
handed over to IISER PUNE. No extra payment shall be made on this account. 

 

1.16.5 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued 
to him even though the materials may be under double lock key system. 

 

1.17 Rates and other conditions for payment: 

 

The rates quoted by the Contractor are deemed to be inclusive of the following-- 

 

1.17.1 site clearance, setting out work, profile, establishment of reference bench mark(s), taking spot 
levels, construction of all safety and protection devices, barriers, barricading, signage, labour safety, 
welfare & training measures, preparatory works, working during monsoon, working at all depths, 
height, lead, lift and location etc. until / unless specified otherwise, implementation of green building 
norms to achieve desired GRIHA ( 5 star) Rating etc. and any other incidental works required to 
complete this work. Nothing extra shall be payable on this account. 

 

1.17.2 For works below ground level the contractor shall keep that area free from water. If dewatering or 
bailing out of water is required the contractor shall do it and nothing extra shall be paid except 
otherwise provided in the items of schedule of quantities. 

 

1.17.3 Any legal or financial implications resulting out of disposal of earth shall be sole responsibility of 
the contractor. Nothing extra over the schedule shall be paid on this account. 

 

1.17.4 All labour, material, tools and plants and other inputs involved in the execution of the item. 

 

1.17.5 Providing sunk flooring in bath-rooms, kitchen, etc. 

 

1.17.6 Performance test of the entire installation(s) before the work is finally accepted. 

 

1.17.7 Any cement slurry added over base surface (or) for continuation of concreting for better bond is 
deemed to have been built in the items. 

 

1.17.8 The percentage quoted by the tenderer, shall be inclusive of all taxes including GST and levies 
applicable in respect of this contract shall be payable by the contractor and Government will not 
entertain any claim whatsoever in respect of the same. 
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1.17.9 For completing the work in time, the Contractor might be required to work in two or more shifts 

(including night shifts). No claim whatsoever shall be entertained on this account, not with-standing 
the fact that the Contractor may have to pay extra amounts for any reason, to the labourers and 
other staff engaged directly or indirectly on the work according to the provisions of the labour and 
other statutory bodies regulations and the agreement entered upon by the Contractor with them. 

 

1.17.10 The Contractor shall keep himself fully informed of all acts and laws of the Central & State 
Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or authority, 
which in any manner may affect those engaged or employed and anything related to carrying out 
the work. All the rules regulations and bye-laws laid down by Collector / MC etc. and any other 
statutory bodies shall be adhered to, by the contractor, during the execution of work. The Contractor 
shall also adhere to all traffic restrictions notified by the local authorities. It is clarified that the extra 
sewerage charges (one time charges for commencement of work) required to be paid to the 
Municipal Corporation / other statutory bodies shall be paid by the IISER PUNE and need not be 
considered by the contractor. The water charges (for municipal water connection as well as tanker 
water) shall be borne by the contractor. Also, if the contractor obtains water connection for the 
drinking purposes from the municipal authorities or any other statutory body, the consequent 
sewerage charges shall be borne by the contractor. All statutory taxes, levies, charges (including GST, 
water and sewerage charges, charges for temporary service connections and / or any other charges) 
payable to such authorities for carrying out the work, shall be borne by the Contractor. The 
Contractor shall arrange to give all notices as required by any statutory / regulatory authority and 
obtain all requisite licenses wherever required and shall pay to such authority all the fees that are 
required to be paid for the execution of work. He shall protect and indemnify the IISER PUNE and its 
officials & employees against any claim and /or liability arising out of violations of any such laws, 
ordinances, orders, decrees, by himself or by his employees or his authorized representatives. 
Nothing extra shall be payable on these accounts. The fee payable to statutory authorities for 
obtaining the various permanent service connections and Occupancy Certificate for the building shall 
be borne by the IISER PUNE. 

 

1.17.11 Royalty at the prevalent rates shall have to be paid by the contractor (Rates of Seigniorage fee 
enclosed in the document is for guidance only and no claims shall be entertained on account of this) 
on all the boulders, stone aggregate, brick aggregate, shingle, coarse or fine sand, earth, gravel, bajri 
etc. collected by him for the execution of the work, directly to the Revenue Authority or authorized 
agent of the State Government concerned or Central Government. 

 

Royalty at the prevalent rates shall be paid by the contractor or the RMC supplier as per the terms of 
supply between them, on all materials such as stone aggregate, coarse or fine sand etc. collected by 
him for the execution of the work, directly to the revenue authority of the State Government 
concerned. Further, contractor needs to submit proof of submission of full royalty to the State 
Government or local authority. Nothing extra shall be payable on this account. 

 

1.17.12 All ancillary and incidental facilities required for execution of work like labour camp, stores, 
fabrication yard, offices for Contractor, watch and ward, temporary ramp required to be made for 

 
 
 
 

Special Conditions 
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working at the basement level, temporary structure for plants and machineries, water storage tanks, 
installation and consumption charges of temporary electricity, telephone, water etc. required for 
execution of the work, liaison and pursuing for obtaining various No Objection Certificates, 
completion certificates from local bodies etc., protection works, barricading, testing facilities / 
laboratory at site of work, facilities for all field tests and for taking samples etc. during execution or 
any other activity which is necessary (for execution of work and as directed by Engineer-in-Charge), 
shall be deemed to be included in rates quoted by the Contractor, for various items in the schedule 
of quantities. Nothing extra shall be payable on these accounts. Before start of the work, the 
Contractor shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas 
for construction, site office, positioning of machinery, material yard, cement and other storage, steel 
fabrication yard, site laboratory, water tank, etc. 

 

1.17.13 The Contractor shall assume all liability, financial or otherwise in connection with this contract 
and shall protect and indemnify the IISER PUNE from any and all damages and claims that may arise 
on any account. The Contractor shall indemnify the IISER PUNE against all claims in respect of patent 
rights, royalties, design, trademarks of name or other protected rights, damages to adjacent 
buildings, roads or members of public, in course of execution of work or any other reasons 
whatsoever, and shall himself defend all actions arising from such claims and shall indemnify the 
IISER PUNE in all respect from such actions, costs and expenses. Nothing extra shall be payable on 
this account. 

 

1.17.14 The Contractor shall make all necessary arrangements for protecting from rain or likewise 
extreme weather conditions, the work already executed and for carrying out the further work, during 
monsoon including providing and fixing temporary shelters, protections etc. Nothing extra shall be 
payable on this account. Also, no claims for hindrance shall be entertained on this account. 

 

1.17.15 In case of flooding of site on account of rain or any other cause and any consequent damage, 
whatsoever, no claim financially or otherwise shall be entertained not withstanding any other 
provisions elsewhere in the contract agreement. Also, the Contractor shall make good, at his own 
cost, the damages caused, if any. Further, no claims for hindrance shall be entertained on this 
account. 

1.17.16 No payment shall be made for any damage caused by fire, rain, snowfall, flood or any other natural 
calamity, whatsoever during the execution of the work. The contractor shall be fully responsible for 
any damage to the govt. property and the work for which payment has been advanced to him under 
the contract and he shall make good the same at his risk and cost. The contractor shall be fully 
responsible for safety and security of his material, T&P/Machinery brought to the site by him. The 
contractor shall maintain all the work in good condition at his own cost till the completion of the 
entire work. 

1.17.17 In case the same item appears more than once in the schedule of work under the same sub head 
or among the different sub heads of works, the lowest rate quoted for that item shall be taken for 
other items also and tender will be evaluated accordingly. 

 
 

 
1.17.18 The ESI and EPF contribution on the part of employer in respect of this contract shall be paid by 

the contractor. These contributions on the part of employer paid by the contractor shall be 
reimbursed by the Engineer in charge to the contractor on actual basis. The applicable and eligible 
amount of EPF& ESI shall be reimbursed preferably within 7 days but not later than 30 days of 
submission of documentary proof of payment which are in order.  
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1.17.19 Quoted Rates shall be inclusive of GST applicable. 

 

1.18 Foreign Exchange: 
 
1.18.1 No foreign exchange shall be made available by the IISER PUNE for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items if required to be carried out 
during execution of the work. No delay and no claim of any kind shall be entertained from the 
Contractor, on account of variation in the foreign exchange rate. 

 

1.181.2 The contractors have to quote the corresponding imported items in “Indian Rupees” in the 
Schedule of Quantities which shall include all incidental charges including freight, taxes including 
GST, import duties, fluctuations in currency rates. No extra payment will be made over and above 
the quoted rates. 

 
1.19 Tools & Plant: 

 

1.19.1 No tools and plants including any special T&P etc. shall be supplied by the IISER PUNE and the 
Contractor shall have to make his own arrangements at his own cost. No claim of hindrance (or any 
other claim) shall be entertained on this account. 

 

1.20 Horticultural works: 

 

1.20.1 Horticultural activities, tree plantation, Nursery plantation shall be taken up in the campus along 
with constructional activities, as such, care shall be taken to avoid damages to these including 
existing trees, recently planted trees including tree guards and irrigation water supply piping system. 
Hence, while taking up excavation activities, trees as well as their root zones be protected and the 
stacking of excavated earth shall be made in such a way that neither plants are buried nor damaged. 
The initial survey, demarcation of roads and various buildings, sub grade of roads have been made 
in the campus which shall not be disturbed or damaged by vehicular movement or manual 
tampering; else the same shall be made good by the contractor at his own cost. In case of failure to 
comply with the above requirements the damage caused shall be made good at cost of contractor 
and the cost so incurred and assessed by Engineer in charge shall be recovered from running account 
bill of contractor. 

 
1.21 As Built & Service Drawings: 

 

1.21.1 The contractor shall submit completion plan (4 sets) as required vide General Specifications for 
Electrical works including all services as applicable within thirty days of the completion of the work. 
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In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 
sum of 0.1 % of Tendered Value or Rs. 25,000/- whichever is more as may be fixed by the Engineer 
in charge concerned and in this respect the decision of the Engineer in charge shall be final and 
binding on the contractor. 

 

The contractor shall submit completion plans for Internal and External Civil, Electrical and 
Mechanical Services within thirty days of the completion of the work, provided that the service plans 
having been issued for execution by the Engineer-in-Charge, unless the contractor, by virtue of any 
other provision in the contract, is required to prepare such plans.  

1.22 Computerized MBs & SMBs: 

 

1.22.1 The contractor shall make available four (04) sets of computerized Standard Measurement Books 
(SMBs) having measurement of all the permanent standing in a building. 

 
1.22.2 The contractor will submit computerized measurement sheet for the work carried out by him for 

making payment as per Clause – 6A of the General Conditions of Contract. For casting of RCC 
members and other hidden items the corrected and duly test checked measurement sheets of 
reinforcement or that of other hidden items shall be deposited with Engineer in charge or his 
authorized representative, before casting of RCC or other hidden items. The delay in submission of 
corrected and duly checked measurement sheet may, therefore, delay casting of RCC or execution 
of hidden item for which no hindrance shall be recorded. 

 

1.22.3 At any time, electronic measurement book may also be introduced. The contractor shall comply 
with the same as per the direction of Engineer-in-charge. 

 

1.23 Water Supply & Sanitary Installations & Testing: 

 

1.23.1 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 
conform to approved manufacturers specifications where CPWD Specifications are not applicable. 
The contractor should get the materials (fixtures/fittings) tested from approved labs wherever 
required at his own cost. The contractor shall submit for the approval of the Engineer-in-Charge, the 
name of the plumbing agency (along with their working experience in recent past) proposed to be 
engaged by him. 

 

1.23.2 The contractor shall give performance test of the entire installation(s) as per the standing 
specifications before the work is finally accepted and nothing extra whatsoever shall be payable to 
the contractor for the test. 

 
2.0 RECORDING OF HINDRANCES:- 

 

2.1 Whenever any hindrance whether on part of IISER PUNE or on part of contractor, comes to the notice 
of the PMC/Engineer in charge representative, he should at once make a note of such hindrance in 
the register kept at site, and immediately make a report to the Engineer in Charge within a week. 
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2.2 Each hindrance should be entered in the Hindrance Register, which should be authenticated by the 

Engineer in Charge and Contractor. The Engineer in charge shall review the Hindrance Register at 
least once in a month. 

 

2.3 The hindrances on part of contractor are also to be entered in the Hindrance Register. 

 

2.4 The hindrance register shall be submitted at the time of payment of each Running Account Bill. 

 

3.0  SECRECY 

 

3.1 The contractor shall take all steps necessary that all persons employed on any work in connection with 
the contract have noticed that the Indian Official Secrets Act 1923 applies to them & will continue so 
to apply even after the execution of such works under the contract. 

 

3.2 The contract is confidential and must be strictly confined to the contractor’s own use (except so far as 
confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the 
contract. 

 

3.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to 
the Engineer-in-Charge on the completion of the work / works or the earlier determination of the 
contract. 

 

4.0  LABOUR AND SECURITY 

 

4.1 In the event of the contractor(s) committing a default or breach of any of the provisions of the 
Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary 
arrangements for the workers as amended from time to time or furnishing any information or 
submitting or filing any statement under the provisions of the above Regulations and’ Rules which is 
materially incorrect, he/they shall, without prejudice to any other liability, pay to the Government a 
sum not exceeding Rs.200/- for every default, breach or furnishing, making, submitting, filing such 
materially incorrect statements and in the event of the contractor(s) defaulting continuously in this 
respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject to a 
maximum of 5 per cent of the estimated cost of the work put to tender. The decision of the Engineer-
in-Charge shall be final and binding on the parties. 

 

No payment shall be made for construction of labour housing. No land shall be made available for 
labour housing in the IISER Pune campus. 

 

4.2 The Contractor shall display all permissions, licenses, registration certificates, bar charts, other 
statements etc. under various labour laws and other regulations applicable to the works, at his site 
office. 

 

4.3 Contractor should provide his plan for labour huts as per his requirement and get it approved from 
the Engineer-in-Charge. The contractor will be provided space for labour huts etc. inside the 



NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
 

18 | P a g e  
 

Special Conditions 
 

 
campus but the space requirement and location, as assessed by Engineer-in-Charge shall be final 
and binding. 

 
 
4.4 If as per the rules of the local authority, the huts for labour are not to be erected at the site of work 

by the contractors, the contractors are required to provide such accommodation as is acceptable to 
local bodies and nothing extra shall be paid on this account. 

 

4.5 Contractor has to follow the security requirement of the campus and obtain necessary entry passes 
for the labour and vehicles and follow security checks at entry / exit gates, restriction on movement 
of vehicle, restricted timings of working etc. The IISER PUNE however shall assist the contractor in 
obtaining such passes for movement of vehicles and labour. No claim whatsoever shall be 
entertained on account of delay in entry of vehicles and labour including restrictions in working 
hours, if there is any. 

 

4.6 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 
contractor shall, on demand submit list of his agents, employees and work people concerned & shall 
satisfy as to the bonafides of such people. 

 

4.7 The contractor & his work people shall observe all relevant rules regarding security promulgated in 
which work is to be carried out by the Controlling Administrative Authority of the campus/area 
(hereinafter referred to as “Administrator”). 

 

4.8 The contractor, his representative, workman shall be allowed to enter through specified gates & 
timing as laid down by the controlling authority. They shall be issued an identity card or an individual 
pass in accordance with the standing rules regulations & they should possess the same while 
working. The contractor shall be responsible for the conduct & actions of his workmen, agents/ 
representatives. 

 

4.9 Normally contractor shall be allowed to carry out work between 7 AM to 6 00 PM. However, he may 
also be allowed to carry out the work beyond 6 00 PM & up to 10 30 PM if the site conditions / 
circumstances so demand with prior written permission from the “Engineer in charge”. However, if 
the work is carried out in more than one shift or at night, no claim on this account shall be 
entertained. 

 

4.10 Normally contractor’s material / vehicles etc. shall be allowed to move in / go-out between 7 AM to 
7 PM only & no movement of material / vehicles out of site of work shall be allowed during night 
hours unless specific permission is obtained from the “Engineer in charge”. 

 

4.11 In case if a separate entry has been allowed, the contractor has to make all arrangement for making 
a separate entry gate and barricading of the working area to segregate/separate the same from other 
areas. All these have to be done by the contractor at his own cost including safeguarding any 
untoward incident in the restricted area due to separate entry gate and barricading arranged by the 
contractor. No extra amount on this account shall be payable by the  
IISER PUNE. 
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4.12 In the event of any restrictions being imposed by the Chief Security Officer, IISER PUNE, Traffic or any 

other authority having jurisdiction in the area on the working or movement of labour /material, the 
contractor shall strictly follow such restrictions and nothing extra shall be payable to the contractor 
on such accounts. The loss of time on these accounts, if any, shall have to be made up by augmenting 
additional resources whatever required. Nothing extra shall be payable on this account. 

 
5.0 OFFICE INFRASTRUCTURE: 

 

5.1 For Quality Control Measures, Preparation of Bills and Monitoring the Quality, the contractor shall 
provide one Computer having Intel core i 5 3rd generation processor, MS-Windows-7, A-3 Coloured 
Inkjet & A-4 Laser jet Printers, Scanners, UPS etc. with data entry operator in the site office of 
Engineer-in-Charge. 

 

5.2 The contractor shall make arrangement for Helmets and leather shoes (meant of construction work 
at sites) for all field staff of the IISER PUNE during the entire period of construction for safety reasons. 
One helmet and two pairs of shoes per staff member (maximum twenty members) of the IISER PUNEs 
per year shall be arranged by the contractor. 

 
6.0  DOCUMENTATION 

 

The Contractor shall render all help and assistance in documenting the total sequences of this project 
by way of photography, slides, audio / video recording & other records etc. Nothing extra shall be 
payable to Contractor on this account. However, cost of photographs, slides, audio / video graph etc. 
shall be borne by the IISER PUNE. The original films shall be the property of the IISER PUNE. No copy 
shall be prepared without the prior approval of the Engineer- in – Charge. 

 
7.0  PROGRESS CHART: - 

 

7.1 The contractor shall submit a Time and Progress Chart for each mile stone. The 

 

Engineer-in-charge may within 30 days thereafter, if required modify, and communicate the program 
approved to the contractor failing which the program submitted by the contractor shall be deemed 
to be approved by the Engineer-in-charge. The work programme shall include all details of balance 
drawings and decisions required to complete the contract with specific dates by which these details 
are required by contractor without causing any delay in execution of the work. The chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items of 
the works. It shall indicate the forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement between the 
Engineer-in-charge and the Contractor within the limitations of time imposed in the Contract 
documents, and further to ensure good progress during the execution of the work, the contractor 
shall in all cases in which the time allowed for any work, exceeds one 
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month (save for special jobs for which a separate programme has been agreed upon) complete the 
work as per mile stones given in Schedule ‘C’. 

 
 
7.2 In case of non-submission of construction programme by the contractor the program approved by the 

Engineer-in-charge shall be deemed to be final. 
 
7.3 The approval by the Engineer-in-charge of such programme shall not relieve the contractor of any of 

the obligations under the contract. 

 

7.4 The contractor shall submit the Time and Progress Chart and progress report using the mutually 
agreed software or in other format decided by Engineer-in-charge for the work done during previous 
month to the Engineer-in-charge on or before 5th day of each month failing which a recovery Rs. 
2500/- (for works costing up to Rs. 20 Crores) / Rs. 5000/- (for works costing more than Rs.20 Crores) 
shall be made on per week or part basis in case of delay in submission of the monthly progress report. 

 

7.5 The program chart should include the following: - 
Descriptive note explaining sequence of various activities. 

 
BAR CHARTS prepared in mutually agreed software or in other format decided by Engineer-in-charge 
which will indicate resources in financial terms, manpower and specialized equipment for every 
important stage. 

 

Program for procurement of materials by the contractor. 

 

Program for arranging and deployment of manpower both skilled and unskilled so as to achieve 
targeted progress. 

 

Program of procurement of machinery / equipment having adequate capacity, commensurate with 
the quantum of work to be done within the stipulated period, by the contractor. In addition, to the 
above to achieve the progress of work as per program, the contractor must bring at site adequate 
shuttering material required for cement concrete and RCC works etc. The contractor shall submit 
shuttering schedule adequate to complete the structure work within the laid down physical 
milestones.  
Program for achieving milestones. 

 

7.6 The submission for approval by the Engineer-in-charge of such programme or such particulars shall 
not relieve the contractor of any of the duties or responsibilities under the contract. This is without 
prejudice to the right of Engineer-in-charge to take action against the contractor as per terms and 
conditions of the agreement. 

 
8.0  PROGRESS AND MONITORING OF WORK: 

 

8.1 The progress report shall contain the following, apart from whatever else may be required as 
specified:- 

 
 
 
 

20 
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Construction schedule of the various components of the work through a bar chart for the next three 
months (or as may be specified), showing the micro milestones, targeted tasks and up to date 
progress. At least 10 digital photographs showing all the parts of construction site along with at least 
5 minutes video of executions of different items in soft copy has to be submitted in every monthly 
progress report. 

 

Progress chart of the various components of the work that are planned and achieved, for the month 
as well as cumulative up to the month, with reason for deviations, if any in a tabular format. 

 
 
 

Plant and machinery statement, indicating those deployed in the work. 

 

Man-power statement, indicating individually the names of all the staff deployed on the work, along 
with their designations. Number of skilled workers and unskilled workers deployed on the work and 
their location of deployment. 

 

Financial statement, indicating the broad details of all the running account payment received up to 
date, such as gross value of work done, advances taken, recoveries effected, amount withheld, net 
payments details of cheque payment received, extra /substituted /deviations items if any, etc. 

 

8.2 For completing the work in time, the Contractor might be required to work in two or more shifts 
(including night shifts). No claim whatsoever shall be entertained on this account, not with-standing 
the fact that the Contractor may have to pay extra amounts for any reason, to the labourers and 
other staff engaged directly or indirectly on the work according to the provisions of the labour and 
other statutory bodies regulations and the agreement entered upon by the Contractor with them. 

 

8.3 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and 
floors is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting 
machines. Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should be 
fixed in walls simultaneously while raising the brick work. The contractor shall ensure proper co-
ordination of various disciplines viz. building works, sanitary & water supply & electrical installations 
etc. 

8.4 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion 
of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as 
possible arrange his work and shall place and dispose of the materials being used or removed so as 
not to interfere with the operations of other contractor or he shall arrange his work with that of the 
others in an acceptable and coordinated manner and shall perform it in proper sequence to the 
complete satisfaction of Engineer-in-charge. 

 

8.5 The Contractor shall do proper sequencing of the various activities by suitably staggering the activities 
within various pockets in the plot so as to achieve early completion. The agency may deploy adequate 
equipment, machinery and labour as required for the completion of the entire 
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work within the stipulated period specified. Also ancillary facilities shall be provided commensurate 
with requirement to complete the entire work within the stipulated period. Nothing extra shall be 
payable on this account. Adequate number/sets of equipment in working condition, along with 
adequate stand-by arrangements, shall be deployed during entire construction period. It shall be 
ensured by the Contractor that all the equipment, Tools & Plants, machineries etc. provided by him 
are maintained in proper working conditions at all times during the progress of the work and till the 
completion of the work. Further, all the constructional tools, plants, equipment and machineries 
provided by the Contractor, on site of work or his work shop for this work, shall be exclusively 
intended for use in the construction of this work and they shall not be shifted / removed from site 
without the permission of the Engineer-in-Charge. 

 

8.6 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any 
pre-delivery of the material not required for immediate consumption shall not be accepted and thus 
not paid for. 

 

9.0 PROJECT REVIEW MEETINGS: 

 

The contractor, immediately on award of work shall submit details of his key personnel to be engaged 
for the work at site. In addition, he shall furnish the Engineer-in-charge detailed organization 
involved with the work. 

 

The contractor shall present the programme and status at various review meetings as required. 

 

Monthly Review Meetings: Shall be attended by Project - in - charge and the Management 
Representative who can take independent decisions along with IISER PUNE, client’s representatives. 

 

Agenda  
Progress Status/Statistics. 

 

Completion Outlook. 

 

Major hold ups/slippages. 

 

Assistance required. 

 

Critical issues. 

 

Any decision on queries raised either by Contractor/PMC. 

 

Anticipated cash flow requirement for next two months. 

 

10.0 ENGAGING SPECIALISED AGENCIES FOR WORKS: - 
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10.1 The Contractor shall engage specialized agencies having adequate technical capability and 

experience of having executed at least one work of similar items for executing the following items of 
the work and/or any other items of work where specialized firm is required to be engaged as per 
contract conditions. 

 
Water proofing treatment work of all types.  
Aluminium Work- structural glazing works  
Granite flooring/wall lining.  
Stainless steel railing.  
All types of false ceilings 

 

10.2 The Specialized agency for the work shall be got approved from the Engineer-in-Charge well before 
actual commencement of the item of work. The contractor shall submit the list of specialized 
agencies proposed to be engaged by him along with their technical capability and necessary 
performance certificates, within 30 days of the stipulated date of start to substantiate technical 
capability and experience of the agency for prior approval of the Engineer-in-Charge. 

 

10.3 It shall be the responsibility of main contractor to sort out any dispute / litigation with the Specialized 
Agencies without any time & cost overrun to the IISER PUNE. The main contractor shall be solely 
responsible for settling any dispute / litigation arising out of his agreement with the Specialized 
Agencies. The contractor shall ensure that the work shall not suffer on account of litigation/ dispute 
between him and the specialized agencies / sub-contractor(s). No claim of hindrance in the work 
shall be entertained from the Contractor on this account. No extension of time shall be granted and 
no claim what so ever, of any kind, shall be entertained from the Contractor on account of delay 
attributable to the selection/rejection of the Specialized Agencies. 

 
DEFECT LIABILITY PERIOD (REFUND OF SECURITY DEPOSIT) : 

 

11.1 The defect liability / maintenance period shall be 12 months after the date of completion of work for 
this contract agreement. The Security Deposit shall be released after the defect liability period of 12 
months after completion of work and for this, the contractor shall have to produce a certificate 
stating that no defects are pending for rectification from the Engineer-in-charge, but subject to other 
provisions specified elsewhere in the contract agreement. 

 
12.0 SAFETY MEASURES 

 

12.1 The issue of construction safety & standards has gained utmost importance in recent times. This 
subject is to be dealt with in an integrated manner with an approach to developing and establishing 
a safety culture at work sites. Broadly, its components are:  
Creating awareness.  
Education.  
Training.  
Implementation.  
Enforcement measures. 
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All workers of contractor and associate agencies, invariably and at all the times, must follow all safety 
norms, adopt safe construction practices and use all required safety gadgets in their working 
throughout the project duration. 

 

12.2 The contractor shall issue Photo Identity Cards with unique numbers containing salient information 
of workers for the labour & his staff. 

 

12.3 The Contractor shall monitor and achieve the objectives of construction safety continuously, 
progressively and through affirmative action, and shall oversee implementation of safety program 
over the entire construction period. 

 

12.4 Warning / Caution Boards 
 
All temporary warning / caution boards / glow signage display such as “Construction Work in Progress”, 

“Keep Away”, “No Parking”, Diversions & protective Barricades etc. shall be provided and displayed 
during day time by the Contractor, wherever required and as directed by the Engineer-in-Charge. 
These glow signage and red lights shall be suitably illuminated during night also. The Contractor shall 
be solely responsible for damage and accident caused, if any, due to negligence on his part. Also he 
shall ensure that no hindrance, as far as possible, is caused to general traffic during execution of the 
work. This signage shall be dismantled & taken away by the Contractor after the completion of work, 
only after approval of the Engineer – in – Charge. Nothing extra shall be payable on this account. 

 
12.5 Sign Boards 
 
12.5.1 The Contractor shall provide and erect a display board of size and shape as required and paint over 

it, in a legible and workman like manner, the details about the salient features of the project, as 
required by the Engineer-in-Charge. The Contractor shall fabricate and put up a sign board in an 
approved location and to an approved design indicating name of the project, client / owner, 
architects, structural consultants, IISER PUNE etc. besides providing space for names of other 
Contractors, Associate contractors and specialized agencies. Nothing extra shall be payable on this 
account. 

 

12.5.2 A display board shall be kept at site which would list the names of workers, teams and agencies 
following safety program in the best manner. This would be updated weekly. 

 

12.5.3 Necessary protective and safety equipment shall be provided to the Site Engineer, Supervisory 
staff, labour and technical staff of the contractor by the Contractor at his own cost and used at site. 

 

12.5.4 No inflammable materials including P.O.L shall be allowed to be stored in huge quantity at site. 
Only limited quantity of P.O.L may be allowed to be stored at site subject to the compliance of all 
rules / instructions issued by the relevant authorities and as per the direction of Engineer -in-Charge 
in this regard. Also all precautions and safety measures shall be taken by the Contractor for safe 
handling of the P.O.L products stored at site. All consequences on account of unsafe handling of P.O.L 
shall be borne by the Contractor. 
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13.0 SPECIAL CONDITION FOR HARDWARE AND SANITARY WARES: 

 

13.1 Engineer-in-Charge will take a decision regarding model numbers of equivalent Door/window hard 
ware/ sanitary ware at the time of execution, in case the material, from the manufacturer whose 
model number is mentioned, is not available. However, in case, the equivalent model so approved, 
is cheaper than the model already mentioned in item/approved makes list, the price adjustment will 
be made based on the difference in market rate. In case, the rate of subsequently approved model 
is more, no extra payment will be made on this account.” 

 

13.2 The following procedure should be followed in case of removal of rejected/sub-standard materials 
from the site of work. 

 

Whenever any material brought by the contractor to the site of work is rejected, entry thereof should 
invariably be made in the site order book under the signature of the PMC giving approximate 
quantity of such materials. 

 

As soon as the material is removed, a certificate to that effect may be recorded by the PMC against 
the original entry, giving the date of removal, mode of removal i.e. whether by truck, carts or by 
manual labour. If removal is by truck, the registration number of the truck should be recorded. 

 

14.0 MOBILIZATION ADVANCE: 

 

Before any installment of advance is released, the contractor shall execute a bank guarantee bonds 
not more than 6 in number from the scheduled bank for the amount equal to 110% of the amount 
of advance and valid for the period till recovery of advance. This (bank guarantee from scheduled 
bank for the amount equal to 110% of the balance amount of advance) shall be kept renewed from 
time to time to cover the balance amount and likely period of complete recovery. 

 
15.0 INSPECTION OF WORKS: 

 

15.1 In addition to the provisions of relevant clauses of the contract, the work shall also be open to 
inspection by the Director, IISER PUNE, and other senior officers of IISER PUNE in addition of the 
Engineer-in-charge, his authorized representatives, Authorities and Team of Third Party Quality 
Assurance engaged for the work. The contractor shall at times during the usual working hours and 
at all times at which reasonable notices of the intention of the Engineer-in-charge or other officers 
as stated above to visit the works shall have been given to the contractor, either himself be present 
to receive the orders and instructions or have a responsible representative duly accredited in writing, 
to be present for that purpose. 

 

15.2 The committee/consultant appointed by IISER PUNE, shall be inspecting the works including 
workshops and fabrication factory to ensure that the works in general being executed according to 
the design, drawings and specifications laid down in the contract. Their observations shall be 
communicated by IISER PUNE engineering staff and compliance is to be reported to IISER PUNE. 
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The committee/consultant appointed by IISER PUNE shall certify on completion of particular 
building that it has been constructed according to the approved drawings design and specifications. 

 
 
15.3 Senior Officers of IISER PUNE, Dignitaries from Central Ministry / IISER PUNE, State Government and 

IISER PUNE Authorities shall be inspecting the on-going work at site at any time with or without prior 
intimation. The contractor shall, therefore, keep updated the following requirements and detailing:- 

 

Display Board showing detail of work, weekly progress achieved with respect to targets, reason of 
shortfall, status of manpower, wages being paid for different categories of workers. 

 

Entrance and area surrounding to be kept cleaned. 

 

Display layout plan key plan, Building drawings including plans, elevations and sections.  
Up to date displays of programme chart (Bar charts) in MS PROJECT etc. 

 

Keep details of quantities executed, balance quantities, deviations, possible Extra item, substituted 
Item etc.  
Keep plastic / cloth mounted one sets of building drawings.  
Set of Helmets and safety shoes for safety. 

 

16.0 INSURANCE POLICIES: 

 

Before commencing the execution of work, the Contractor shall, without in any way limiting his 
obligations and liabilities, insure at his own cost and expense against any damage or loss or injury, 
which may be caused to any person or property, at site of work. The Contractor shall obtain and 
submit to the Engineer-in-Charge proper Contractor All Risk Insurance Policy for an amount 
equivalent to the contract amount for this work, with Engineer-in-Charge as the first beneficiary. The 
insurance shall be obtained in joint names of Engineer-in-Charge and the Contractor (who shall be 
second beneficiary). Also, he shall indemnify the IISER PUNE from any liability during the execution 
of the work. Further, he shall obtain and submit to the Engineer-in-Charge, a third party insurance 
policy for maximum Rs.10 lakh for each accident, with the Engineer-in-Charge as the first beneficiary. 
The insurance shall be obtained in joint names of Engineer-in-Charge and the Contractor (who shall 
be second beneficiary). The Contractor shall, from time to time, provide documentary evidence as 
regards payment of premium for all the Insurance Policies for keeping them valid till the completion 
of the work. The Contractor shall ensure that Insurance Policies are also taken for the workers of his 
Sub-Contractors / specialized agencies also. The contractor including subcontractors shall provide 
comprehensive group insurance cover for all the workers and their supervisory staff deployed at site. 
The details of insurance cover to be provided shall be submitted by the contractor / associate 
agencies within 20 days of date of start. In case of a default, appropriate policy shall be got done by 
the safety monitoring committee and double the fee of the policy shall be recovered from the next 
bill of the contractor. Without prejudice to any of its obligations and responsibilities specified above, 
the Contractor shall within 15 days from the date of letter of acceptance of the tender and thereafter 
at the end of each quarter submit a report 

 
to the IISER PUNE giving details of the Insurance Policies along with Certificate of these insurance 
policies being valid, along with documentary evidences as required by the Engineer-in-Charge. No 
work shall be commenced by the Contractor unless he obtains the Insurance Policies as mentioned 
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above. Also, no payment shall be made to the Contractor on expiry of insurance policies unless 
renewed by the Contractor. Nothing extra shall be payable on this account. No claim of hindrance 
(or any other claim) shall be entertained from the contractor on these accounts. 

 
17.0 APPLICABLE PERMITS: 

 

17.1 The contractor(s) shall give to the Municipality, police and other authorities all necessary notices etc. 
that may be required by law and obtain all requisite licenses for temporary obstructions, enclosures 
etc. and pay all fee, taxes including GST and charges which may be levied on account of these 
operations in executing the contract. He shall make good any damage to the adjoining property 
whether public or private and shall supply and maintain lights either for illumination or for cautioning 
the public at night. 

 

17.2 The contractor shall ensure that applicable permits mandated by the local bodies and in case 
warranted for this work are obtained as required under the Applicable Laws. 

 

18.0 LOCAL BYE-LAWS: 

 

18.1 The building work shall be carried out in the manner complying in all respects with the requirements 
of relevant bye-laws of the local body under the jurisdiction of which the work is to be executed or 
as directed by the Engineer-in-Charge and nothing extra shall be paid on this account. 

 

18.2 Some restrictions may be imposed by the local police etc. on the working time and for movement of 
labour, materials etc. the contractor shall be bound to follow all such restrictions/instructions and 
nothing extra shall be payable on this account. 

 

18.3 The contractor shall not stack building material/ malba on the road or on the land owned by any 
other authority, as the case may be. In case, the Contractor is found stacking the building material/ 
malba as stated above, he shall be liable to pay the stacking charges as may be levied by local body 
or authority and also to face penal action as per the rules, regulations and bye-laws of the said body 
or authority. The Engineer-in-Charge shall be at liberty to recover the sums due but not paid to the 
concerned authorities on the above counts from any sums due to the contractor including amount 
of the Security Deposit or Retention Money in respect of this contract or any other contract. 

 
19.0 FINAL TESTING OF THE INSTALLATION: 

 

The Contractor shall demonstrate trouble free functioning of all the Civil and E & installations and 
services. The Engineer-in-Charge or his authorized representatives shall carry out final inspection of 
the various Civil and E & M services and installations. Any defect(s) noticed during demonstration 

 
 
 
 

 
27 
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shall be rectified by the Contractor at his own cost to the entire satisfaction of the Engineer-in-
Charge. Nothing extra shall be payable on this account. 

 

20.0 OCCUPATION CERTIFICATE: 

 

The contractor shall coordinate and facilitate IISER PUNE for obtaining occupation 
certificate/completion certificate from local bodies if required including getting the required site 
visits conducted by such authorities with a view to obtain the same. 

 
 

ADDITIONAL CONDITIONS (Civil Component) 
 
 
1.0 QUALITY ASSURANCE/TESTING OF MATERIALS: - 

 

1.1.1 Water tanks, taps, sanitary, water supply & drainage pipes, fittings & accessories should conform to 
bye-laws of local body/corporation, where CPWD specifications are not available. The Contractor (s) 
should engage approved, licensed plumbers for the work and get the materials (fixtures/fittings) tested, 
by the municipal Body/Corporation authorities wherever required at his own cost. The Contractor shall 
submit for the approval of the Engineer-in-Charge, the name of the plumbing agency (along with their 
working experience in recent past) proposed to be engaged by him. 

 

1.1.2 With each Running Bill, the details of test carried out shall be submitted by the contractor as per 
Performa given in the tender document. 

 

1.1.3 Samples of materials required for testing shall be provided free of charge by the contractor. The 
contractor shall provide at his own cost suitable weighing and measuring arrangements at site for checking 
the weight / dimension as may be necessary. The sealed samples are to be handed over to the testing lab 
by the contractor in the presence of representative of Engineering in charge. The cost of other than steel 
& Ultrasonic pulse velocity tests, to be carried out in approved labs shall be borne by the contractor i/c 
All other expenditure required to be incurred for taking samples; conveyance, packing etc. shall be borne 
by the contractor himself. 
1.1.4 The Contractor shall at his own risk and cost make all arrangements and shall provide all such 
facilities including material and labour, the Engineer-in-Charge may require for collecting, preparing, 
forwarding the required number of samples for testing as per the frequency of test stipulated in the 
contract specifications or as considered necessary by the Engineer-in-Charge, at such time and to such 
places, as directed by the Engineer-in-Charge. Nothing extra shall be payable for the above. 

 

1.1.5 The Contractor or his authorized representative shall associate in collection, preparation, forwarding 
and testing of such samples. In case he or his authorized representative is not present or does not 
associate him, the result of such tests and consequences thereon shall be binding on the Contractor .The 
Contractor or his authorized representative shall remain in contact with the Engineer-in–Charge or his 
authorized representative associated for all such operations. No claim of payment or claim of any other 
kind, whatsoever, shall be entertained from the Contractor. 
 

Special Conditions 
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1.1.6 Maintenance of Register of Tests:- 

 

All the registers of tests carried out a Construction Site or in outside laboratories shall be maintained by 
the contractor which shall be issued to the contractor by Engineer-in-Charge. 

 

All Samples of materials including Cement Concrete Cubes shall be taken jointly with Contractor by 
representative of the Engineer in Charge. All the assistance shall be provided by the contractor. Cost of 
sample materials is to be borne by the contractor and he shall be responsible for safe custody of samples 
to be tested at site. 

 

All the test in field lab setup at Construction Site shall be carried out by the Engineering Staff deployed by 
the contractor which shall be 100% witnessed by representative of the Engineer in Charge. 

 

All the entries in the registers will be made by the designated Engineering Staff of the contractor and same 
should be regularly reviewed by Engineer in Charge or his representative. 
 

Contractor shall be responsible for safe custody of all the test registers. 

 

1.1.7 Extensive testing of the materials used for construction is a pre-requisite for attaining high quality 
of the work. This shall also require specialized tests, physical, chemical, ultrasonic, x-ray and various other 
types of tests which cannot possibly be carried out in a site laboratory. These tests also require specialized 
personnel who regularly deal in such testing. Therefore the need arises for carrying out the tests in outside 
laboratories. These laboratories may be in the Govt. sector, Semi Govt. or Private sector. All Govt. 
Institutes, Indian Institute of Technology, National Institute of Technology, Central and State funded 
laboratories stands approved. No approval is required for testing in these laboratories/institutes. 
However, the outside private laboratories shall be approved in the following manner:- 
 
 
 
The Engineer in charge will approve the private lab irrespective of distance for tests accredited by NABL 
or any other similarly placed accrediting government body which operates in accordance with ISO/IEC 
17011 and acridities labs as per ISO/IEC 17025. 

 

A lab will have to submit details of space available, equipment, staff (Technical and Non-Technical), 
accreditation and approval from various IISER PUNE/institutes. Lab must be NABL approved. 
 

Initial approval of lab should for one year and can be revalidated for further one year and so on. 

 

Every lab will be audited for maintenance and calibration of equipment and employment of staff prior to 
approval/revalidation. 
 

However, testing of material in any Govt., Lab / Public Undertaking Lab / IIT or NIT Lab / Govt.  
Engineering College may be allowed by Engineer in Charge. 
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1.1.8 Ultrasonic pulse velocity test shall be conducted on at least 5% of the total number of RCC members 
in each category i.e. beam, column, slab and footing for ensuring quality of concrete as per directions of 
Engineer- in charge. The cost of the same shall be borne by the contractor. 

 

1.1.9 In case there is any discrepancy in frequency of testing as given in list of mandatory tests and that 
in individual sub-heads of work as per CPWD Specifications higher of the two frequencies of testing shall 
be followed and nothing extra shall be payable on this account. 

 

1.1.10 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material / work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-
charge & contractor shall be bound to replace / remove such sub-standard / defective work immediately. 
If any material, even though approved by Engineer-In-Charge is found defective or not conforming to 
specifications shall be replaced / removed by the contractor at his own risk & cost. 

 

1.1.11 In addition to the supervision of work by IISER PUNE Engineers, the Architects deployed by the IISER 
PUNE, Quality Control/ Assurance Team and Third party Quality Control/ Assurance Team shall also be 
carrying out regular and periodic inspection of the ongoing activities in the work and deficiencies, 
shortcomings, inferior workmanship pointed out by them shall be communicated by IISER PUNE engineers 
to the contractor. Upon receipt of instructions from Engineer in Charge these are also to be made good 
by necessary improvement, rectification, replacement up to his complete satisfaction. Special attention 
shall be paid towards line and level of internal and external plastering, exposed smooth surface of RCC 
members by providing fresh shuttering plates, rubberized linings to all the shuttering joints, accurate 
joinery work in wooden doors and windows, thinnest joints in stone/ tiling / cladding work, non-
hollowness in floor and dado tiles work, protection of scratches over flooring by impounding layer of 
plaster of Paris, water tight pipe linings, absence of hollow vertical joints in brick masonry, proper 
compaction of filled up earth etc. to achieve an Institution of International standards and up keeping of 
quality assurance shall be of paramount importance, as such. 

 

1.1.12 The Contractor shall submit, within 15 days after the date of award of work, a detailed and 
complete method statement for the execution, testing and Quality Assurance, of such items of works, as 
directed by the Engineer-in-Charge. All the materials to be used in the work, to give the finished work 
complete in all respects, shall comply with the requirements of the specifications and shall pass all the 
tests required as per specifications as applicable or such specifications / standards as directed by the 
Engineer-in-Charge. However, keeping the Quality Assurance in mind, the Contractor shall submit, on 
request from the Engineer-in-Charge, his own Quality Assurance procedures for basic materials and such 
items, to be followed during the execution of the work, for approval of the Engineer-in-Charge. 

 
1.2 FIELD LABORATORY 

 

The contractor has to establish within 21 days from the award of work a field laboratory at site including 
all necessary equipment and skilled manpower for the Field Tests as indicated in the tender document at 
his own cost to have proper quality control. Rs.1,000/-per day shall be recovered from the contractor for 
any delay beyond the specified period. If contractor fails to establish lab within additional period of 
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15 days, the Engineer in charge shall initiate action as deemed fit under relevant clauses of the agreement. 
 
 
For performing the above tests, the Field Testing Equipment and Instruments as indicated in the tender 
document are to be arranged and maintained by the contractor at his own cost. 

 

1.2.1 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-
standard material / work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-
Charge & contractor shall be bound to replace / remove such sub-standard / defective work immediately. 

 

1.2.2 The list of Laboratory/ Field equipment referred above is to be arranged and maintained by the 
contractor at the site of work. In case the equipment required for any test is not available at site, the IISER 
PUNE shall get the test conducted from the third party. However in that event, besides providing free 
materials of sample, the cost of taking of sample, packing, transportation, testing charges etc. shall be 
borne by the contractor irrespective of the results. 

 
1.3 SAMPLE OF MATERIALS:- 
 
1.3.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples 
approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a 
particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be 
used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material are 
not specified in the item of work, the contractor shall submit the samples as per List of Approved Makes 
given in the tender document for approval of Engineer-in-Charge. For all other items, ISI Marked materials 
and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked material / fittings 
are not available, the contractor shall submit samples of materials / fittings manufactured by firms of 
repute conforming to relevant Specifications or IS codes for the approval of Engineer-in-Charge. 

 
1.3.2 The Contractor shall procure and provide all the materials from the manufacturers 

 

suppliers as per the list attached with the tender documents, as per the item description and particular 
specifications for the work. The equivalent brand for any item shall be permitted to be used in the work, 
only when the specified make is not available. This is, however, subject to documentary evidence 
produced by the contactor for non-availability of the brand specified and also subject to independent 
verification by the Engineer-in-Charge. In exceptional cases, where such approval is required, the decision 
of Engineer-in-Charge as regards equivalent make of the material shall be final and binding on the 
Contractor. No claim, whatsoever, of any kind shall be entertained from the Contractor on this account. 
Nothing extra shall be payable on this account. Also, the material shall be procured only after written 
approval of the Engineer-in-Charge. 
 
 
 
1.3.3 To avoid delay, contractor should submit samples / as stated above well in advance so as to give 
timely orders for procurement. If any material, even though approved by Engineer-in-Charge is found 
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defective or not conforming to specifications shall be replaced / removed by the contractor at his own 
risk & cost. Samples including brand / quality of materials and fittings to be used in the work shall be got 
approved from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the 
completion of the work. 

 

1.3.4 BIS marked materials except otherwise specified shall also be subjected to quality test besides 
testing of other materials as per the specifications described for the item/material. Wherever BIS marked 
materials are brought to the site of work, the contractor shall, furnish manufacturer’s test certificate or 
test certificate from approved testing laboratory to establish that the material procured by the contractor 
for incorporation in the work satisfies the provisions of specifications relevant to the material and / or the 
work done. 

 

BIS marked items (except cement & steel for which separate provisions have been made) required on the 
work shall be got tested, for only important tests, which govern the quality of the product, as decided by 
the Engineer-in-Charge. The frequency of such tests (except the mandatory test) shall be 5% of the 
frequency as specified in BIS. For mandatory test, frequency shall be as specified in the CPWD 
Specifications. 

 

1.3.5 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications nor BIS, then 
tests shall be carried out as per directions of Engineer-in-Charge. 

 

2.0 CEMENT & STEEL REINFORCEMENT 

 

2.1 Contractor has to procure Cement and Steel and has to produce manufacturers test certificate and 
challan for each lot of Cement & Steel Reinforcement procured at site. 
 

2.2 CEMENT:- 

 

2.2.1 The contractor shall procure 43 grade ordinary Portland Cement (OPC) conforming to IS: 8112 / 
Portland Pozzolona Cement (PPC) conforming to IS: 1489 (Part-1) as required in the work from reputed 
manufacturers of cement as mentioned in “Approved Makes” or from any other reputed cement 
manufacture having a production capacity not less than 1 million Ton per annum as approved by Engineer 
in charge. The cement of approved make as aforesaid in 50 kg. bags bearing manufacturer’s name and ISI 
marking, along with manufacturers test certificate for each lot shall be procured by the contractor. 
 

Minimum M30 grade of concrete shall be used in all structural elements of RCC, both in load 
bearing and framed structure. 

 

Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & arid regions, the 
minimum curing period shall be 14 days or its equivalent. 
 
 

 
2.2.2 Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got 
tested in accordance with provisions of relevant BIS Codes. The cement for such testing purpose shall be 
 



NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
 

33 | P a g e  
 

Special Conditions 
 

 
supplied by the contractor free of charge. In case test results indicate that the cement arranged by the 
contractor does not conform to the relevant BIS Codes, the same shall stand rejected and shall be 
removed from the site by the contractor at his own cost within a week’s time of written order from the 
Engineer-in-Charge to do so. The cost of tests shall be borne by the contractor/IISER PUNE in the manner 
indicated below: 

 
By the contractor, if the results show that the cement does not conform to relevant BIS Codes. 

 

By the IISER PUNE, if the results show that the cement conforms to relevant BIS Codes. 

 

2.2.3 Cement shall be brought at site in bulk supply of approximately 200 tonnes or as decided by the 
Engineer-in-Charge. 

 

2.2.4 OPC & PPC bags shall be stored in separate godowns. Separate godowns for tested cement and fresh 
cement (under testing) to be constructed by the contractor at his own cost as per sketches given in 
C.P.W.D Specifications having weather-proof roofs and walls. The size of the cement godown is indicated 
in the sketches for guidance. The actual size of godown shall be as per site requirements and nothing extra 
shall be paid for the same. Each godown shall be provided with a single door with two locks. The keys of 
one lock shall remain with Engineer-in-Charge or his authorized representative of the work and that of 
other lock with the authorized agent of the contractor at the site of work so that the cement is issued 
from godown according to the daily requirement with the knowledge of both parties. The account of daily 
receipt and issue of cement shall be maintained in a register in the prescribed proforma and signed daily 
by the contractor or his authorized agent and Engineer-in-Charge or his authorized representative in token 
of its correctness. The day to day receipt and issue accounts of different grade/brand of cement shall be 
maintained separately in the standard proforma by the contractor or his authorized representative which 
shall be duly signed by the authorized representative of the Engineer-in-Charge before issue to the work 
on day to day basis. 

 

Required number of cement godowns each having capacity as decided by the Engineer-in-Charge shall be 
constructed by the contractor at site of work for which no extra payment shall be made. The contractor 
shall be responsible for the watch and ward and safety of the cement go-downs. The contractor shall 
facilitate the inspection of the cement go-downs by the Engineer-in-Charge at any time. 

 

2.2.5 The actual issue and consumption of cement on work shall be regulated and proper accounts 
maintained as provided in the contract. The theoretical consumption of cement shall be worked out as 
per procedure prescribed in Clause-42 of the contract and shall be governed by the conditions laid therein. 

 

2.2.6 If the quantity of cement actually used in the work is found to be more than the theoretical quantity 
of cement including authorized variation, nothing extra shall be payable to the contractor on this account. 
In the event of it being discovered that after the completion of the work, the quantity of cement used is 
less than the quantity ascertained as herein before provided (allowing variation on the minus side as 
stipulated in Clause - 42), the cost of quantity of cement not so used shall be recovered from the 
contractor as specified in schedule. Decision of the Engineer-in-Charge in regard to theoretical 
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quantity of cement which should have been actually used as per the schedule and recovered at the rate 
specified, shall be final and binding on the contractor. 
 
 
For non-scheduled items, the decision of the Engineer in charge, regarding theoretical quantity of the 
cement, which should have been actually used, shall be final and binding on the contractor. 

 

2.2.7 Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without written permission of the Engineer-in-Charge. 

 

2.2.8 Damaged cement shall be removed from site immediately by the contractor on receipt of notice in 
writing from the Engineer-in-charge. If he does not do so within three days of receipt of such notice, the 
Engineer-in-charge shall get it removed at the cost of the contractor. 

 

2.2.9 In case the contractor brings surplus quantity of cement the same shall be removed from the site 
after completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 

 

2.2.10 Cement, which is not used within 90 days from its date of manufacture, shall be retested at 
approved laboratory. Until the results of such tests are found satisfactory, it shall not be used on the work. 

 

2.2.11 Compressive Strength of Cement 

 

The average compressive strength of at least three mortar cubes (area of face 50 cm2) composed of one 
part of cement, three parts of standard sand (conforming to IS 650:1996) by mass and P/4+3.0 percent 
(of combined mass of cement plus sand) water, and prepared, stored and tested in the manner described 
in IS 4031 (Part 6): 1988, shall be as follows: 

 

a) 72 ± 1 hour not less than 
b) 162 ± 2 hour not less than 
c) 672 ± 4 hour not less than 

 
 
23 MPa  
33 MPa  
43 MPa 
 

 
NOTE: - P is the percentage of water required to produce a paste of standard consistency (see as below) 

 

Consistency of Standard Paste:- 

 

The quantity of water required to produce a paste of standard consistency, to be used for the 
determination of the water content mortar for the compressive strength tests and for the determination 
of soundness and setting time, shall be obtained by the method described in IS 4031 (part 4) : 1988. 
 
 
 
2.3 STEEL REINFORCEMENT: - 
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2.3.1 (a) The Contractor shall procure IS marked TMT bars of various grades from the steel manufacturers 
or their authorized dealers having valid BIS license for IS: 1786-2008 (Amendment-1 November 2012). 

 

The procured steel should have following qualities:  
Excellent ductility, bend ability and elongation of finished product due to possible refining technology. 

 

Consumption of steel should be accurate as per design  
Steel should have no brittleness problem in finished product.  
Steel should carry the quality of corrosion and earthquake resistance. 

 

Quality steel with achievement of proper level of sulphur and phosphorus as per IS: 1786-2008. 

 

2.3.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect 
of all supplies of steel brought by him to the site of work. 

 

2.3.3 Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this 
regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor 
does not conform to the specifications, the same shall stand rejected, and it shall be removed from the 
site of work by the contractor at his cost within a week time on written orders from the Engineer-in-charge 
to do so. Else the IISER PUNE shall remove it and recover double the cost of removal from the contractor. 

 

2.3.4 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or as 
decided by the Engineer-in-charge. 

 

2.3.5 The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to 
prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars of different 
sizes and lengths shall be stored separately to facilitate easy counting and checking. 

 

2.3.6 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient 
length shall be cut from each size of the bar at random, and at frequency not less than that specified 
below: 

 

 Size of bar For consignment below 100 For consignment above 100 

   tonnes Tonnes 
     

Under 10mm dia One sample for each 25 tonnes One sample for each 40 tonnes or 

bars   or par thereof. part thereof. 
   

10mm to 16mm dia One sample for each 35 tonnes One sample for each 45 tonnes or 

bars   or part thereof. part thereof. 
     

Over 16mm dia One sample for each 45 tonnes One sample for each 60 tonnes or 

bars   or part thereof. part thereof. 
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2.3.7 The contractor shall supply free of charge the steel required for testing including its transportation 
to testing laboratories. The cost of tests shall be borne by the contractor. 
 
 
2.3.8 The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained as provided in clause 10 of the contract. The theoretical consumption of steel shall be worked 
out as per procedure prescribed in clause 42 of the contract and shall be governed by conditions laid 
therein. In case the consumption is less than theoretical consumption including permissible variations 
recovery at the rate so prescribed shall be made. In case of excess consumption no adjustment need to 
be made. 

 

2.3.9 The steel brought to site and the steel remaining unused shall not be removed from site without the 
written permission of the Engineer-in-charge. 

 

2.3.10 The contractor shall submit original vouchers from the manufacturer for the total quantity of 
steel supplied under each consignment to be incorporated in the work. All consignment received at the 
work site shall be inspected by the Site staff along with the relevant documents before acceptance. The 
contractor shall obtain Original Vouchers and Test Certificates and furnish the same to the Engineer-in-
Charge in respect of all the lots of steel brought by him from approved supplier to the site of work. The 
original vouchers and test certificates shall be defaced by the Site staff and kept on record in the site 
office. 

 

2.3.11 Reinforcement including authorized spacer bars and laps shall be measured in length of different 
diameters as actually (not more than as specified in the drawings) used in the work nearest to a 
centimeter. Wastage and unauthorized overlaps shall not be measured. 

 

2.3.12 The standard sectional weights referred to as in Table 5.4 in para 5.3.4 in CPWD Specifications will 
be considered for conversion of length of various sizes of M.S. Bars, Steel Bars and T.M.T. bars into 
Standard Weight. 

 

2.3.13 Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average sectional 
weight for each diameter shall be arrived at from samples from each lot of steel received at site. The 
decision of the Engineer-in-Charge shall be final for the procedure to be followed for determining the 
average sectional weight of each lot. Quantity of each diameter of steel received at site of work each day 
will constitute one single lot for the purpose. The weight of steel by conversion of length of various sizes 
of bars based on the actual weighted average sectional weight shall be termed as Derived Actual Weight. 
However for the stipulated issue of steel reinforcement up to and including 10mm diameter bars, the 
actual weight of steel issued shall be modified to take into account the variation between the actual and 
the standard coefficients and the contractors’ accounts will be debited by the cost of modified quantity. 

 

2.3.14 (a) If the Derived Weight as in sub-para (2.3.12) above is less than the Standard Weight as in Sub-
para (2.3.11) above then the Derived Actual Weight shall be taken for payment provided, if it is within the 
following tolerances specified in IS1786-2008, otherwise whole lot will be rejected. 
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     Special Conditions  
 

 Tolerances on Nominal Mass        
 

Nominal Size in mm  Tolerance on Nominal mass Percent  
 

  Batch Individual  Individual  
 

    Sample*  sample for 
 

coil**        
 

a) Upto and including 10 +7 -8 +8  
 

b) Over 10 up to and 

       
 

       
 

 Including 16 +5 -6 +6  
 

       
 

         
 

c) Over 16 +3 -4 +4  
  

 
 
 
 
 
 
For individual sample plus tolerance is not specified. **For coils batch tolerance is not specified. 

 

If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight as per in sub-
para (2.3.11) above shall be taken for payment. In such case nothing extra shall be paid for the difference 
between the Derived Actual Weight and the Standard Weight. 

 

2.4 SAFETY IN CONSTRUCTION 

 

2.4.1 The contractor shall employ only such methods of construction, tools and plants as are appropriate. 

 

2.4.2 The contractor shall take all precautions and measures to ensure safety of works and work man and 
shall be fully responsible for the same. 

 

2.4.3 Safety pertaining to construction such as centering & shuttering, scaffolds, ladders, working 
platforms, gangway etc. shall be governed by CPWD safety code, relevant safety codes and the directions 
of Engineer in charge. 

 

2.4.4 All the staging to be either of tubular steel structure with adequate bracings as approved or made 
of built up structural sections made from rolled structural steel sections. 

 

2.4.5 Form work shall be properly designed for self weight, weight of reinforcement, weight of fresh 
concrete and in addition the various live loads likely to be imposed during construction process. 
 
 
2.4.6 The form work shall be designed & constructed so as to remain sufficiently rigid during placing & 
compaction of concrete & shall be such as to prevent loss of slurry from the concrete. 
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Special Conditions 
 

 
2.4.7 The vertical supports shall be adequately braced or otherwise secured in position that these do not 
fall when the load gets released or the supports are accidentally hit. 
 
 

 
2.4.8 A thorough inspection of tubular steel centring is necessary before its erection and members 
showing evidence of excessive rusting, kinks, dents or damaged welds shall be discarded. Buckled or 
broken members shall be replaced. Care shall also be taken that locking devices are in good working order 
and that coupling pins are effectively aligned to frames. Tubes should have end to end joints in adjacent 
tubes staggered. Sleeve couplers should be used in preference to joint pins for axial connections. 

 

2.4.9 Inclined forms which give rise to very high horizontal forces should be taken care of by trussing and 
diagonal bracing 

 

2.4.10 Vertical members should be placed centrally under the members to be supported and over the 
member supporting them with no eccentricity exceeding 25mm 

 

2.4.11 The centering frames shall be tied together with sufficient braces to make a rigid and solid unit. It 
shall be ensured that struts and diagonal braces are in proper position and are secured so that frames 
develop full load carrying capacity. As erection progresses, all connecting devices shall be in place and 
shall be fastened for full stability of joints and units. 

 

2.4.12 Wedges under the supports shall be set on firm soil / PCC which assures adequate stability for all 
props. Care shall be taken not to disturb the soil under the supports. Adequate drainage shall be provided 
to drain away the water coming due to rains, easing of forms or during the curing of the concrete to avoid 
softening of the supporting soil strata. 

 

2.4.13 During pouring of the concrete the centering shall be constantly inspected and strengthened, if 
required wedges below the vertical supports tightened and adjustment screws properly adjusted as 
necessary. 

 

2.4.14 Only workmen actually engaged in the form work shall be allowed in the area during operations. 
Those engaged in removing the form work shall wear helmets, gloves and heavy soled shoes and approved 
safety belts etc. 

 

2.4.15 The safety code as lay down in respective clauses of Agreement shall be strictly follow 
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SPECIAL CONDITIONS FOR GREEN BUILDING 
 
 
The building is proposed to be designed for TERI (The Energy and Resources Institute) - GRIHA (Green 
Rating for Integrated Habitat Assessment) Rating-4 green building rating system. The contractor is 
required to execute the work in a befitting manner to obtain the targeted minimum GRIHA 4 rating. 

 

Special conditions for GRIHA rating 

 

The contractor shall prepare scheme for the approval of Engineer -in-charge for obtaining GRIHA 4 rating 
in the criteria relevant to the execution of work 

 

The contractor shall plan and execute the work in a manner to preserve and protect the landscape during 
construction and shall arrange the materials/equipment and follow the procedure as per GRIHA 4 rating 
as applicable. 

 

All the mandatory criteria of GRIHA and additional conditions for Green Building practices are to be 
necessarily followed. 

 

The contractor shall comply with NBC norms on construction safety, health and sanitation as per GRIHA 4 
rating system. 

 

The construction activity shall be done in a befitting manner and the contractor shall adopt measures to 
prevent air pollution at site in compliance with criterion 9 of GRIHA rating as applicable. 

 

The contractor shall comply with all the instructions and schemes for execution of Green building. 

 

Nothing shall be paid extra for all these conditions except for the items existing in the schedule of 
quantities. For such items work done shall be paid on the basis of the agreement rates. Pre-construction 
Stage 

 

Construction Vehicles, Equipment and Machinery 

 

All vehicles, equipment and machinery to be procured for construction shall conform to the relevant 
Bureau of India Standard (BIS) norms. 

 

Emission from the vehicles must conform to environmental norms. 

 

Dust produced from the vehicular movement and other site activities is to be mitigated by sprinkling of 
water. 
 
Noise limits for construction equipment shall not exceed 75 dB(A), measured at one meter from the 
edge of the equipment in free area, as specified in the Environment Protection Act,1986, schedule VI 
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Special Conditions 
 

 
part E, as amended on 9th May,1993. The maximum noise levels near the construction site should be 
limited to 65 dB (A) Leq (5 min) in project area. 

 

Construction Stage 

 

Construction Wastes Disposal 

 

The pre-identified dump locations will be a part of solid waste management plan to be prepared by the 
Contractor in consultation with Engineer -in-charge. 

 

Contractor shall get approved the location of disposal site prior to commencement of the excavation on 
any section of the project location. 

 

Contractor shall ensure that any spoils of material / construction waste will 

 

not be disposed off in any municipality solid waste collection bins. Procurement of Construction Materials 

 

All vehicles delivering construction materials to the site shall be covered to avoid spillage of materials and 
maintain cleanliness of the roads. 

 

Wheel Tyres of all vehicles used by of the contractor, or any of his sub contractor or materials suppliers 
shall be cleaned and washed clear of all dust/mud before leaving the project premises. This shall be done 
by routing the vehicles through tyre washing tracks. 

 

Contractor shall arrange for regular water sprinkling at least twice a day (i.e. morning and evening) for 
dust suppression of the construction sites and unpaved roads used by his construction vehicles. 

 

Water Pollution 

 

The Contractor shall take all precautionary measures to prevent the wastewater during construction to 
accumulate anywhere. 

 

The wastewater arising from the project is to be disposed off in the manner that is acceptable to the CPCB. 
Air and Noise Pollution 
 
Contractor shall use dust screens and sprinkle water around the construction site to arrest spreading of 
dust in the air and surrounding areas. 

 

Contractor shall ensure that all vehicles, equipment and machinery used for construction are regularly 
maintained and confirm that emission levels comply with environmental emission standards/norms. 
 
 

Special Conditions 
 
 
 
 
 
 
 
For controlling the noise from Vehicles, Plants and Equipment, the Contractor shall confirm the following: 
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All vehicles and equipment used in construction will be fitted with exhaust silencers. 

 

Servicing of all construction vehicles and machinery will be done regularly and during routine servicing 
operations, the effectiveness of exhaust silencers will be checked and if found defective will be replaced. 

 

Noise emission from compactors(rollers) front loaders, concrete mixers, cranes(movable), vibrators and 
saws should be less than 75 dB(A). 

 

As per the standards/guidelines for control of Noise Pollution from Stationary Diesel Generator (DG) sets, 
noise emission in dB(A) from DG Sets (2-1010 KVA) should be less than 94+10 log 10 (KVA). The standards 
also suggest construction of acoustic enclosure around the DG Set and provision of proper exhaust muffler 
with insertion loss of minimum 25 dB (A) each as mandatory. 

 
Personal Safety Measures for Labour 

 

Contractor shall provide the following items for safety of workers employed by contractor and associate 
agencies: 
 
 
Protective footwear/ helmet and gloves to all workers employed for the work on mixing, cement, lime 
mortars, concrete etc. and openings in water pipeline/sewer line. 
 

Welder’s protective eye-shields to workers who are engaged in welding works. 

 

Safety helmet and Safety harness/ belt Provide adequate sanitation/safety facilities for construction 
workers to ensure the health and safety of the workers during construction, with effective provisions for 
the basic facilities such as sanitation, drinking water and safety equipment or machinery. 

 

All the workers should be wearing helmet and shoes all the time on site. 

 

Masks and gloves should be worn whenever and wherever required. 

 

Adequate drinking water facility should be provided at site, adequate number of decentralized latrines 
and urinals to be provided for construction workers. 

 

Full time workers ( if any with the approval of Engineer-in-Charge) residing on site should be provided 
with clean and adequate temporary hutment. 

 

First aid facility should also be provided. 
 
 
 
 

Special Conditions 
 
 
 
 
Overhead lifting of heavy materials should be avoided. Barrow wheel and hand-lift boxes should be used 
to transport materials onsite. 

 

Tobacco and cigarette smoking should be prohibited onsite. 
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All dangerous parts of machinery are well guarded and all precautions for working on machinery are taken. 

 

Maintain hoists and lifts, lifting machines, chains, ropes and other lifting tackles in good condition.  
Provide safety net of adequate strength to arrest falling material down below. 

 

Use of durable and reusable formwork systems to replace timber formwork and ensure that formwork 
where used is properly maintained. 
 
 
Ensure that walking surfaces or boards at height are of sound construction and are provided with safety 
rails and belts. Provide protective equipment such as helmets. 

 

Provide measure to prevent fire. Fire extinguisher and buckets of sand to be provided in fire-prone area 
and elsewhere. 

 

Provide sufficient and suitable light for working during night. 

 

Ensure that measures to protect workers from materials of construction, transportation, storage and 
other dangers and health hazards are taken. 

 

Ensure that the construction firm/division/company have sound safety policies. 

 

Comply with the safety procedure, norms and guidelines (as applicable) as outlined in NBC 2005 (BIS 
2005). 

 

Adopt additional best practices and prescribed norms as in NBC 2005 (BIS2005). 
 
 

 
Identify roads on-site that would be used for vehicular traffic. Update vehicular roads (if these are 
unpaved) by increasing the surface strength by improving particle size, shape and mineral type that make 
up the surface base. Add surface gravel to reduce source of dust emission. Limit amount of fine particles 
(smaller than 0.075mm) to 10 -20%. Limit vehicular speed on site 10km/h. Nothing extra will be payable 
for this. 

 

All material storages should be adequately covered and contained so that they are not exposed to 
situations where winds on site could lead to dust/particulate emissions. 
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Special Conditions 
 
 
 
 

 
Spills of dirt or dusty materials shall be cleaned up promptly so the spilled material does not become a 
source of fugitive dust and also to prevent of seepage of pollutant laden water into the ground aquifers. 
When cleaning up the spill, ensure that the clean - up process does not generate additional dust. Similarly, 
spilled concrete slurries or liquid wastes should be contained/cleaned up immediately before they can 
infiltrate into the soil/ground or runoff in nearby areas. 

 
Ensure that water spraying is carried out by wetting the surface by spraying water on: 

 

Any dusty material. 

 

Areas where demolition work is carried out. 

 

Any unpaved main-haul road and. 

 

Areas where excavation or earth moving activities are to be carried out. 

 

The contractor shall ensure the following: 

 

Cover and enclose the site by providing dust screen, sheeting or netting to scaffold along the perimeter 
of a building. 

 

Covering stockpiles of dusty material with impervious sheeting. 

 

Covering dusty load on vehicles by impervious sheeting before they leave the site. 

 

Transferring, handling/storing dry loose materials like bulk cement and dry pulverized fly ash inside a 
totally enclosed system. 

 

Spills of dirt or dusty materials shall be cleaned up promptly so that the spilled material does not become 
a source of fugitive dust and also to prevent seepage of pollutant laden water into the ground aquifers. 
When cleaning up the spill, ensure that the clean-up process does not generate additional dust. Similarly, 
spilled concrete slurries or liquid wastes should be contained / cleaned up immediately before they can 
infiltrate into the soil/ground or runoff in nearby areas. 

 
Clear vegetation only from areas where work will start right away. 
 
Adopt measures to prevent air pollution in the vicinity of the site due to construction activities. There is 
no standard reference for this. The best practices should be followed (as adopted from international best 
practice documents and codes). 
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Special Conditions 
 

 
Provide safety barricading of site by drawing ribbon band along the site boundary, next to a road or other 
public area. 
 
 

 
The contractor shall provide experienced personnel with suitable training to ensure that these methods 
are implemented. Prior to the commencement of any work, the method of working, plant equipment and 
air pollution control system to be used on -site should be made available for the inspection and approval 
of the Engineer -in-Charge to ensure that these are suitable for the project. 

 

Employ measures to segregate the waste on-site into inert, chemical or hazardous wastes. Recycle the 
unused chemical/hazardous wastes such as oil, paint, batteries and asbestos. As per GRIHA 4 rating (inert 
and Hazardous waste must be collected and storied separately from site. Proper training must be given 
to all construction workers in order to train them to be able to handle different kind of waste on site. In 
addition to segregating the inert and hazardous waste, it is also important to either reuse the construction 
waste on site or safety dispose it off to designated agencies for recycling. 

 

To preserve the existing landscape and protect it from degradation during the process of construction. 
Select proper timing for construction activity to minimize the disturbance such as soil pollution due to 
spilling of the construction material and its mixing with rainwater. The construction management plan 
including soil erosion control management plan shall be prepared accordingly for each month. The 
application of erosion control measures includes construction of gravel pits and tyre washing bays of 
approved size and specification for all vehicular site entry/exits, protection of slopes greater than 10%. 
Sedimentation Collection System and run-off diversion systems shall be in place before the 
commencement of construction activity. Preserve and protect the existing vegetation by not-disturbing 
or damaging to specified site areas during construction. 

 
The Contractor should follow the construction plan as proposed by the Engineer-in-charge 

 

landscape consultant to minimize the site disturbance such as soil pollution due to spilling. Use staging 
and spill prevention and control plan to restrict the spilling of the contaminating material on site. 

 

Spill prevention and control plans should clearly state measures to stop the source of the spill. Measures 
to contain the spill and measures to dispose the contaminated material and hazardous wastes. It should 
also state the designation of personnel trained to prevent and control spills. Hazardous wastes include 
pesticides, paints, cleaners and petroleum products. 

 

A Soil Erosion and Sedimentation Control Plan (ESCP) should be prepared prior to construction and should 
be applied effectively. 

 

The contractor shall prepare and submit ‘Spill prevention and control plans’ before the start of 
construction, clearly stating measures to stop the source of the spill, to contain the spill, to dispose the 
contaminated material and hazardous wastes, and stating designation of personnel trained to prevent 
and control spills. Hazardous wastes include pesticides, paints, cleaners, and petroleum products. 
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Special Conditions 
 

 
The contractor shall ensure that no construction leaches (Ex: cement slurry) is allowed to percolate into 
the ground. Adequate precautions are to be taken to safeguard against this including reduction of 
wasteful curing processes, collection, basic filtering and reuse. The contractor shall follow requisite 
measures for collecting drainage water run-off from construction areas and material storage sites and 
diverting water flow away from such polluted areas. Temporary drainage channels, perimeter 
dike/swale, etc. shall be constructed to carry the pollutant -laden water directly to the treatment device 
or facility (municipal sewer line). 

 

All lighting installed by the contractor around the site and at the labour quarters during construction shall 
be energy efficient fixtures of the appropriate illumination levels. 
 

All paints, adhesives and sealants should comply with the VOC limits prescribed as a 

 

Green initiatives as follows: 

 

The VOC (volatile organic compound) content of adhesives and sealants used on the interior of the 
building must be less than VOC content limits mentioned below. A list of all the adhesives and sealants 
used for the project is to be submitted along with the manufacturer’s certificate supporting the VOC 
content. 
 

Architectural Applications VOC Limit(g/l minus water) 

  
Indoor Carpet Adhesives 50 

  
Carpet Pad Adhesives 50 

  
Wood Flooring Adhesives 100 

  
Rubber Floor Adhesives 60 

  
Sub floor Adhesives 50 

  

Ceramic Tile Adhesives 65 

  
VCT and Asphalt Tile Adhesives 50 

  
Dry Wall and Panel Adhesives 50 

  
Cove base adhesives 50 

  
Structural Glazing Adhesives 100 
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Special Conditions  
 
 

 Multipurpose Construction Adhesives 70   
       

    VOC Limit(g/l minus water)   

 Substrate Specific Application      

       
 Metal to Metal  30   

       
 Porous Material(except wood)  50   

       
 Plastic Foams  50   

       
 Wood  30   

       
 Fibreglass  80   

       

       
 Specialty Application   VOC Limit(g/l minus water)   

      
 PVC Welding  510   

      
 CPVC Welding  490   

      
 ABS Welding  325   

      
 Plastic cement welding   250   

      
 Adhesive primer for plastic   550   

      
 Top and Trim Adhesive   250   

      
 Contact Adhesive   80   

      
 Special purpose Contact Adhesive   250   

      
 Structural wood member adhesive  140   

      
 Sheet applied rubber lining operations   850   
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   Special Conditions 
 

 
Sealants 

 
VOC Limit(g/l minus water) 

 
 

   
 

     
 

 Architectural  250  
 

     
 

 Non Membrane Roof  300  
 

     
 

 Roadway  250  
 

     
 

 Single-ply roof membrane  450  
 

     
 

 Other  420  
 

     
 

 Sealant Primers    
 

     
 

 Architectural, nonporous  250  
 

     
 

 Architectural, porous  775  
 

     
 

 Other  750  
 

     
 

 Aerosol Adhesives    
 

     
 

 General purpose mist spray  65% VOC’s by weight  
 

     
 

 General purpose web spray  55% VOC’s by weight  
 

     
 

 Special purpose aerosol adhesives (all types)  70% VOC’s by weight  
 

     
 

 
 
 
All the building materials and systems used on site must be as per the specifications and approved makes 
by the Engineer-In-Charge. 
 
 

 
All required certificates explaining the properties of the building material/system needs to be obtained 
from the manufacturer/vendor as required by the green building rating authority. The final certificates 
would be produced after the approval of green building consultant with necessary due diligence. The 
purchase orders of all the materials made with the manufacturers / authorized vendors should be 
maintained and shall be provided for the process with due diligence upon request. 
Water saving measures as suggested by the consultants need to be followed on site. 
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Special Conditions 
 
 
The contractor / subcontractor shall prepare and submit a Site Management Plan (SMP) within 10 days of 
start, for approval by the Engineer -in-charge. This SMP shall indicate the locations of godown, stockpiles, 
barricading, waste storage, offices, vehicular movement routes etc. In short this SMP would 
comprehensively represent how the site activities shall be managed conforming to GRIHA 4 Star 
guidelines. Contractor will be penalized @ Rs. 1000/- per day of delay on non-submission of SMP beyond 
due date to be recovered from next RA bill. 

 

Any other site management measures suggested by the Engineer-in-charge / green building consultant 
shall be followed on site. 

 

The contractor shall submit to the Engineer -in-Charge after construction of the buildings, a detailed as 
built quantification of the following within 10 days of recording of completion. Contractor will be 
penalized @ Rs. 500/- per day of delay in submission of “detailed as built quantification”. 

 

Total materials used 

 

Total waste generated, 

 

Total waste reused, 

 

Total water used, 

 

Total electricity consumed, and 

 

Total diesel consumed. 
 
 

 
Evidence for the implementation of the all the above required measures shall be provided to the Engineer-
in-Charge in the form of photographs and templates as required which is required for the submission to 
the green building rating authority. 

 

Nothing extra shall be payable for above provisions unless otherwise specified in Schedule of Quantity. 
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PARTICULAR SPECIFICATIONS 

 

(Civil Component) 

 

GENERAL 

 

1.1 The work shall be carried out as per CPWD Specifications 2009 Vol. I & II with up to date correction 
slips. 

 

1.2 The work shall be executed and measured as per metric dimensions given in the Schedule of 
quantities, drawings etc. (F.P.S. units wherever indicated are for guidance only). 

 

1.3 Wherever any reference to any Indian Standard Specification occurs in the documents relating to this 
contract, the same shall be inclusive of all amendments issued thereto or revisions thereof, if any. 

 

1.4 Unless otherwise specified in the schedule of quantities the rates for all items of the work shall be 
considered as inclusive of pumping out or bailing out water if required for which no extra payment will be 
made. This will include water encountered from any source, such as rains, floods, and sub-soil water table 
being high due to any other cause whatsoever. 

 

1.5 Unless otherwise specified in the schedule of quantities, particular specifications or CPWD 
specifications (subject to the order or preference) the rates tendered by the tenderer shall be all inclusive 
and shall apply to all lifts, all heights and all floor including terrace, leads and depths and nothing extra 
over and above the schedule of quantity shall be payable on this account. 
 
 
 
1.6 The work shall be carried out in accordance with the Architectural drawings, structural drawings and 
approved shop drawings. The structural shop and architectural drawings shall have to be properly 
correlated before executing the work. In case of any difference noticed between architectural and 
structural drawings, the contractor shall obtain final decision of the Engineer-in-charge. In case of any 
discrepancy in the item given in the schedule of quantities appended with the tender and architectural 
drawings related to the relevant items, the former shall prevail unless and otherwise given in writing by 
the Engineer in charge. Nothing extra shall be payable on this account. 
 
 
 
1.7 Wherever any reference to any Indian Standards occurs in the documents relating to this contract, the 
same shall be inclusive of all amendments issued thereto or revisions thereof, if any, up to the date of 
receipt of tenders. 
 
 
 

 
49 



NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
 

50 | P a g e  
 

Special Conditions 
 
 
 
1.8 The following additional specifications shall apply: 
 
 

 
1.8.1- All stone aggregate and stone ballast shall be of hard stone variety and to be obtained from quarries 
near & around to site of work, approved by the IISER PUNE of Mines, Govt. of A.P. and as per direction of 
the Engineer in charge 
 
 
 
1.8.2 Coarse sand should be obtained from sand quarries of nearby rivers, approved by the IISER PUNE of 
Mines, Govt. of A.P. and as per direction of the Engineer in charge. Sand to be used for cement concrete 
work i/c RCC, mortar for masonry and plaster work shall be of standard quality and screened as required. 
It shall be clean sand. 

 

In case of non availability of sand, the agency may be permitted at the discretion of Engineer-in Charge to 
use crushed stone sand on their request on production of adequate proof of non availability of the same, 
provided it confirms to grading and other requirements given in CPWD specifications. The change in sand 
type or source would require revision of Mix Design of Concrete from the approved laboratories. for which 
nothing extra shall be paid. In case of use of crushed stone sand, all necessary precautions for work, RCC 
work, masonry work, plaster work and all other related works shall be taken by the agency as per relevant 
CPWD specifications and BIS codes without any extra cost. 
 
 
 
1.9 The rates for all items of work shall unless clearly specified otherwise include for all floor levels of 
building and cost of all operations and all inputs of labour, material, T&P, scaffolding, wastages, watch 
and ward, other inputs, all incidental charges, all taxes, GST, duties, levies etc. required for execution of 
the work. 
 
 
 
1.10 All crossings, embedment etc. in walls and floors for water supply, drainage and sanitary pipes, 
fittings etc. shall be provided for individual walls and floors so as to avoid cuttings of masonry work and 
floors. All such areas shall be made good during finishing and nothing extra shall be payable on these 
accounts. 
 
 
 
1.11 Product delivery, storage and handling of chemicals. 

 

1.11.1 The contractor shall construct storage space for Chemicals to ensure that the storage conditions 
are as recommended by the manufactures. 
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Special Conditions 
 
 
 
 

 

1.11.2 All the materials shall be procured and delivered in sealed containers with 
labels legible and intact. 

 
1.11.3 All the chemicals (polymers, epoxy, water proofing compound, plasticizer, 

Polysulphide, all exterior and interior paints, polish etc.) shall be procured in 
convenient packs say 20 litres/Kgs.} capacity packing only or as approved by the 
Engineer-in-Charge, and not in bigger capacity containers, say 200 litre (Kgs.) 
drums unless otherwise specifically permitted by the Engineer-in-Charge. One 
sample from each lot of the chemical procured by the contractor shall be tested 
in a laboratory as approved by the Director, IISER PUNE. 

 
1.11.4 All material required for the execution of the work shall be got approved, 

procured and deposited with the IISER PUNE supervisory staff. The materials 
shall be kept in joint custody of the contractor and the IISER PUNE. The watch 
and ward of such material shall, however, remain to be the responsibility of 
the contractor and no claim, whatsoever, on this account shall be entertained. 
Different containers of each chemical shall be serially numbered on packing 
and also consumed in that order. Day-to-Day account of receipt, issue and 
balance shall be regulated by the IISER PUNE and proper account shall be 
maintained at site of work in the prescribed form as per the standard practice. 

 
 

1.11.5 All the chemicals shall be procured by the contractor directly from the 
manufacturer. In exceptional circumstances, the contractor may be allowed 
to procure the materials from the authorized dealers of the manufacturers, if 
specifically permitted by the Engineer-in-Charge. 

 
1.11.6 The original copies of challan / cash memos towards the quantity of various 

chemicals procured shall be made available by the contractor at the request 
from the Engineer-in-Charge and a copy of the same shall be kept in record. 

 
1.11.7 The Name of manufacturers, manufacturer’s product identification, 

manufacturer’s mixing instructions, warning for handling and toxicity and 
date of manufacturing and shelf life shall be clearly and legibly mentioned 
on the labels of the each container. 

 
1.11.8 The contractor shall submit for the chemicals procured, manufacturer’s and / 

or authorized dealer’s certificate regarding supplying and verifying 
conformance to the material specifications, as specified. 

 
1.11.9 All filled containers shall be handled in safe manner and in a way to avoid 

breaking container seals.  
1.11.10Empty containers of the chemicals should not be removed from site till the 
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completion of work and shall be removed only with the written approval of 
the Engineer-in-Charge. 

 
1.11.11All arrangements for measuring, dosing and mixing of material / chemicals at 

site have to be made by the contractor. 
 
 
 
 
 

1.11.12Contractor shall suitably advise his site Engineer and all the workers as 
regards safe handling of chemicals. Necessary protective and safety 
equipment in form of hand gloves, goggles etc. shall be provided by the 
contractor and be also used at site. 

 

1.11.13 All incidental charges of any kind including cartage, storage and wastage and safe custody 
of material etc. shall be borne by the contractor and no claim, whatsoever, shall be entertained 
on this account. 

 

1.11.14 The chemicals shall be tested in an independent laboratory as approved by the Director, 
IISER PUNE at the frequency as specified. If required, more samples may have to be tested as per 
the directions of the Engineer-in-Charge. Nothing extra shall be payable on this account. However, 
testing charges shall be borne by the IISER PUNE for the samples satisfying the requirements 
specified in the tender. 

 
EARTH WORK:- 

 

2.1 Earth work shall be executed as per CPWD specifications. 

 

2.2 Excavation shall be undertaken to the width of footing including necessary margins for 
construction operation as per drawing or directed otherwise. Where the nature of soil or the 
depth of the trench and season of the year, do not permit vertical sides, the contractor at his own 
expense shall put up the necessary shoring, strutting and planking or cut slopes with or without 
steps, to a safer angle or both with due regard to the safety of personnel and works and to the 
satisfaction of the Engineer. Measurement of plan area of excavation for payment shall only be 
permitted. 

 

2.3 All the major excavation shall be carried out by mechanical excavator. No extra payment shall 
be made for that. 

 

2.4 The contractor shall make at his own cost all necessary arrangements for maintaining water 
level, in the area where works are under execution low enough so as not to cause any harm to 
the works or problems in carrying out with the execution and the rates for all items of work shall 
be considered as inclusive of pumping out or bailing out water, if required and for which no extra 
payment shall be made. This will include water coming from any source, such as 

 
52 



NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
 

53 | P a g e  
 

Special Conditions 
 

 

rains, accumulated rain water, floods, leakages from sewer and water mains subsoil water table 
being high or due to any other cause whatsoever. The contractor shall make necessary provision 
of pumping, dredging, bailing out water coming from all above sources and excavation and other 
works shall be kept free of water by providing suitable system approved by the Engineer-in-
Charge. 

 

2.5 De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide lines for 
de-watering during construction) and / or as per the specifications approved by the Engineer-in-
Charge. Design of an appropriate and suitable dewatering system shall be the Contractor’s 
responsibility. Such 

 
 
 

scheme shall be modified / augmented as the work proceeds based on fresh information 
discovered during the progress of work, at no extra cost. At all times during the construction work, 
efficient 

 
drainage of the site shall be carried out by the Contractor and especially during the laying of plain 
cement concrete, taking levels, etc. The Contractor shall also ensure that there is no danger to 
the nearby properties and installations on account of such lowering of water table. If needed, 
suitable precautionary measures shall be taken by the Contractor. Also the scheme of dewatering 
adopted shall have adequate built in arrangement to serve as stand-bye to attend to repair of 
pumps etc. and disruption of power / fuel supply. Nothing extra shall be payable on this account. 

 

2.6 In trenches where surface water is likely to get into cut / trench during monsoons, a ring bund 
of puddle clay or by any other means shall be formed outside, to the required height, and 
maintained by the Contractor. Also, suitable steps shall be taken by the Contractor to prevent 
back flow of pumped water into the trench. Nothing extra shall be payable on this account. 

 
3.0 C C &R.C.C. WORK:- 

 

CONCRETE MIX DESIGN AND TESTING - Conditions for Ready Mix Concrete brought from outside 
or through at Site fully automatic ready mix plant of minimum capacity 60 cum/hr. 

 

23.1 For cement concrete/Reinforced Cement Concrete (RCC) Works – 

 

The following parameters shall be adopted for mix design in severe exposure. 

 

a) For M 10 grade ready mix concrete:- 
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 1. Grade of concrete   M 10  
           

 2 Nominal maximum size of aggregate   20mm angular as per specifications.  
           

 3 Degree of quality control   Good  
           

 4 Maximum water cement ratio   0.50     
           

 5 Minimum Cement Concrete   180 kg/cum of concrete  
           

 6 Type of Cement used   OPC 53 grade or higher grade conforming  

     to IS : 8112  
           

 7 Sand   Natural  /crushed  Coarse  sand  as  per  

     Specifications.  
          

 8 Fly ash   fly ash 20% or more confirming to Grade I   
          

     of IS 3812 (Part-I) with uniform blending   
          

     with cement in accordance with clauses   
         

     5.2 and 5.2.1 of IS 456:2000 .   
           

b) For M 30 grade Ready Mix Concrete       

      
 1. Grade of concrete   M 30 
       

 2 Nominal maximum size of aggregate   20mm angular as per specifications. 
       

 3 Degree of quality control   Good 
       

 4 Type of exposure   Severe 
          

 5 Maximum water cement ratio  0.50     
       

 6 Minimum Cement Concrete   345 kg/cum of concrete 
       

 7 Type of Cement used   OPC 53 grade or higher grade conforming 

      to IS : 8112 
       

 8 Sand   Natural  /crushed  Coarse  sand  as  per 

      Specifications. 
      

 9 Fly ash   fly ash 20 % or more confirming to Grade I 
      of IS 3812 (Part-I) with uniform blending 

      with cement in accordance with clauses 

      5.2 and 5.2.1 of IS 456:2000 . 

           

 

3.2 Approved admixtures confirming to IS:9103 shall be permitted to be used. The chloride 
content in the admixture shall satisfy the requirements of BIS:5075. The total amount of chloride 
content in the admixtures mixed concrete shall satisfy the requirements of IS:456-2000. 
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3.3. The concrete mix design with and without admixture will be got carried out by the contractor 
through laboratories/Test Houses, approved by the Engineer-in-charge. 

 

3.4 The various ingredients for mix design / laboratory test shall be sent to the Lab/test houses 
through the Engineer-in-charge and the samples of such ingredient sent shall be preserved at site 
by the department till completion of work. The samples shall be taken from the approved 
materials which are proposed to be used in the work. 

 

3.5 The contractor shall submit the mix design report from the approved laboratory and get 
approval of Engineer-in-charge. No concreting shall be done without prior approval of the mix 
design by the consultant & Engineer-in-charge. 

 

3.6. The contractor shall make cubes of trials mixes as per approved mix design at site laboratory 
for all grades of concrete in presence of Engineer-in-charge using same ingredient as adopted for 
design mix prior to commencement of concreting and get them tested in presence of Engineer-
in-charge for 7 days and 28 days. 

 

3.7 The contractor shall submit the mix design report from the approved laboratory and get 
approval of Engineer-in-charge. No concreting shall be done without prior approval of the mix 
design by the Engineer-in-charge. 

 

3.8 The contractor shall make cubes of trials mixes as per approved mix design at site laboratory 
for all grades of concrete in presence of Engineer-in-charge using same ingredient as adopted for 
design mix prior to commencement of concreting and get them tested in presence of Engineer-
in-charge for 7 days and 28 days. 

 

3.9 For each change of source/quality/characteristic properties of the ingredients from that 
approved & used in the concrete mix during the work, a fresh mix design shall be got done by the 
contractor from the approved laboratory. Revised trial mix test shall be conducted at laboratory 
established at site and shall be submitted by the contractor as per the direction of Engineer-in-
charge. 

 

3.10 The cost of packaging, sealing, transportation, loading, unloading, cost of samples and the 
testing charges for mix design in all cases shall be borne by the contractor. 

 

3.11 The rate for the item of Ready mix concrete shall be inclusive of all the ingredients including 
admixtures if required, labour, placing, curing, compacting, pumping, machinery, T & P etc. 
(except shuttering which shall be measured and paid for separately) required for design mix 
concrete of required strength and workability. The rate quoted by the agency shall be net and 
nothing extra shall be payable on account of change of quantities of concrete ingredients like 
cement and aggregates and admixtures etc. as per the approved mix design. 
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3.12 The contractor shall engage Ready Mix Concrete (RMC) producing plant to supply RMC for 
the work. The RMC plant proposed to be engaged by the contractor shall fulfill the following 
requirements. 

 

It shall be fully computerized. 

 

It should have supplied RMC for Govt./Public undertakings/Local bodies project of similar 
magnitude. 

 
 

It should have facility for providing printed dispatch slips showing ingredients of concrete carried 
by each mixer. 

 

It shall have a lab with all kind of testing equipment for the checking of concrete and related 
materials. 

 

3.13 The contractor shall within 15 days of award of the work, submit list of at least two RMC 
plant companies of repute along with details of such plants including details of transit mixer, 
pumps etc. to be deployed indicating name of owner company, its location, capacity, technical 
establishment, past experience and text of M.O.U. proposed to be entered between purchaser 
(the contractor) and supplier (R.M.C. plant) to the Engineer-in-charge who shall give approval in 
writing (subject to drawl of M.O.U.). The contractor shall draw the M.O.U. with approved R.M.C. 
plant owner and submit to Engineer-in-charge within a week of such approval. The contractor will 
not be allowed to purchase ready mixed-concrete without completion of above stated formalities 
for use in this project. 

 

3.14 Engineer-in-Charge reserves the right to cancel the approval of plant with or without 
assigning any reason. 

 

The Engineer-in-Charge reserves the right to exercise control over the :- 

 

Ingredients, water and admixtures purchased, stored and to be used in the concrete including 
conducting of tests for checking quality of materials, recordings of test results and declaring the 
materials fit or unfit for use in production of mix. 

 

Calibration check of the R.M.C. 

 

Weight and quantity check on the ingredients, water and admixtures added in batch mixing. 

 

Time of mixing of concrete. 
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Testing of fresh concrete, recordings of results and declaring the mix fit or unfit for use. This will 
include continuous control on the workability, during production and taking corrective action. 

 

3.15 For exercising such control, the Engineer-in-charge shall periodically depute his authorized 
representative at the RMC plant. It shall be responsibility of the contractor to ensure that all 
necessary equipment, manpower and facilities are made available to Engineer-in-Charge / his 
representative at R.M.C. plant. 

 

3.16 Ingredients, admixtures and water declared unfit for use in production of mix shall not be 
used. A batch mix found unfit for use shall not be loaded into the truck for transportation. 

 
 

3.17 All required relevant records of R.M.C. shall be made available to the Engineer-in-Charge or 
his authorized representative. Engineer-in-Charge shall, as required, specify guidelines & 
additional procedures for quality control & other parameters in respect of materials and 
production and transportation of concrete mix which shall be binding on the contractor & the 
R.M.C. plant. 

 

3.18 43 grade OPC (Conforming to IS : 8112) of brand / make / source as approved by Engineer-
in-charge shall only be use for production of concrete. 

 

3.19 QUALITY CONTROL OF READY-MIXED CONCRETRE 

 

It shall be the responsibility of the contractor to ensure that the RMC producer provides all 
necessary testing equipment and takes all necessary measures to ensure quality control of ready-
mixed concrete. 

 

In general the required measures shall be:- 

 

(I)  CONTROL OF PURCHASED MATERIAL QUALITY 

 

R.M.C. producer shall ensure that all the materials purchased and used in the production of 
concrete conform to the stipulation of the relevant agreed standards with the materials suppliers 
and the requirements of the products mix design and quality control procedures. This shall be 
accomplished by visual checks, sampling and resting, certification from material supplier and 
information data for material supplier. Necessary equipment for the testing all material shall be 
provided and maintained in calibrated condition at the plant by the R.M.C. producer. 

 
(II) CONTROL OF MATERIAL STORAGE 

 

Adequate and effective storage arrangement shall be provided by, RMC producer at plant 
for prevention of contamination, reliable transfer and feed systems, drainage aggregates, 
prevention of freezing or excessive solar heating of aggregate etc. 

 
 
RMC  

of 
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(III) COMPUTER PRINT OUTS OF EACH TRUCK LOAD 

 

Each truckload transit mixer dispatched to site shall carry computer printout of the ingredients of 
the concrete it is carrying. The printout shall be produced to Engineer-in-Charge or his 
representative at site before R.M.C. is used in work. 

 

(IV)  TRANSFER AND WEIGHING EQUIPMENT 

 

R.M.C. producer shall ensure that a documented calibration is in place. Proper calibration records 
shall be made available indicating date of next calibration due, corrective action taken etc. R.M.C. 
producer shall ensure additional calibration cheeks whenever required by Engineer-in-Charge in 
writing to contractor. R.M.C. producer shall also maintain a daily production record including 
details of customers to whom R.M.C. was supplied including that day’s production including water 
and admixtures. 

 

The accuracy of measuring equipment shall be within +2% quantity of cement, -3% of quantity of 
aggregate, admixture and water being measured. 

 

(V)  MAINTENANCE OF PLANT, TRUCK MIXERS AND PUMPS 

 

Plant, Truck, Mixers and pumps should be well maintained so that it does not hamper any 
operation of production, transportation and placement. 

 

(VI)  PRODUCTION OF CONCRETE:- 

 

3.20 The following precautions shall be taken during the production of R.M.C. at the plant. 

 

Weighing (correct reading of batch data and accurate weighing)-: For each load, written, printed 
or graphical records shall be made of the weights of the materials batched, the estimated slump, 
the total amount of water added to the load, the delivery tickets number for that load and the 
time of loading the concrete into the truck. 

 

Visual observation of concrete during production and delivery or during sampling and testing of 
fresh concrete, assessment of uniformity, cohesion, workability, adjustment to water content :-
The workability of the concrete shall be controlled on a continuous basis during production. The 
batch mix found unfit shall not be loaded into the truck for transportation. Necessary corrective 
action shall be taken in the production of mix as required for further batches. 

 

Use of adequate equipment at the plant to measure surface moisture content of aggregates, 
particularly fine aggregate and the workability of the concrete, cube test etc. shall also be 
ensured. 
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Making corresponding adjustment at the plant automatically or manually to batched quantities 
to allow for observed, measured or reported changes in materials or concrete quantities. 

 

Sampling of concrete, testing, monitoring of results. 

 

Diagnosis and correction of faults identified from observations / complaints 

 

The RMC plant produced concrete shall be accepted by Engineer-in-Charge at site after 
receipt of the same after fulfilling all the requirements of mix mentioned in the tender documents. 

 

Ready mix concrete shall be arranged in quantity as required at site of work. The ready mix 
concrete shall be supplied as per the pre-agreed schedule approved by Engineer-in-Charge. 

 

3.21 If so required by the Engineer-in-Charge, the RMC producer shall provide separate storage 
space / godowns for storage of materials approved by Engineer-in-Charge for the design mix 
concrete. 

 

3.22 The use of PPC RMC shall not be permitted. 

 

3.23 Frequency of sampling and standard of acceptance shall be as per specifications for design 
mix concrete. 

 

3.24 The RMC shall be placed by pump of suitable capacity and the contractor shall arrange 
sufficient length of pipe at site to place the RMC in the minimum required time. The contractors 
shall co-ordinate with R.M.C. supplier and pump hirer to have effective concrete placement. 
Nothing extra shall be paid for placing of concrete through concrete pump. 

 

The representative of R.M.C. supplier shall attend the site meeting as and when decided by the 
Engineer-in-Charge. 

 
 

3.26 i) The contractor shall access the quantity of R.MC. requirement at site well in advance and 
order accordingly to the R.M.C. supplier. In case excess R.M.C. is received at site, the Department 
shall not be under any obligation to get the extra quantity utilized and no payment for such R.M.C. 
shall be made. 

 

ii) The contractor shall have to employ labour in shifts to ensure continuous casting of slabs and 
other RCC members. No extra payment on this account shall be made. 
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The department will recommend to the Traffic Police to issue permits for the entry of the vehicles 
through the area of no entry zone to the working area. However, absence of such permits will not 
be cause for delay in completion of the work. 

 

The RMC concrete is required to be placed at site within the initial setting period of concrete. In 
case there is delay in placement of concrete the same shall be rejected and shall not be allowed 
to be used at site. 

 

In order to monitor the placement of RMC within initial setting time necessary record needs to be 
maintained at site. 

 
 

3.30 All materials to be used on the work shall conform to relevant specifications. The Engineer 
in charge reserves the right to reject any material not up to specification and the contractor will 
have no claim for any damage, loss or compensation on his account 

 

3.31 The natural sand if required shall be washed and rewashed as directed by Engineer in charge-
In-Charge. The washed water of the natural sand shall be free from chlorides and sulphates, 
whose presence, if any, shall be checked with silver nitrate and barium chloride respectively. 
Manufactured sand shall be permitted for usage only on the specific approval from the Engineer 
in charge 

 

3.32 The contractor shall note that use of self compacting concrete (SCC) using fly ash is envisaged 
for the work. Therefore, the contractor shall be well equipped to produce, transport, place and 
finish SCC. 

 

3.33 Measurement: 

 

Dimensions shall be measured nearest to a cm except for the thickness of slab which shall be 
measured correct to 0.5 cm. The areas shall be worked out nearest to 0.01 sqm. The cubical 
contents shall be worked out to nearest 0.01 cum. 

 

No deduction shall be made for the following : 

 

Ends of dissimilar materials (e.g. joists, beams, post girders, rafters, purlins, trusses, corbels, steps 
etc.) up to 500 sqcm. in cross section. 

 

Opening up to 0.1 sqm. 
 

(Note : In calculating area of openings up to 0.1 sqm the size of opening shall include the thickness 
of any separate lintels or sills. No extra labour for forming such openings or voids shall be paid 
for. 

 

The volume occupied by reinforcement 
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The volume occupied by water pipes, conduits etc. not exceeding 25 sq. cm each in cross sectional 
area. Nothing extra shall be paid for leaving and finishing such cavities and holes. 

 

Measurement shall be taken before any rendering is done in concrete members. Measurement 
will not include rendering. The measurement of RCC work between various units shall be 
regulated as below : 

 

Slabs shall be taken as running continuously through except when slab is monolithic with the 
beam. In that case it will be from the face to face of the beam. 

 
 

Beams shall be measured from face to face of columns and shall include haunches, if any, between 
columns and beam. The depth of the beam shall be from the bottom of slab to the bottom of 
beam if beam and slab are not monolithic. In case of monolithic construction where slabs are 
integrally connected with beam, the depth of the beam shall be from the top of the slab to the 
bottom of beam. 

 
The columns measurement shall be taken through 

 

Chajjas along with its bearing on wall shall be measured in cum nearest to two places of decimal. 
When Chajjas is combined with lintel. Slab or beam, the projecting portion shall be measured as 
chajjas, built in bearing shall be measured as per item of lintel, slab or beam in which chajjas bears. 

 

Where the band and lintel are of the same height and the band serves as lintel, the portion of the 
band to be measured as lintel shall be for clear length of opening plus twice the over all depth of 
band. 

 

3.34 Tolerances 

 

Subject to the condition that structural safety is not impaired and architectural concept does not 
hamper, the tolerances in dimensions of RCC members shall be as specified in the drawings by 
the designer. Whenever these are not specified, the permissible tolerance shall be decided by the 
Engineer-in-Charge after consultation with the designer, if necessary. 

 

When tolerances in dimensions are permitted, following procedure for measurements shall apply 
: 

 

If the actual dimensions of RCC members do not exceed or decrease the design dimensions of the 
members plus or minus tolerance limit specified above, the design dimensions shall be taken for 
the purpose of measurements. 
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If the actual dimensions exceed the design dimensions by more than the tolerance limit, the 
design dimensions only shall be measured for the purpose of payment. 

 

If the actual dimensions decrease more than the tolerance limit specified, the actual dimensions 
of the RCC members shall be taken for the purpose of measurement and payment. 

 

For acceptance of RCC members whose dimensions are not exactly as per design dimensions, the 
decision of Engineer-in-Charge shall be final. For the purpose of payment, however, the 
clarification as given in para a, b and c above shall apply. 

 
3.35 Payment 

 

3.35.1 Where the concrete fulfills the criteria as specified in AS SPECIFIED CPWD SPECIFICATIONS 
2009 VOL-I. Acceptance Criteria, full payment shall be payable subject to the conforming to 
prescribed specifications. 

 

3.35.2 Where the concrete does not satisfy the Acceptance Criteria and nondestructive test has 
been ordered or where the nondestructive test has been otherwise ordered, the result of 
nondestructive test shall prevail over the Acceptance Criteria as specified in CPWD specifications 
209 VOL-1. Where concrete does not satisfy the strength requirements in Nondestructive test, 
the Engineer-in-Charge may reject the concrete represented by the test. However, the Engineer-
in-Charge may accept the said concrete after remedial measures / retrofitting / rehabilitations, as 
shall be suggested by approved institutes (IIT Madras/ SERC Chennai), are carried out by the 
contractor at his risk and cost. The cost of consultancy to such institutes shall also be borne by 
the contractor. The decision of Engineer-in-Charge shall be final and binding. 

 
3.36 Rate: 

 

3.36.1 The rate includes the cost of materials, labours and other inputs involved in all the 
operations described above, finishing top of concrete in line and level, curing, protection from 
rains etc. except for the cost of reinforcement , centering and shuttering and applicable GST. 

 

3.36.2 No extra payment for richer mix which projects into any member from another member 
during concreting of junctions of beams, slabs and columns etc. will be made except where so 
indicated in the structural drawings. 

 

3.37 FORM WORK 

 

3.37.1 The work shall be done in general as per CPWD Specifications. 

 

3.37.2 Only M.S. centring / shuttering and scaffolding material unless & otherwise specified shall 
be used for all R.C.C. work to give an even finish of concrete surface. However, marine-ply 
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shuttering in exceptional cases as per site requirement may be used on specific request from 
contractor to be approved by the Engineer-in-Charge. 

 

3.37.3 Nothing extra shall be paid for the centring and shuttering, circular in shape whenever the 
formwork is having a mean radius exceeding 6m in plan. 

 

3.37.4 Nothing extra shall be paid for grid beams and the corresponding slabs having clear span 
more than 1.20 metres. 

 

3.37.5 In order to keep the floor finish as per architectural drawings and to provide required 
thickness of the flooring as per specifications, the level of top surface of R.C.C. shall be accordingly 
adjusted at the time of its centring, shuttering and casting for which nothing extra shall be paid 
to the Contractor except the places where different type of flooring is provided in the same room. 

 

As per general engineering practice, level of floors in toilet / bath, balconies, shall be kept 12 to 
20mm or as required, lower than general floors shuttering should be adjusted accordingly. 
Nothing extra is payable on this account. 

 

3.37.6 Steel shuttering as approved by the Engineer-in-Charge shall be used by the contractor. 
Minimum size of shuttering plates shall be 600mm x 900mm except for the case when closing 
pieces are required to complete the shuttering panels. 

 

Dented, broken, cracked, twisted or rusted shuttering plates shall not be allowed to be used on 
the work. 

 

The shuttering plates shall be cleaned properly with electrically driven sanders to remove any 
cement slurry or cement mortar or rust. Proper shuttering oil or de- bonding compound such as 
“Reebole” of FOSROC or equivalent shall be applied on the surface of the shuttering plates in the 
requisite quantity before assembly of steel reinforcement. Nothing extra shall be paid on this 
account. 

 

3.37.7 Concreting of upper floor shall not be done until concrete of lower floor has set at least for 
14 days but form work and reinforcement can be taken up after the concrete has set at least for 
three days. 

 

3.37.8 Double steel scaffolding having two sets of vertical supports shall be provided for external 
wall finish, cladding etc. The supports shall be sound and strong, tied together with horizontal 
pieces over which scaffolding platform shall be fixed. Scaffolding shall have steel staircase for 
inspection of works at upper levels. Nothing extra shall be paid on this account. 

 
3.38 REINFORCEMENT:- 
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3.38.1 The reinforcement shall be done as per CPWD Specifications. 

 

3.38.2 The rate of item of reinforcement of RCC work includes all operations including 
straightening, cutting, bending, welding, binding with annealed steel or welding and placing in 
position at all the floors with all leads and lift complete as per CPWD Specifications. 

 

3.38.3 The contractor shall provide approved type of support for maintaining the bars in position 
and ensuring required spacing and correct cover of concrete to reinforcement as called for in the 
drawings, spacer blocks of required shape and size. Chairs and spacer bars shall be used in order 
to ensure accurate positioning of reinforcement. Spacer blocks shall be cast well in advance with 
approved proprietary pre-packed free flowing mortars (Conbextra as manufactured by M/S 
Fosroc Chemicals India Ltd. or approved equivalent) of high early strength and same colour as 
surrounding concrete. However, 

 
 
 

Cover Guard Bars shall also be used to maintain proper cover of RCC Columns in addition to spacer 
blocks as mentioned above. Pre-cast cement mortar/concrete blocks/blocks of polymer shall not 
be used as spacer blocks unless specially approved by the Engineer-in-charge. The rate of RCC 
items is inclusive of cost of such cover blocks & Cover Guard Bars. Nothing extra shall be paid on 
this account. 

 

3.39 PRE-CAST RCC WORK 

 
3.39.1 The work shall be done in accordance with CPWD Specifications. 

 

3.39.2 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be 
made in the mould to accommodate fixing devices such as hooks etc. and forming of notches and 
holes. Each unit shall be cast in one operation. A sample of the unit shall be got approved from 
Engineer-in-charge before taking up the work. 

 
3.39.3 Pre-cast units shall be clearly marked to indicate the top of member and its location. 

 

3.39.4 Pre-cast units shall be stored, transported and placed in position in such a manner that 
these are not damaged. 

 

3.39.5 The compaction of the concrete shall be done by vibrating, table or external vibrator, as 
approved by Engineer-in-charge. The rate quoted for the item shall include the element for 
framework and mechanical vibration. 

 

3.39.6 Rate for item includes cost of all materials. labour, and all operations involved.  
Cost of M.S. frames, lugs including their welding, lifting hooks is also included. 
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3.39.7 In the item of providing and fixing precast reinforced cement concrete in shelves the cost 
of cutting chases and making good the same shall be inclusive in the item and nothing extra shall 
be paid on this account. 

 

4.0 BRICK WORK:- 

 

4.1.1 The brickwork shall be carried out with good quality Fly ash cement bricks of class 
designation as per BOQ item. 

 
 

4.1.2 The rate shall also include for leaving chases / notches for dowels / cramps for all kinds of 
cladding to come over brick work. 

 

4.1.3 Brick work provided around shaft or lift walls or around slab cutouts shall be measured in 
the brick for corresponding floor level. Nothing extra shall be paid on this account. 

 

4.1.4 M.S. Strip/ Bar provided at every third course of half brick masonry shall be in single piece. 
If required, welding joint can be used without overlaps. Nothing extra shall be paid for welding 
and overlaps. 

 

5.0 EXPANSION JOINT 

 

5.1 General- As per BOQ item 

 

5.1.1 Seismic / separation/ expansion joints shall be provided where shown in the drawings and 
as per CPWD specifications and as directed by Engineer-in-Charge. They shall be constructed with 
in gap between the adjoining parts of the works of the width specified. 

 

5.1.2 The contractor shall ensure that no debris is allowed to enter and be lodged in seismic/ 
separation/ expansion joints. 

 

5.1.3 The expansion joint shall be cleaned and made dry completely. All loose materials shall also 
be removed. The joints gap shall be made uniform in width and depth after cleaning the joints. 
The backup materials of best quality shall be provided in position in order to produce thoroughly 
together in required proportion as prescribed by manufacture specification, so that a uniform 
mixture obtained. The mixed solution shall be applied to two sides of the joint that it covers the 
sides complete. Disturbed edges of RCC members near expansion joints shall be finished with rich 
mortar without any extra work includes providing required width of expansion board in the joints 
and measurement of expansion board only shall be taken. 
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6.0 GRANITE/ MARBLE OR LIKE WORKS 

 

6.1 The granite/ marble or like stonework shall, in general, be carried out as per the CPWD 
Specifications. The specifications for dressing, laying, curing, finishing, measurements, rate etc. 
for the granite/ marble or like stone flooring shall be same as that of works for the Marble flooring, 
skirting and risers of steps under Flooring Sub Head of the CPWD Specifications. The wall lining / 
veneer work with granite/ marble or like stone shall be as per the CPWD Specifications for Marble 
work Sub Head. 

 

6.2 The decision of the Engineer-in-Charge as regards the approval of the samples for the various 
types of the granite/ marble or like stones shall be final and binding on the Contractor. No claim 
of any kind whatsoever shall be entertained from the Contractor on this account. The Contractor 
shall then procure and get the mock up prepared at site of work for approval of quality of 
workmanship and the granite/ marble or like stone as specified. The mock up shall be prepared 
in lift lobby, toilet etc. on one of the floors. The size of the stones shall be as per the architectural 
drawings. If the quality of the workmanship and the material is as per the required standards, the 
mock up shall be allowed as part of the work and measured for payment and shall not be 
dismantled. Otherwise, it shall be dismantled by the contractor as directed by the Engineer-in-
Charge and taken away from the site of the work at his own cost. Nothing extra shall be payable 
on this account. 

 

6.3 The granite/ marble or like stone slabs shall be cut to required sizes and shapes, as per the 
architectural drawings, to negotiate the curved steps in segmented manner. The risers shall also 
be cut to required sizes and shapes and the edges chamfered at the joints, all as per the 
architectural drawings. However, the Contractor shall prepare the detailed shop drawings for the 
same and commence work 

 

only after the approval by the Engineer-in-Charge. The rate shall also include any consequent 
wastage, incidental charges involved in this work. Nothing extra shall be payable on this account. 
For the purpose of payment, the actual area of each type of granite/ marble or like stone as laid 
shall be measured. 

 

6.4 For the steps (risers and treads) in the linear profile, the granite/ marble or like stone shall be 
provided in single pieces as per the architectural drawings, unless otherwise specifically permitted 
by the Engineer-in-Charge. Wherever grooves are required to be provided the same is to be done 
as per architectural drawings and as directed by the Engineer-in-charge. Wherever required, the 
joints shall be provided as per the architectural drawings. Nothing extra shall be payable on these 
accounts. 

 

6.5 The granite/ marble or like stone slabs used for providing and fixing in the sills, soffits and 
jambs of doors, windows, ventilators and similar locations shall be in single piece unless 
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otherwise directed by the Engineer-in-Charge. Wherever stone slab other than in single piece is 
allowed to be fixed, the joints shall be provided as per the architectural drawings and as per the 
directions of the Engineer-in-Charge. Depending on the number of joints, as far as possible, the 
stone slabs shall be procured and fixed in slabs of equal lengths as per the architectural drawings 
and as directed by Engineer-in-Charge. 

 

6.6 While fixing the granite/ marble or like stone slabs in sills, soffits and jambs of doors, windows, 
ventilators etc., rebates shall be made by overlapping the stones at the required places for fixing 
shutters for doors, windows and ventilators etc. as shown in the architectural drawings and as per 
the directions of the Engineer-in-Charge. Epoxy based adhesives shall be used for fixing the 
granite/ marble or like stones to each other, or wherever required. The authorized overlap as per 
the architectural drawings or as directed by the Engineer-in-Charge shall be measured for 
payment under the same item. However, any extra mortar thickness required due to the overlap 
arrangement shall be deemed to have been included in the rate of this item. Nothing extra shall 
be payable on this account. The stone shall have uniform thickness and shall be provided in sizes 
as per the architectural drawings. The stone slab shall have uniformly leveled surface after fixing. 
All the joints shall be finished smoothly in a workmanlike manner. 

 

6.7 The granite/ marble or like stone work shall be adequately protected by a layer of Plaster of 
Paris, which shall be maintained throughout and removed just before handing over of the works 
for which nothing extra shall be payable. 

 
 
 

7.0 WOOD WORK 

 

7.1 The wood work in general shall be carried out as per CPWD Specifications (Volume-I)  
2009, with up-to-date correction slips 

 

7.2 The sample of timber to be used shall be deposited by the contractor with Engineer-in-charge 
before commencement of work. 

 
 

7.3 The shape and size of beading shall be as per drawings. The joints of beading shall be mitred. 
 
 
 

7.4 Timber shall be of specified species, good quality and well seasoned. It shall have uniform 
colour, reasonably straight grains and shall be free from knots, cracks, shakes and sapwood. It 
shall be close grained. The contractor shall deposit the samples of species of timber to be used 
with the Engineer-in-Charge for testing before commencement of the work. 

 

7.5 Wood work shall not be painted, oiled or otherwise treated before it has been approved by 
the Engineer-in-charge. All portion of timber including architrave abutting against masonry, 
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concrete, stone or embedded in ground shall be painted with approved wood preservative or with 
boiling coal tar. 

 

7.6 The contractor(s) shall produce cash voucher and certificates from approved Kiln Seasoning 
Plants about the timber used on the work having been kiln seasoned and chemically treated by 
them, falling which it would not be accepted as kiln seasoned and/or chemically treated. 

 
 
 

7.7 Transparent sheet glass conforming to IS: 2835 shall be used. Thickness being governed as 
under unless otherwise specified in the item in wood work/steel work: 

 

Area of Glazing Thickness 
  

(a) For glazing area up to 0.50 sqm 4.0 mm 
  

(b) For glazing area more than 0.50 sqm to 6.0 mm 

0.90 sqm   
 

7.8 Factory made wooden flush door and panelled and wire gauge shutters shall be manufactured 
and carried out as per CPWD specifications (Volume-I, 2009 with up to date correction slips). 

 

7.9 The work shall be executed through specialized agencies to be approved by the Engineer –in- 
Charge. 

 

7.10 The contractor shall propose well in advance to Engineer-in-Charge, the names and address 
of the factory where from the contractor intends to get the shutters manufactured along with the 
credential of the firm. The contractor shall place the order for manufacturing of shutters only after 
obtaining approval of the Engineer in Charge whose decision in this case shall be final & binding. 
In case the firm is not found suitable he shall propose another factory. The factory may also be 
inspected by a group of officers before granting approval; shutters shall however he accepted 
only if these meet the specified test. 

 

7.11 Contractor will arrange stage wise inspection of the shutters at factory by the Engineer-in-
Charge or his authorized representative. The contractor will have no claim if the shutters brought 
at site in part or full lot are rejected by the Engineer-in-Charge due to bad workmanship 

 
/ quality. Such defective shutters will not be measured and paid. The contractor shall remove the 
same from the site of work within 7 days after the written instruction in this regard are issued by 
the Engineer-in-Charge. 

 

7.12 The shutters should be brought at site without primer / painting. 
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7.13 (a) Inspection of shutters shall be carried out for dimensions & tolerances, size & type general 
construction & workmanship, finish & glazing at the following frequency: - 

 

Lot Size Sample Size Permissible number of 
  defectiveness 
   

Upto 25 2 0 
   

26 to 50 5 0 
   

51 to 100 8 0 
   

101 to 150 13 1 
   

151 to 300 20 2 
   

301 to 500 32 3 
   

501 to 1000 50 5 
   

1001 & above 80 7 
   

 
(b)Criteria for conformity 

 

Any sample shutter failing in any one or more of the requirements inspected for as above shall be 
considered as defective. A lot shall be considered as having satisfied the requirements of the 
standard if the number of defective shutters in the sample does not exceed the corresponding 
permissible number of defectiveness given above. 

 

Testing – The shutters shall be tested for species seasoning & treatment, defects in the timber, 
panel material, construction & workmanship in the approved Laboratory at the frequency 
mentioned in CPWD specification. 

 

If shutters are found defective in any one of the criterion double the shutter shall be tested & if 
found permissible can be accepted. If shutter is found defective in more than one criterion, the 
whole lot shall be rejected. 

 

Finish 

 

All components of door shutter shall have smooth finish. 

 

Panels of the door shutters shall be flat and well sanded to a smooth and level Surface. 

 

All the surfaces of door shutters which are required to be painted or polished or varnished shall 
be got approved from the Engineer In Charge before applying protective coat of primer, polish or 
varnish. 

 

8.0 Flush Doors 
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8.1 General 

 

The door shall be of flush type solid core marine grade with single or double shutter as the case 
may be. 

 

8.2 Shutters 

 

Flush door shutters shall have a solid core and may be of the decorative or non-decorative 
(Paintable type as per IS 2202 (Part I). Nominal thickness of shutters may be 30mm as mentioned 
in the BOQ. Thickness and type of shutters shall be as specified. 

 

Width and height of the shutters shall be as shown in the drawings or as indicated by the Engineer-
in-Charge. All four edges of the shutters shall be square. The shutter shall be free from twist or 
warp in its plane. The moisture content in timbers used in the manufacture of flush door shutters 
shall be not more than 12 per cent when tested according to IS 1708. 

 
8.3 Core 

 

The core of the flush door shutters shall be a marine grade block board having wooden strips held 
in a frame constructed of stiles and rails. Each stile and rail shall be a single piece without any 
joint. The width of the stiles and rails including lipping, where provided shall not be less than 
45mm and not more than 75mm. The width of each wooden strip shall not exceed 30mm. Stiles, 
rails and wooden strips forming the core of a shutter shall be of equal and uniform thickness. 
Wooden strips shall be parallel to the stiles. 

 

8.4 End joints of the pieces of wooden strips of small lengths shall be staggered. In a shutter, stiles 
and rails shall be of one species of timber. Wooden strips shall also be of one species only but it 
may or may not be of the same species as that of the stiles and rails. Any species of timber may 
be used for core of flush door. However, any non-coniferous (Hard wood) timber shall be used for 
stiles, rails and lipping. 

 
8.5 Face Panel 

 
The face panel shall be formed by gluing, by the hot-press process on both faces of the core, either 
plywood or cross-bands and face veneers. The thickness of the cross bands as such or in the 
plywood shall be between 1.0mm and 3.0mm. The thickness of the face veneers as such or in the 
plywood shall be between 0.5mm and 1.5mm for commercial veneers and between 0.4mm and 
1.0mm for decorative veneers, provided that the combined thickness of both is not less than 
2.2mm. The direction of the veneers adjacent to the core shall be at right angles to the direction 
of the wooden strips. Finished faces shall be sanded to smooth even texture. Commercial face 
veneers shall conform to marine grade plywood and decorative face veneers shall conform to 
type I decorative plywood in IS 1328. 
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8.6 Lipping 
 

Lipping, where specified, shall be provided internally on all edges of the shutters. Lipping shall be 
done with battens of first class hardwood or as specified of depth not less than 25mm. For double 
leaved shutters, depth of the lipping at meeting of stiles shall be not less than 35 mm. Joints shall 
not be permitted in the lipping. 

 
8.7 Rebating 

 

In the case of double leaves shutters the meeting of stiles shall be rebated by 8 mm to 10 mm. 
The rebating shall be either splayed or square type as shown in drawing where lipping is provided. 
The depth of lipping at the meeting of stiles shall not be less than 30 mm. 

 
8.8 Opening for Glazing 

 

When required by the purchaser opening for glazing shall be provided and unless otherwise 
specified the opening for glazing shall be as per drawings. The bottom of the opening shall be at 
a height as shown in the drawings. Opening for glazing shall be lipped internally with wooden 
batten of width not less than 25 mm. 

 
8.9 Tolerance 

 

Tolerance on width and height shall be + 3 mm and tolerance on nominal thickness shall be ± 1.2 
 

mm. The thickness of the door shutter shall be uniform throughout with a permissible variation 
of not more than 0.8 mm when measured at any two points. 

 

Adhesive:- Adhesive used for bonding various components of flush door shutters namely, core, 
core frame, lipping, cross-bands, face veneers, plywood etc. and for bonding plywood shall 
conform to BWP type, phenol formaldehyde synthetic resin adhesive conforming to IS 848. 

 

8.10 Tests 

 

As per CPWD Specifications.  
8.11 Fixing  
As per CPWD Specifications.  
8.12 Measurements  
As per CPWD Specifications.  
9.0 STEEL WORK 

 

9.1 All steel work shall be carried out as per CPWD Specifications. (Volume 1) 2009 with up-to-
date correction slips. 
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9.2 All welded steel work shall be tested for quality of weld as laid down in IS 822 : 

 

1970 before actual execution. 

 

10.0 FLOORING 

 

10.1 All work in general shall be carried out as per CPWD Specifications (Volume 1) 

 

2009 with up-to-date correction slips. 

 

10.2 Whenever flooring is to be done in patterns of tiles and stones, the contractor shall get 
samples of each pattern laid and approved by the Engineer-in-charge before final laying of such 
flooring. Nothing extra shall be payable on this account. 

 

10.3 Different stones / tiles used in pattern flooring shall be measured separately as defined in 
the nomenclature of the item and nothing extra for laying pattern flooring shall be paid over and 
above the quoted rate. No additional wastage, if any, shall be accounted for any extra payment. 

 
 
 

10.4 Samples of flooring stones/ Tile (Kota/ Marble/ Granite/ Ceramic tiles/ Vitrified tiles etc.) 
shall be deposited well in advance with the Engineer-in-Charge for approval. The sizes of stones 
for flooring shall be of a size not less than 600mmx600mm or as approved by Engineer-in-Charge. 
Approved samples should be kept at site with the Engineer-in-Charge and the same shall not be 
removed except with the written permission of Engineer-in-Charge. No payment whatsoever shall 
be made for these samples. 

 

10.5 The Marble/ Kota/ Granite or any other stone shall be fully supported by the details 
establishing the quarry and its location or source. 

 

10.6 Full width Marble/ Kota/ Granite stone over kitchen platform shall be provided except to 
adjust for closing pieces. The marble / stone flooring in treads and risers of staircase is to be laid 
in single piece. 

 

10.7 The rate of items of flooring is inclusive of Providing Sunken Flooring in Bathrooms, Kitchen, 
W.C., etc. and nothing extra on this account is admissible. 

 

10.8 Chasing of required width and thickness shall be made in brick work at skirting location so as 
to flush the external surface of skirting with internal plastering. No extra payment towards making 
chases in brick work at skirting shall be made and the same is presumed to be inclusive of rate 
quoted for the item of providing and fixing skirting. 
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10.9 Proper gradient shall be given to flooring for toilets, verandah, kitchen, courtyard etc. so that 
the wash water flows towards the direction of floor trap. Any reverse slope if found, shall be made 
good by the contractor by ripping open the floor/grading concrete and nothing shall be paid for 
such rectifications. 

 

10.10 The flooring and skirting will be executed as per pattern shown in the Architectural drawings 
and as per approval of Engineer-in-Charge and nothing extra shall be payable on this account. 

 

10.11 The rate shall include the cost of all materials and labour involved in all the operations.  
Nothing extra shall be paid for use of cut/sawn stone/ tiles in the work. 

 

11.0 VITRIFIED TILES FLOORING 

 

11.1 The tiles shall be of approved make and shall generally conform to Table 12 of IS15622. The 
Vitrified tiles of specified sizes shall be used & sample of tiles shall be got approved from the 
Engineer – in – charge. The Mandatory tests for vitrified tiles shall be got done as per CPWD 
Specifications (volume – 1) / relevant BIS Code. 

 
11.2 The vitrified shall be as specified in the item. The tiles shall be of specified colours as 

 

shown in the drawings or as approved by Engineer – in – Charge and will be laid 
in 

 

pattern as per architectural drawings. Nothing extra shall be paid for laying tiles in specific pattern. 
The tiles shall be first quality of approved make. 

 

12.0 INTEGRAL BASED WATER PROOFING:- 

 

12.1 The work shall be got executed as per CPWD or manufactures’ specifications and from the 
specialized agency as approved by the Engineer in Charge. 

 
 

12.2 Contractor shall also submit the names of water proofing specialist along with information 
about their technical capabilities and list of similar works executed by the specialized agency in 
the past for the approval of Engineer-in-charge within 30 days from the date of award of work. 

 
 
 

12.3 Total quantity of the water proofing compound required shall be arranged only after 
obtaining the prior approval of the make by Engineer-in-charge in writing. Materials shall be kept 
under double lock and key and proper account of the water proofing compound used in the work 
shall be maintained. It shall be ensured that the consumption of the compound is as per specified 
requirements. 
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12.4 The finished surface after water proofing treatment shall have adequate smooth slope as per 
the direction of the Engineer-in-charge. 

 

12.5 Before commencement of treatment on any surface, it shall be ensured that the outlet drain 
pipes / spouts have been fixed and the spout openings have been chased and rounded off 
properly for easy flow of water. 

 
12.6 GUARANTEE BOND FOR ALL WATER PROOFING AND ANT TERMITE TREATMENT ITEMS:- 

 

Five years Guarantee bond in prescribed proforma given in the tender document shall be 
submitted by the contractor which shall also be signed by both the specialized agency and the 
contractor to meet their liability / liabilities under the guarantee bond. However, the sole 
responsibility about efficiency of water proofing treatment shall rest with the building contractor. 
10% (Ten per cent) of the cost of water-proofing work shall be retained as Security Deposit and 
the amount so deducted would be released after 5 (Five) years from the date of completion of 
the entire work under the agreement, if the performance of the treatment is found satisfactory. 
If any defect is noticed during the guarantee period, the contractor shall rectify it within 15 days 
of receipt of intimation of defects in the work. If the defects pointed out are not attended to 
within the specified period, the same will be got done from another agency at the risk and cost of 
contractor. However this security deposit can be released in full, if bank Guarantee of equivalent 
amount for Full 5 (Five) years is produced and deposited with the IISER PUNE. 

 
13.0 FINISHING:- 

 

13.1 The work shall be done in accordance with CPWD Specifications -2009 Vol. I to Vol. 

 

with up to date correction slips and the manufacturer’s specifications where CPWD specifications 
are not available. 

 

13.2 The quantity of paint required as per the theoretical consumption including wastages, 

 

if any, shall be procured from the approved manufacturer or his authorized 

 

dealers and deposited with the representative of the Engineer-in-Charge at site. 
 
 
 

13.3 The paint shall be obtained in smaller packing (around 20 litre). 
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13.4 The paint shall be kept in the joint custody of the IISER PUNE and the Contractor and day-to-
day account of receipt and issue shall be maintained. However, the safe custody and watch and 
ward shall remain to be the responsibility of the Contractor. Nothing extra shall be payable on 
this account. 

 

13.5 The name of the manufacturer, manufacturer’s product identification, manufacturer’s 
mixing instructions, warnings and instructions for handling and application, toxicity and date of 
manufacturing and shelf life shall be clearly and legibly mentioned on the labels of each container. 
These details shall be kept in record. The material shall be consumed in the order of material 
brought to site, first come first consume basis. The Contractor shall obtain and submit to the IISER 
PUNE the manufacturer’s certificate for compliance of the various characteristics of the materials 
as per the manufacturer’s specifications and also copy of the manufacturer’s test report for the 
record. 

 

13.6 Empty containers of the paints shall not be removed from site till the completion of the work 
unless otherwise permitted and shall be removed only with the permission of the Engineer-in-
Charge or his authorized representative at site of ork. 

 

13.7 All arrangements for measuring, dosing etc. at site shall be made by the Contractor. 

 

Nothing extra shall be payable on this account. 

 

13.8 The Contractor shall apply samples of each kind of paint for the approval of shade and colour 
as per the directions of the Engineer-in-Charge before procuring the paint in mass. 

 

13.9 All incidental charges of cartage, storage, wastage, safe custody, scaffolding, cost of samples 
and mock ups etc. shall be borne by the Contractor and no claim, whatsoever, shall be entertained 
on this account. 

 

14.0 SANITARY INSTALLATIONS /WATER SUPPLY / DRAINAGE:- 

 

14.1 The contractor shall be responsible for the protection of the sanitary and water supply 
fittings and other fittings and fixtures against pilferage and breakage during the period of 
installation and thereafter until the building is handed over. 

 

14.2 The contractor shall furnish all labour, materials and equipment, transportation and 
incidental necessary for supply, installation, testing and commissioning of the complete Plumbing 
/ Sanitary system as described in the Specifications and as shown on the drawings. This also 
includes any material, equipment, appliances and incidental work not specifically mentioned 
herein or noted on the Drawings/Documents as being furnished or installed, but which are 
necessary and customary to be performed under this contract. The Plumbing / Sanitary System 
shall comprise of following: 
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Sanitary Fixtures and Fittings.  
Internal and External Water Supply.  
Internal and External Drainage.  
Balancing, testing & commissioning.  
Test reports and completion drawings. 

 

14.3 For the work of water supply and sanitary installations, the contractor shall engage the 
approved licensed plumbers and submit the name of proposed plumbing agencies with their 
credentials for approval of the Engineer-in-Charge. For quality control & monitoring of 
workmanship, contractor shall assign at least one engineer who would be exclusively responsible 
for ensuring strict quality control, adherence to specifications and ensuring top class 
workmanship for the installation. 

 
14.4 The work in general shall be carried out as per CPWD Specifications (Volume II) 

 

2009 with up-to-date correction slips. 

 

14.5 The tendered rates shall include the cost of cutting holes in walls, floors, RCC slabs etc.  
wherever required and making good the same for which nothing extra shall be paid. 

 

14.6 Nothing extra for providing & fixing CP Brass caps /extension pieces wherever required for 
CP Brass fittings shall be paid beyond the rates payable for corresponding CP Brass fittings. 

 

14.7 The contractor shall examine all architectural, structural, plumbing, electrical and other 
services drawings and check the as-built works before starting the work, report to the Engineer 
In-Charge any discrepancies and obtain clarification. Any changes found essential to coordinate 
installation of his work with other services and trades, shall be made with prior approval of the 
Engineer In-Charge without additional cost to the IISER PUNE. 

 

14.8 All the shop drawings shall be prepared on computer through Autocad System based on 
Architectural Drawings and site measurements. Within two months of the stipulated date of start 
of the contract, contractor shall furnish, for the approval of Engineer In-Charge, the two sets of 
detailed shop drawings of complete work and materials including layouts for Plant room, Pump 
room, Typical toilets drawings showing exact location of supports, flanges, bends, tee 
connections, reducers, detailed piping drawings showing exact location and type of supports, 
valves, fittings etc.; external insulation details for pipe insulation etc. 

 

14.9 These shop drawings shall contain all information required to complete the work. These 
Drawings shall contain details of construction, size, arrangement, operating clearances, 
performance characteristics and capacity of all items of equipment, also the details of all related 
items of work by other contractors. Each shop drawing shall contain tabulation of all measurable 
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items of equipment/materials/works and progressive cumulative totals from other related 
drawings to arrive at a variation-in-quantity statement at the completion of all shop drawings. 
Minimum 4 sets of drawings shall be submitted after final approval along with CD. When he makes 
any amendments in the above drawings, the contractor shall supply two fresh sets of drawings 
with the amendments duly incorporated along with check prints, for approval. The contractor 
shall submit further four sets of shop drawings to the Engineer In-Charge for the exclusive use by 
the Engineer In-Charge and all other agencies. No material or equipment may be delivered or 
installed at the job site until the contractor has in his possession, the approved shop drawing for 
the particular material/equipment / installation. 

 

14.10 Shop drawings shall be submitted for approval four weeks in advance of planned delivery 
and installation of any material to allow the Engineer In-Charge ample time for scrutiny. No claims 
for extension of time shall be entertained because of any delay in the work due to his failure to 
produce shop drawings at the right time, in accordance with the approved programme. 

 

14.11 Samples of all materials like valves, pipes and fittings etc. shall be submitted to the Engineer 
In-Charge prior to procurement for approval and retention by Engineer In-Charge and shall be 
kept in their site office for reference and verification till the completion of the Project. Wherever 
directed a mockup or sample installation shall be carried out for approval before proceeding for 
further installation without any extra cost. 

 

14.12 Approval of shop drawings shall not be considered as a guarantee of measurements or of 
building dimensions. Where drawings are approved, said approval does not mean that the 
drawings supersede the contract requirements, nor does it in any way relieve the contractor of 
the responsibility or requirement to furnish material and perform work as required by the 
contract. 

 

14.13 All materials and equipment shall conform to the relevant Indian Standards and shall be of 
the approved make and design. Makes shall be in conformity with list of approved manufacturers 
as per the tender document. 

 

14.14 Balancing of all water systems and all tests as called for the CPWD Specifications shall be 
carried out by the contractor through a specialist group, in accordance with the Specifications and 
Standards. The installation shall be tested and shall be commissioned only after approval by the 
Engineer In-Charge. All tests shall be carried out in the presence of the representatives of the 
Engineer In-Charge and nothing extra shall be payable on this account. 

 

14.15 The contractor shall submit completion plans for water supply, internal sanitary 
installations and building drainage work within 15 days of the date of completion. These drawings 
shall be submitted in the form of two sets of CD’s and four portfolios (300 x 450 mm) each 
containing complete set of drawings on approved scale indicating the work as installed. 
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These drawings shall clearly indicate complete plant room layouts, piping layouts and sequencing 
of automatic controls, location of all concealed piping, valves, controls and other services. In case 
the contractor fails to submit the completion plans as aforesaid, security deposit shall not be 
released and these shall be got prepared at his risk and cost. 

 

14.16 The CCI/CI/PVC pipe and GI pipe etc. wherever necessary shall be fixed to RCC columns, 
beams etc. with rawl plugs and nothing extra shall be paid for this. 

 

14.17 The variation in consumption of material shall be governed as per CPWD specification and 
clauses of the contract to the extent applicable. 

 
 

14.18 The pig lead to be used in joints of 150mm, 100mm, 75mm, 50mm dia of sand cast iron, 
centrifugally cast (Spun) iron pipes shall be as per relevant CPWD Specifications. 

 

14.19 The contractor shall bear all incidental charges for cartage, storage and safe custody of 
materials and shall construct suitable godowns, yards at the site of work for storing materials so 
as to be safe against damage by sun, rain, fire or theft etc., at his own cost and also employ 
necessary watch and ward establishment for the purpose at his own cost. 

 

14.20 All fixtures and fittings shall be provided with all such accessories as are required to 
complete the item in working condition whether specifically mentioned or not in the Schedule of 
Quantities, specifications, elsewhere in this tender document & drawings. The quoted rates shall 
be deemed to be all inclusive for a complete item fit for use including all materials, labour, T&P, 
specials, equipment, testing & commissioning etc. Accessories shall include proper fixing 
arrangement, brackets, nuts, bolts, screws and required connection pieces. Nothing extra 
whatsoever shall be payable on this account. 

 
14.21 Fixing screws shall be half round head chromium plated brass screws with C.P.  
washers where necessary or otherwise as provided in the item. 

 

14.22 Porcelain sanitary ware shall be glazed vitreous china of first quality free from warps, cracks 
and glazing defects and shall conform to relevant BIS codes. Colour of sanitary ware, shall be 
specified or as selected by the Engineer-in-Charge. Nothing extra shall be payable on this account. 

 

14.23 Horizontal pipes running along ceiling shall be fixed on structural adjustable clamps of 
approved design. Horizontal pipes shall be laid to uniform slope and the clamps adjusted to the 
proper levels so that the pipes fully rest on them and are properly secured. 

 

14.24 Contractor shall provide all nuts, bolts, welding material and paint the Clamps with one coat 
of red oxide and two or more coats of black enamel paint. 
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14.25 Slotted angle/channel supports on walls shall be provided wherever shown on drawings. 
Angles/channels shall be of sizes shown on drawings or specified in schedule of quantities. 
Angles/channels shall be fixed to brick walls with bolts embedded in cement concrete blocks and 
to RCC walls with suitable anchor fasteners. The spacing of support bolts horizontally shall not 
exceed 1 m. 

 

14.26 Wherever M.S. clamps are required to be anchored directly to brick walls, concrete slabs, 
beams or columns, nothing extra shall be payable for clamping arrangement and making good 
with cement concrete 1:2:4 mix (1 cement: 2 coarse sand: 4 stone aggregate 20 mm nominal size) 
or as directed by the Engineer-in-Charge. 

 

14.27 The ground colour shall be applied throughout the entire length of pipe. Colour bands shall 
be superimposed on the ground colour and shall be applied near valves, junctions, joints, service 
appliances, bulkheads, valves, etc. for clear identification of fluid being carried and to avoid 
confusion. The relative proportional widths of the first colour band to the subsequent bands shall 
be 4:1.The minimum width of the narrowest colour band shall be 25 mm. 

 

14.28 Rates for all items quoted shall be inclusive of all work and items given in the above 
mentioned specifications and Schedule of Quantities and applicable for the work under floors, in 
shafts or at ceiling level at all heights and depths. All rates are inclusive of cutting holes and chases 
in RCC and masonry work and making good the same. All rates are inclusive of pre testing and on 
site testing of the installations, materials and commissioning. 

 
 
 

14.29 Cleaning and Disinfection of Pipelines:- 

 

On completion of hydraulic tests and before a pipe is disinfected, it shall be proved to be free 
from obstruction, debris and sediment by scouring or by any other process which the Engineer-
in-charge may prescribe. Upon satisfactory completion of testing and cleaning, the pipelines shall 
be disinfected as ordered. Chlorine solution shall be applied at the charging point as the pipeline 
is being filled and dosing shall be continued until the pipeline is full and at least 50 parts of chlorine 
per million parts of water have been made available and distributed evenly. If ordinary bleaching 
power is used, proportions will 150 gms of power to 1000 litre of water. If a proprietary brand is 
used, the proportion shall be as specified by the manufacturer. The treated water shall be left in 
pipeline for a period as directed but not exceeding 24 hours chlorine residual tests shall be taken 
at various points along the pipeline. The disinfection process shall be repeated until the sample 
of water taken from the pipeline are declared fit for human consumption by a recognized 
laboratory. 

 

14.30 Opening, cut out in slabs, beams as required shall be left out by inserting PVC spouts of 
required size before casting of RCC members. Nothing extra shall be paid on this account. 
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14.31 The entire responsibility for the quality of work will however rest with the building 
contractor only. 

 

15.0 STAINLESS STEEL RAILINGS: 

 

15.1 Providing, fabricating and fixing in position welded built-up section using stainless pipes and 
connecting plates, of Grade S.S. 304 and of required diameter & thickness as per the directions of 
the Engineer-in-Charge, at the junctions of doors, on walls, other locations as directed etc. 
including cutting, welding, grinding, bending to required profile and shape, hoisting, buffing and 
polishing, cutting chase/embedding in RCC / Masonry, fixing using stainless steel screws, nuts, 
bolts and washers or stainless steel fasteners as required to make it rigidly fixed & stable and 
making good the plaster/flooring etc. all complete, at all floors and all levels as directed by the 
Engineer-in-Charge. 

 

15.2 Rate includes cost of all inputs of materials, labour, T&P, etc. involved in the work and all 
incidental charges to execute this item. However, for the purpose of payment only the actual 
weight of the stainless pipes and stainless steel plates provided and fixed shall be measured in kg. 

 
16. TEXTURE FINISH (EXTERNAL) 

 
Texture paint shall be of approved shade and pattern as per approved vendor’s specification. 

 
Surface preparation to be done neatly over the plastered surface before the application of base coat. Base 
coat shall be of required thickness and not less than 2.0 mm thick as per manufacturer specifications  
, to be applied over the plastered surface by using trowel and putty blade / roller etc. Necessary patterns 
and grooves shall be formed with in the base coat. Base coat shall be allowed for drying at least for 10-12 
hrs before the application final painting. Over this base surface approved shade painting to be applied in 
two coats. 

 
Wall primer over the plastered surface is to be done based on the selection of texture pattern and finish. 

 
The quoted rate shall include all the above operations including tools and tackles etc. 

 

 

17. SECURITY RULES 

 

The contractor shall follow at site all security rules as may be framed by the IISER from time to 
time regarding removal/movement of materials and equipment from site, issue of identity cards, 
control of entry of personnel and all similar matters. 

 

The contractor and his personnel shall abide by all security measures imposed by the Engineer in 
charge or his duly authorized representative from time to time any other statutory orders. 
Nothing extra will be payable on account of stoppage/hindrance of the work. 
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The contractor, his employees and agents shall not disclose any information or drawings furnished 
to him by the IISER Any drawings, reports and other information prepared by the contractor/by 
the Corporation or jointly by both for the execution of the contract shall not be disclosed without 
the prior written approval of the Engineer in charge. No photographs of the works or plant within 
the site premises will be taken without the prior written approval of the Engineer in charge. 

 
 
 

18. TEMPORARY APPROACH ROADS 

 

The contractor shall construct and maintain at his own cost, the temporary access roads and 
approaches to the work site, offices, workshop etc. wherever necessary and in his camp area. 

 

The contractor may use the roads formed by the Corporation in the vicinity of the works for 
transport of equipment and materials. 

 

If additional haulage roads are required by the Contractor, he shall construct them at his own 
cost. Location of such roads shall be subject to the prior approval of the Engineer in charge. All 
roads at the work site including any road formed by the contractor will be made use of by the 
project, other contractors and agencies at site and the contractor is not entitled for any payment 
as compensation on this account. 

 

Contractor shall clean the spill over concrete and the other materials over the roads used by him 
regularly. 

 
 
 

19 MATERIAL RECOVERY RATES 

 

Theoretical quantity of cement, steel reinforcement, bitumen and other materials and their 
permissible variation and rate of recovery in case of less consumption. 

 

(i) (a) Schedule/statement for determining theoretical quantity of cement & bitumen on 
the basis of Delhi Schedule of Rates 2016 with up to date correction slips printed by C.P.W.D. 

 

Variations permissible on theoretical quantities: 

 

(a) Cement  
For works with estimated cost put  
to tender not more than Rs. 5 lakh. 

 
 
 
 

 
3% plus/minus. 
 

 
For works with estimated cost put 
to tender more than Rs.5 lakh. 

 
 
 
2% plus/minus. 
 

 
81 



NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
 

82 | P a g e  
 

Special Conditions 
 
 

 

(b) Bitumen All Works 2.5% plus & only nil on minus side. 

 
(c) Steel Reinforcement and structural steel sections for each diameter, section and 
category 2% plus/minus 

 
(d) All other materials. Nil 

 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

 

S No Description of Item Rates  in figures  and  words  at  which 

  recovery  shall  be  made  from  the 

  Contractor    

     
  Excess  Less use beyond 

  beyond  permissible variation 

  permissible   
  variation    

     
1 Cement Nil  10% extra rate over the 

    basic rate of  respective 

    material  as specified  in 

    the above Clause 10CA. 
     

2 Steel Reinforcement Nil  10% extra rate over the 
    basic rate of  respective 

    material  as specified  in 

    the above Clause 10CA. 
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IISER, PUNE   
 
 

    ANNEXURE III    
 

    LIST OF APPROVED MAKES  
 

    CIVIL & STRUCTURAL   
 

         
 

 S.No. Material     Make  
 

          
 

 1. Ordinary Portland GREY  Cement   a Ultra tech  
 

  53& 43 Grade    b ACC 
 

 

        
 

       c Birla Ambuja  
 

        
 

 2. Plain Portland Pozzolona (PPC )   a. Ultra tech  
 

       b. ACC  
 

       c. Birla Ambuja  
 

        
 

 3. Ready Mix concrete    a. ACC  
 

       b. Ultra tech  
 

       c. R   
 

          
 

 4. Water proofing Compound   &   a. Fosroc  
 

  Concrete admixture    b. Sika 
 

 

        
 

       c. BASF  
 

         
 

 5. HYSD (TMT) Bars    a TISCO  
 

       b SAIL  
 

       c RINL  
 

         
 

 6. Structural Steel    a. TISCO  
 

       b. SAIL  
 

       c. JINDAL  
 

         
 

 7. Aluminum Sections    a. Bhoruka  
 

       b. Hindalco  
 

       c. JINDAL  
 

          
 

 8. Paints     a Asian Paints  
 

       b Dulux  
 

       c Nerolac  
 

         
 

 9. PVC Water Bars    a Fixopan  
 

       b Syntex  
 

       c BASF  
 

        
 

 10. MS Pipe &Tubular sections   a. TISCO  
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 S.No. Material  Make  
       

    b. SAIL  

    c. JINDAL  
       

 11. Precast Cement concrete tile  a Nitco  

    b Ultra  

    c Johnson  

    d Dura Crete  
      

 12. Glazed Ceramic tiles  a. Johnson  

    b.Regency  

    c. Somany  
      

 13. Glazed Ceramic designer tiles  a.Kajaria  

    b.Nitco  

    c. Johnson  

    d.Imola  
       

 14. Vitrified tiles - full body  a RAK  

    b Asian  

    c Euro  

    d Johnson  
      

 15. Vitrified tiles  a. RAK  

    b. Asian  

    c. Johnson  

    d. Nitco  
       

 16. Water proof cements paint  a. Snowcem India Ltd.  

    b. Asian ( Apex)  

    c. ICI  
       

 17. Door Hardware  a Geze  

    b Dorma  

    c Hafle /Hettich   
       

 18. Flush door  a. Jackson  

    b. Green ply  

    c.  Kenwood  

    d. Archid ply  
       

 19. Texture finish ( External )  a. As per BOQ  
       

        



NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.   
 

85 | P a g e  
 

IISER, PUNE   
 
 

S.No. Material  Make 
     

   b.  

   c.  

   d.  
    

20. Texture finish ( Internal)  As per BOQ 

    

    
     

21. Laminates  a. Century ply 

   b. Archidply 

   c. Merinolam 

   d. Green ply 
     

22. Veneer  a. Jacson 

   b. Archidply 

   c. Century ply 
     

23. Ply boards  a. Century ply 

   b. Green ply 

   c. Archid fly 
     

24. Fasteners  a. Hilti 
   b. Fischner 
     

25. Fire Doors/Steel Doors  a. ShaktiMet 

   b. System Schroders 

   c. HORMANN 
     

26. XPS Boards  a. BASF 

   b. Supreme 

   c. Owns corning 
     

27. Lifts  a. Kone 

   b. OTIS 

   c. Schindler 
     

28. Polycarbonate sheets  a. GE 

   b. Poly Clad 
     

29. Concrete Pavers  a Basant Beton or equivalent 

    

30 BWR Plywood  Greenply 

   Centuryply 

   Archidply 
    

31 Laminates  Merino, Century Greenlam, Archidlam 
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APPROVED MAKE OF MATERIALS 

 

PLUMBING & SANITARY 
 

S.No. Material  Make 
 

    
 

1 SANITARYWARE  a.HINDWARE 
 

 b. Johnson  

   
 

   c. KOHLER 
 

   d. PARRYWARE 
 

    
 

2 STAINLESS STEEL SINK  a.PARRYWARE 
 

   
 

   b.DIAMOND 
 

   c.NIRALI 
 

3 SENSOR 
 a.AOS SYSTEM 

 

   
 

   b.JAQUAR 
 

   c.KOHLER 
 

     
 

4 CP FITTINGS  d. JAQUAR 
 

   e. ESS ESS 
 

     
 

5 CONCEALED FLUSH VALVE  d JAQUAR 
 

   e ESS ESS 
 

     
 

6 U PVC SWR PIPE/FITTINGS  
a.  SUPREME  

   
 

   b. FINOLEX 
 

   c. PRINCE 
 

7 CPVC PIPES AND FITTINGS  d. ASTRAL 
 

   e. ASHIRVAD 
 

     
 

8 BALL VALVE  d RB 
 

   e LEADER 
 

     
 

9 BUTTER FLY VALVE/CHECKVALE  d LEADER 
 

   e NORMEX 
 

     
 

10 Y' STRAINER  d. LEADER 
 

   e. NORMEX 
 

     
 

11 AIR RELEASE VALVES  e VB 
 

   f OR 
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12 NON RETURN VALVE  a LEADER 
 

   b NORMEX 
 

     
 

13 WATER SUPPLY PUMPS  
a. GRUNDFOS  

   
 

   b.KIRLOSKAR 
 

   c.TEXMO 
 

   d. ITT 
 

14 SFRC COVER  b. GPI 
 

   c. NECO 
 

    
 

15 CI GRATING  a. NECO 
 

     
 

16 STONE WARE PIPES & GULLY  
a. PERFECT  

   
 

 TRAPS    
 

   b. ANAND 
 

   c. PARRY 
 

    
 

17 BEVELLED EDGE MIRROR  a. ATUL 
 

   b. MODI GUARD 
 

    
 

18 SOLAR WATER HEATER  a..TATA-BP 
 

   b.VENUS 
 

     
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

GAS DISTRIBUTION SYSTEM MAKE LIST 
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Sr. 
No. 

Description 
Material of 

construction 
Make 

1 Manifold Block with mounting bracket SS 304 Factory Fabricated 

2 Cylinder Isolation Valve Brass Coated 
Excel/ Ex-
Lock/Panam/Tescom 

3 
Cylinder mounted Two Stage Regulator 
(Inlet pressure 250 bar and outlet 
pressure 0 to 16 bar) 

SS 304 
Excel/ Ex-
Lock/Panam/Tescom 

4 
Flexible Hose with bullnose connector & 
safety wire rope 

SS 304 
Excel/ Ex-
Lock/Panam/Tescom 

5 Cylinder bracket with Chain 
MS Powder 
Coated 

Excel/ Ex-
Lock/Panam/Tescom 

6 Ball valve SS304 
Excel/ Ex-
Lock/Panam/Tescom 

7 Check valve SS304 
Excel/ Ex-
Lock/Panam/Tescom 

8 Seamless Tube SS304 
Suraj / Ratnamani / Prakash 
/MBM /Sandvik/Indian 

9 
flash back arrester for Oxygen, 
Hydrogen and metane gasses 

  Messer/GCE 

10 Filter Regulator Lubricant (FRL Unit)   
Excel/ Ex-
Lock/Panam/Tescom/Any 

11 
Point of use regulator ( 10 bar inlet 7 bar 
Outlet) 

SS 304 
Excel/ Ex-
Lock/Panam/Tescom 

12 Tee  SS 304 
Excel/ Ex-
Lock/Panam/Tescom 

13 Flow Meters   
Excel/ Ex-
Lock/Panam/Tescom 

14 Purification panel for the gases   
Excel/ Ex-
Lock/Panam/Tescom 

15 Union SS 304 
Excel/ Ex-
Lock/Panam/Tescom 

16 Alluminium profile   Any 

17 Hydrogen and Methane gas detector   Ambetronics/Honeywell/PCS 

18 Wires and cables   
Polycab / Finolex / RPG / 
Havell  
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HVAC Approved Make List 

Sr. No. Material Description Makes 

1 VRF or VRV air condition Toshiba/Daikin/Mitsubishi 

2 Copper Pipes & Fittings Mandev/Indigo/Mehta Tubes 

3 DX Split Units   DAIKIN/ TOSHIBA/Mitsubishi 

4 1. Nitrile Foam , EPDM ( Closed 
Cell) K flex / Armacell/Supreme 

5 Electrical Cables  Polyacab or Equivalent 
6 Electrical Panel SM Elect / Powergrid / Urja Tantra 

7 Instrument Transformers Indicating 
Meters 

a) Kappa 
b) Kalpa 

c) Voltamp 

8 Analog 
a) Meco 
b) Rishab  

c )AE  

9 Digital 

b) Meco 
c) AE 

d) Socomec 
e) Conzerv 
f)  SECURE 

10 Indicating Lamps 

a) GE 
b) SCHNEIDER 

c) TEKNIC 
d) L&T 

e) ALTOS, ( MULTIPLE LEDs) 

11 PLC / Digital Load Monitor / Power 
monitor 

a) Electrex 
b) Allen Bradley 

c) GE 
d) Schneider 
e) Conzerv 

12 Panel Accessories / Terminal block 

a) Dirak 
b) Elmax 

c) Phoenix 
d) Wago 

13 Timers 

a) L & T 
b) Minilec 
c) Seimens 

d) GE 
e) Schneider 

14 TVSS a) ASCO 
15 Cable Terminating Kits a) Raychem Heat Shrinkable 

16 Earthing 
a) Erico 

b) Nimbus 
c) Ashlok 

17 MV Switch Boards (LT panels) 
a) Accusonic / 

b) Load Controls / 
c) Elins / 
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d) Lotus Switchgear / 
e) Pace Switch gears / 
f) Suvarna Electricals 

18 Moulded Case Circuit Breaker 

a)GE (Spectra / Record ) 
b) Schneider (COMPACT) 

c) L & T (D SINE) 
d) ABB 

e) MDS Legrand 

19 MCB Distribution Board 
a) Legrand 

b) Schneider 
c)Seimens 

20 Miniature Circuit Breaker 
a) MK 

b) Legrand 

21 ELCB / RCBO 
a) Legrand 

b) L & T 

22 Earth Leakage Relay 
a) L & T 

b) Legrand 

23 PVC Insulated copper wire FRLS 
a) Polycab 
b) Finolex 

24 PVC Insulated copper wire FRLS 
a) Finolex 
b) Polycab 

25 Cable Glands 
a) Dowells 

b) SMI 

26 PVC Rigid conduits 
a) Precision 

b) DIAMOND 

27 M S Conduits 
a) BEC 
b)  BI 

28 Switches, Sockets, Plug etc 
 a) Legrand Mosaic 

 b) MK 

29 Ceiling rose / HOLDERS 
 a)Anchor 

 b) MK  

30 Light fitting, Flourscent CFL/GLs 
a) Philips 
b) Wipro  

c) GE 

31 LED Light fitting 
a)Wipro 
b)Asian 

32   
a) Alsthom 

b) Almonard 

33 Telephone Cables 
a) Delton 
b) Finolex 
c) Polycab 

34 Telephone Sockets 
a)Anchor / 

b)MK (Suitable to mount on Legrand 
DLP trunking) / 

35 Terminal Junction boxes a)Elmex 

36 Power Socket Industrial  type 
a ) Legrand 

b) MK 

37 TV Outlet 
a)Anchor 

b) Legrand  
c) MK 
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38 Cable trays 
a)Storrax 
b) Skaber 
c)Profab 

39 Metallic raceways 
a) Storrax 
b) Skaber 
c) Profab 

40 PVC raceways 
a) LEGRAND 

b) MK 

41 Aluminium raceways 
a) LEGRAND  

b) MK 

42 Surface / Recess mounted FTL 
fixtures 

a) Philips 
b) Wipro  

c) GE 

43 Recess mounted down lighter 
a) Philips 
b) Wipro  

c) GE 

44 Wall mounted luminaire 
a) Philips 
b) Wipro  

c) GE 

45 Data Cable - CAT-6 
a) D-Link 

b)  Legrand. 
c) Polycab 

46 Cable trays 
a)Storrax 
b) Skaber 
c)Profab 

47 Metallic raceways 
a) Storrax 
b) Skaber 
c) Profab 

48 PVC raceways 
a) LEGRAND 

b) MK 

49 Aluminium raceways 
a) LEGRAND  

b) MK 

50 PVC Rigid conduits 
a) Precision 

b) DIAMOND 

51 LT Cables (XLPE) 
a) Polycab 
b) Finolex 

52 Cable Terminating Kits a) Raychem Heat Shrinkable 
 
 
 
 
 

 
 
 
 
 
 
 
 

LIST OF APPROVED MAKES 
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Electrical 
 

S.No. Material Make 

1 Instrument Transformers Indicating Meters 

a)Kappa 
b) Kalpa 
c) Voltamp 
D)Instrans 

2 Analog 
a) Meco 
b) Rishab 
c)AE   d) L&T  e) conzerv 

3 Digital 

b) Meco 
c) AE 
d) Socomec 
e) Conzerv 
f) SECURE 

4 Indicating Lamps 

a) GE 
b) SCHNEIDER 
c) TEKNIC 
d) L&T                                                                                                      
e) ALTOS, (MULTIPLE LEDs) 

5 PLC / Digital Load Monitor / Power 
monitor 

a) Electrex 
b) Allen Bradley 
c) GE 
d) Schneider 
e) Conzerv 

6 Panel Accessories / Terminal block 

a) Dirak                                                                                                      
b) Elmax 
c) Phoenix 
d) Wago 

7 Timers 

a) L& T 
b) Minilec 
c) Siemens 
d) GE 
e) Schneider 

8 TVSS 

a) ASCO ,                                                                                                      
b) Schneider,                                                                                            
c) ABB             e) Emerson  

9 Cable Terminating Kits 

a) Raychem                                                          
b) 3M,                                                                                                        
C)CCI 

10 Earthing 
a) Erico 
b) Nimbus 
c) Ashlok 
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11 MV Switch Boards (LT panels) 

a) Accusonic / 
b) Load Controls / 
c) Elins / 
d) Lotus Switchgear / 
e) Pace Switch gears 
g) Asian Power system  

12 Moulded Case Circuit Breaker/ ACB 

a) Schneider  
b) L & T  
c) ABB 
d) Siemens 

 

13 MCB Distribution Board 

a) Legrand 
b) Schneider                                                                                     
c)Siemens 
d) L &T - Hanger  

14 Miniature Circuit Breaker 

a) MK 
b) Legrand                                                                                     
C)Siemens,                                                                              
d)Schneider 

15 ELCB / RCBO 

a) MK 
b) Legrand                                                                                                 
C)siemens,                                                                                     
d)Schneider 

16 Earth Leakage Relay 

a) MK 
b) Legrand                                                                                                  
C)siemens,                                                                                    
d)Schneider e) L &T 

17 LT Cables (XLPE) 

a) Polycab 
b) Finolex ,                                                                                                   
c) CCI d) KEI   e)RR Kabel  

18 PVC Insulated copper wire FRLS 

a) Polycab 
b) Finolex ,                                                                                        
c) CCI  d) KEI   e) RR Kable 

19 Cable Glands 

a)Dowells 
b)SMI,                                                                                                            
C)CCI,                                                                                         
d)Electrowerke 

20 PVC Rigid conduits 

a) Precision 
b) DIAMOND,                                                                                        
C)Finolex ,                                                                         
d) Polycab e) Modi  f)Asian 

21 M S Conduits 
a)BEC 
b) BI,  c) GB 

22 Switches, Sockets, Plug etc. 

a) Legrand – Mylinc/Arteor  
b) Honeywell MK / EVO  
c) Schneider                                                                       
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23 Ceiling rose / HOLDERS 

a) Anchor 
b) MK 
c) Vinay 

24 Light fitting, Fluorescent CFL/GLs 

a) Philips                                                                                               
b) Wipro 
c) Syska 
d)Havells    
e)GE  
f) K-lite 

25 LED Light fitting 

a) Philips                                                                                               
b) Wipro 
c) Syska 
d)Havells    
e)GE  
f) K-lite  

26 Ceiling Fan 

a) Crompton greaves (high breeze) 
b) Bajaj Super Model                                                                        
c) Usha  D ) Havells 

27 Exhaust Fans 

a) Alsthom 
b) Almonard,                                                                                 
C) Usha,                                                                                        
D) CGL 

28 Telephone Cables 

a) Delton 
b) Finolex 
c) Polycab 

29 Telephone Sockets 

a)Anchor  
b)MK C) D Link 
(Suitable to mount on Legrand/Honeywell DLP 
trunking/ metal /PVC boxez etc.)  

30 Terminal Junction boxes a)Elmex  b) Diamond  

31 Power Socket Industrial type 

a) Legrand  
b) MK,                                                                                            
c)Schneider,                        

32 TV Outlet 
a)Anchor 
b) Legrand 
c) MK 

33 Cable trays 
a)Storrax 
b) Skaber 
c)Profab 

34 Metallic raceways 

a) Storrax 
b)Skaber                                                                                       
c) Profab         
d) Euromy Malasia (cuurent brothers) 

35 PVC raceways / PVC DLP trunking 

a) LEGRAND 
b) Honeywell MK,                                                                                                 
C) Schneider,  
e) Euromy Malasia (cuurent brothers) 

36 Aluminium raceways 
a) LEGRAND 
b) MK,                                                                                            
C) Schneider, 
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37 Surface / Recess mounted FTL fixtures 

a) a) Philips                                                                                               
b) Wipro 
c) Syska 
d)Havells    
e)GE  
f) K-lite 
  

38 Recess mounted down lighter 

 a) Philips                                                                                               
b) Wipro 
c) Syska 
d) Havells    
e)GE  
f) K-lite  

39 Wall mounted luminaire 

a) Philips                                                                                               
b) Wipro 
c) Syska 
d) Havells    
e)GE  
f) K-lite  

40 Data Cable - CAT-6/OFC 
a) D-Link                 b) Legrand. 
c) Polycab               e)CISCO  
 f)AMP                     g) Schneider 

41 External light fittings/ Garden Light 
fittings 

a) Philips             b) Wipro                                                                                          
c) Thorn              d) Schneider  
e) syska 

43 Base plates and face plates 

a) Legrand  
b) MK,                                                                                    
c)Schneider,                                                                                
d) Anchor 

44 Full loaded patch panels a) D link          b) RR 

45 Data patch cords 
a) D link          b) RR 

46 PVC Rigid conduits 

a) Precision 
b) DIAMOND,                                                                            
C)Finolex ,                                                                                            
d) polycab 

58 FRLS Armoured Cable for FAS system 

Finolex /Polycab /Lapp 

59 Other Items 

Approval of Engineer In charge. 

 
 
 
 
 
 
 
 
 
FIRE HYDRANT SYSTEM / SPRINKLER SYSTEM 
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S. No. Material   Make 

1 Pumps  a. Kirloskar  

b. Beacon  

c. Mather & Platt  d Crompton greaves 

2 Motors   a. Kirloskar  

b. Crompton Greaves  

c. ABB 

3 MS  Pipes    a. Jindal 

b.  TATA 

4 Sluice Valves  a Kalpana  

b Upadhaya 

5 Non-Return Valves   a. Normax 

6 Hydrant Valve, Branch Pipe  a. NewAge 

b. Sukan 

c.  Winco 

7 RRL Hose   a.  Newage  

b.  Chataria 

8 Hose Box   a.  Fabricated 

9 Hose Reel Drum   a.  Fabricated 

10 Coating & Wrapping  a.  Integrated Water Proofing 

11 Control Panel  
/Auto Start Panel  

 a.   Bright Engg 

b.   Excel 

12 Pressure Gauge   a.   Waaree 

b.   Wika 

c.   Pricol 

13 Pressure Switch   a.  Infoss  
b.  Danfoss  
c.  Switzer 

14 Cable  a.  Polycab  
b.  CCI  
c.  Universal 

15 Alarm Valve  a.   HD 

b.   UL approved 

   16 Flow Switches  a. Switzer 

   17 Gunmetal Valve   a.  Netu  

b.  Hawa   

c.  Leader 

d.  zoloto 
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S. No. Material   Make 

   18 Batteries    a.  Exide 
b.  Amco 

   19 Pipe Fittings  a.  VS 
b.  BM 

  20 Supports   a.  Hitech  
b.  Sakthi 

  21 Nuts & Bolts   a.  Precision 
b.  Unbrako 
c.  Equivalent 

 22 Butterfly valve  a.  Audco  
b.  Intervalve  
c.  Equivalent 

 23 Fire Extinguishers                                  a.  Minimax  
b.  Cease Fire  
      

 24 Fire brigade inlet   a. New age  

 25 

 

Hydrant Valve & Branch Pipe              a.  Newage  

b.  Sukan  

c.  Winco 

d.  Shah Bhogilal 

26 Diesel Engine  a) Kirloskar 

b) Crompton graves 

C) ABB 
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ANNEXURE - IV 
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SECTION - 1 

 
INTRODUCTION: 

 

 
This document defines the operations undertaken by Principal Contractors and their sub-vendors 
on Project premises, which can give rise to hazards to those engaged in the work and others who 
may be working, standing or passing in the vicinity. 

 
Compliance with NBC norms on construction safety for ensuring safety during construction 

 
It is the IISER’s endeavour to secure a high standard of safety at site. Therefore, Contractors and 
sub-Contractors must know their duties under common law, both for establishments, and their 
own employees and to conduct their business and methods of work to conform to the best 
practices. 

 
Before the IISER, allows any contracting or sub- contracting firm to carry out work on its premises, 
the IISER insists that Contractors and sub-Contractors understand their duties regarding safe 
practices for themselves, others and regulations covering the type of work they will be carrying 
out. 

 
In furtherance to this policy, rules herein have been devised to bring to the notice of Contractors 
and sub-Contractors, some of the more common hazards, and appropriate preventive measures 
in connection with the erection, construction, cleaning, painting, alteration or demolition of 
plant, machinery and buildings. 

 
The IISER is confident that the observance of these rules will be no hindrance to progress the 
work, but will assist in the avoidance of accidents. 

 
IT IS IN A TERM OF ALL CONTRACTS BETWEEN THE IISER AND CONTRACTORS THAT THEY AND 
ANY SUB-CONTRACTORS, APPOINTED BY THEM COMPLY WITH THESE RULES AND THEIR CO-
OPERATION IS THEREFORE OBLIGATORY IN CARRYING OUT THE PRECAUTIONS LAID DOWN. 

 
Section - 2 : Details general rules which are applicable to most Contractors and sub-

Contractors. 
 

Section - 3 : Details specific rules which must be followed where applicable, where a 
particular type of work is to be undertaken. 

 

 

All Contractors Supervisors will make sure that the Engineering Services / Safety Manager on 
Project site are notified as and when he and others (Sub-Contractors) are reporting for work on 
that site. 
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SECTION 2 

 
RULES FOR GENERAL OPERATIONS: 

 
2.1 ACCESS: 

 
Nothing shall be done or omitted to be done by Contractors or Sub-Contractors or their 
employees to render unsafe or obstruct: 

 
- Any means of access to the places at which people are required to work. 

 
- The passage of people and / or vehicles whether on a defined gangway or not, 

unless permission is obtained from the designated safety officer. 
 

- Access for emergency apparatus, such as firefighting equipment. 
 

- Contractors and sub-Contractors shall nevertheless provide adequate fencing, 
lighting and warning signs to ensure safety at all times. 

 
2.2 ACCIDENT AND INCIDENT REPORTING: 

 
All notifiable accidents, dangerous occurrences and potential hazard situations shall be 
reported to the safety officer at site. 

 
Injuries are to be treated by experienced medical staff available at site. 

 
2.3 CONTRACTORS AND SUB-CONTRACTORS' TOOLS AND EQUIPMENTS: 

 
All Contractors and sub-Contractors tools and equipment must comply with statutory 
regulations and approved codes of practices. 

 
2.4 HAZARDOUS MATERIALS: 

 
The Contractor must inform the safety officer, prior to commencement of work, 
procurement of materials connected with the contract work of a hazardous nature. The 
Contractor will have to secure storage for any such material. 

 
2.5 DUST AND FUME CONTROL: 

 
Contractors and sub-Contractors must inform the safety officer at the Project site of all 
processes producing dust or fumes, and under the conditions as laid down in the relevant 
Act of Government the safety precautions are to be fulfilled. 

 
2.6 FIRE HAZARDS AND PRECAUTIONS: 

 
When at site, all fire regulations, as well as regulations under relevant Sections of the 
relevant Act of Government of must be observed at all times. 
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2.7 MACHINERY SAFETY : 
 

Contractors and sub-Contractors working at the Project site must not remove or displace 
any guard, fencing or other safety equipment which is designed to protect personnel or 
machinery or any place where safety equipment has been provided without the written 
permission of the safety officer or his designated representative. 

 
On completion of any work, any guards that had to be removed must be replaced 
immediately and whilst work is being carried out, machinery must not be operated. The 
requirement of the relevant Act must be followed: 

 
2.8. HOUSE-KEEPING: 

 
The House-keeping standards employed by Contractors and sub- Contractors, must be as 
good as the IISER. Care must be taken by all responsible people to ensure that the 
standard of house-keeping for all establishments is known and understood. 

 
2.8.1 House keeping and hygiene go hand in hand with safe working practices. Contractors and 

sub-Contractors must leave work areas in a clean, tidy and safe condition at the end of 
each working period. 

 
2.8.2 Special attention must be paid to potential fire hazards, trip points and equipment left in 

a hazardous condition. 
 

2.8.3 Contamination of any product (by drill swarf sawdust, oil, salient, paints and materials 
etc.) must be avoided at all costs, and the officers of the IISER are empowered to stop 
any activity which could result in contamination. 

 
2.9. NOISE: 

 
Contractors and sub-Contractors working at the Project site must obtain permission from 
the safety officer if the processes being employed to carry out that work significantly 
increase the ambient noise level in that area being worked. 

 
2.10. OVERHEAD WORKING: 

 
No work may be carried out above the heads of people or over gangways or roads, until 
all precautions have been taken to ensure the safety of the persons below, and until 
permission is given by the safety officer. Each specific site of overhead working will 
require consent from the safety officer. This will be given after satisfactory inspection. 

 
Work may be carried out in the vicinity of power cables only when permission is obtained 
from the safety officer and/or IISER Project Engineer. 

 
Work connected with overhead safety includes the movement of long metal objects, 
machinery, jibs, masts, arms or other elevated parts. 
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2.11 WORKING AT HEIGHT: 

 
All temporary structure, erected by Contractors or sub-Contractors for the purpose of 
allowing their staff to work at heights of more than 2 M. above floor level, must be 
constructed in accordance with the Safety Regulations laid down. 

 
Whenever possible, ladders are to be made of wood and in good condition. Metal ladders 
must not be used where there is any possibility of the ladder coming into contact with an 
electrical conductor. 

 
Roof working must be properly supervised. 

 
2.12 SAFETY CLOTHES AND EQUIPMENT: 

 
This will be supplied by Contractors and sub-Contractors who are working on sites and 
must be adequate for the well being of their staff engaged in the type of work contracted 
for. 

 
The equipment and its use must comply with the regulations and codes of practice as laid 
down that apply to the conditions of work being undertaken. 

 
Contractors and sub-Contractors will be responsible for the use of any tools and 
equipment that is supplied by them, or their staff to the exclusion of all responsibility of 
the IISER. Tools will be maintained to the highest standard of safety. Whilst in the 
possession of such tools, the person so using said tools is responsible for the continued 
maintenance of safety standards. 

 
It is the individual's responsibility to ensure that the tools he works with are suitable for 
the job and in a safe condition prior to work commencement. All necessary tools and 
equipment to complete a contract should be supplied by the Contractor. Due provision 
must be made during contract preparation. 

 
2.13 PLANT SERVICES: 

 
Before using plant services such as electricity, permission to do so must be obtained from 
the appropriate authority, IISER Project Engineer or Safety Officer. 

 
2.14 SUPERVISION: 

 
Contractors working at the Project site must ensure that their staffs are adequately 
supervised. 

 
2.15 WARNING SIGNS AND NOTICES: 

 
Suitable warning signs are to be displayed warning of potential hazards. 

 
1.16 The ACMV Contractor shall at his own expense arrange for complying with all the 

occupational safety, health and welfare legislations of Government including the 
Electrical code and the Occupational Safety, Health and Welfare Act. 

 
***** 
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SECTION – 3 

 
TOOLS 

 
3.1 ELECTRICALLY DRIVEN PORTABLE TOOLS: 

 
Permission is to be obtained from the nominated person before any Contractor or sub-
Contractor's electrical hand tools can be connected to the electricity supply. 

 
Connection must be by 3-core and 3-pin plugs and sockets, except when tools are double 
insulated on a 2-wire supply. Where the supply is 3-phase, 4-core cable and 4-pin plugs 
and sockets with earth connections must be used. 

 
Make-shift connections are prohibited. 

 
The use of extension cables is discouraged, but sometimes necessary. 

 
Portable electric lamps must be the 'Gripper' type with caged wire protection for the bulk 
and precautions as laid down under relevant section of the relevant Act of Government 
must be observed. 

 
In all cases, with the exception of double insulated tools, the metal work of the tools must 
be effectively earthed; also any flexible metallic cable coverings must be earthed. 

 

 
3.2 COMPRESSED AIR TOOLS 

 
Contractors and sub-Contractors must obtain permission to use any compressed air 
supply at the Project site. 

 
Contractors and sub-Contractors must also provide suitable noise suppression for 
pneumatic hammers, drills etc. 

 

 
3.3 PERCUSSION CARTRIDGE TOOLS 

 
Permission to use percussion tools must be obtained from the designated safety 
representative prior to the use of these tools. 

 
Also when using percussion tools, it is the individual’s duty to ensure that the charges 
used in said tools are correct. These tools are to be handled as dangerous weapons, never 
leave tools unattended, never leave tools charged or store charged, never point tools at 
personnel, always lock up when finished both tool and charges. 

 
3.4 HOISTING AND LIFTING: 

 
Permission must be obtained prior to the use of Plant and equipment, from the IISER 
Project Engineer or other nominated responsible person. 

 
Equipment must be adequate for the purpose required and anchorage approved by the 
site safety officer. 
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All equipment so used must have been examined by a competent person, and where 
necessary a certificate obtained in accordance with relevant sections of the relevant Act 
of Government. 

 
No object is to be left unattended whilst using lifting equipment. 

 
3.5 MOVEMENT OF PLANT AND MACHINERY 

 
Permission must be obtained prior to the movement of construction materials, plant or 
equipment in and around Project site. 

 
3.6 POWERED INDUSTRIAL TRUCKS 

 
Permission must be obtained prior to the use of lift-trucks by Contractors or sub-
Contractors at the Project site. 

 
Trucks must only be driven by competent licensed personnel, and must comply with 
statutory regulations. 

 

 
***** 
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SECTION – 4 

 

 

CONTRACTORS AND SUB-CONTRACTORS GUIDELINES 
 

 

1. Safe working practices must be observed at all times. 
 

2. It is the responsibility of the Contractors and sub-Contractors staff to use appropriate 
personal protection. It is the Contractors and sub-Contractors obligation to supply 
necessary protective equipment and clothing. 

 
3. Certain areas are designated hazardous (eg. noisy areas) and warning signs must be 

obeyed. 
 

4. Where the Contractors and sub-Contractors work presents a potential hazard, 
appropriate notices must be supplied and displayed, and the area made secure as far as 
is reasonably possible. 

 
5. The IISER will not provide tools, materials, lifting or access equipment, fixings or raw 

materials, unless by previous arrangement. 
 

6. Any equipment brought to site by Contractors and sub-Contractors must not be used by 
untrained persons, and attention is drawn to the indemnity clause of the IISER orders, 
which states that the Contractor is liable for any consequent damage or loss to people, 
equipment or buildings. 

 
7. All welding, burning and grinding operations which could potentially cause fire must be 

reported to security. 
 

8. No alcohol is permitted at site, and anyone deemed to be under the influence of alcohol 
will be required to leave the site. 

 
9. Vehicle parking will be in designated areas only. 

 
10. No smoking is allowed in work areas. 

 
11. No food is to be consumed or left in work areas. 

 
12. Warning signs and speed restrictions must be observed. 

 
13. Place of work to be left in a tidy and safe condition at the end of each work period. 

 
14. Care to be taken against contamination of any product of paint, oil, etc. 

 
15. All injuries must be reported to the authorities as per law applicable. 

 
16. A health and safety officer shall be employed on such conditions as circumstances 

require. 
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The above has been received and read by Contractor / Sub- Contractor, we agree to comply 
with these Rules (See foot-note) 

 

 

Contractors ..................................... 
 

 

Company.................................... 
 

 

Date ......................................... 
 
 
 
 
 

NOTE : 
 

The Contractor will ensure that sub-Contractor receive and sign a copy of these Rules. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 
WORKERS EMPLOYED BY CONTRACTORS 

 
FIRST-AID-FACILITIES 

 
At every work place there shall be provided and maintained, so as to be easily accessible during 
working hours, first-aid boxes at the rate of not less than one box for 150 labourers or part thereof 
ordinary employed. 

 
The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain 
the following equipment, :- 

 
1.02.01   For work places in which the number of labour employed does not

 exceed 50, each first-aid box shall contain the following equipment:- 

  6 small sterilized dressings 

  3 medium size sterilised dressings 

  3 large size sterilised dressings 

  3 large size sterilised burn dressings 

  1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 
  1 (30 ml.) bottle containing salvolatile having the dose and mode of
  administration indicated on the label. 
  1 snakebite lancet 
  1 (30 gms.) bottle of potassium permanganate crystals 

  1 pair scissors 

  1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

  Service and Labour Institutes, Government of India. 
  1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
  Ointment for burns 

  A bottle of suitable surgical antiseptic solution 

1.02.02 For work places in which the number of labour exceed 50. 
 Each first-aid box shall contain the following equipment. 

  12 small sterilised dressings 

  6 medium size sterlised dressings 

  6 large size sterilised dressings 

  6 large size sterilised burn dressings 

  6 (15 gms.) packets sterilised cotton wool 
  1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine. 
  1 (60 ml.) bottle containing salvolatile having the dose and mode of
  administration indicated on the label. 
  1 roll of adhesive plaster 

  1 snakebite lancet 
  1 (30 gms.) bottle of potassium permanganate crystals 

  1 pair scissors 
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 1 copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institutes / Government of India.
 A bottle containing 100 tablets (each of 5 gms.) of aspirin. Ointment for 

burns
 A bottle of suitable surgical antiseptic solution

 
Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 

 
Nothing except the prescribed contents shall be kept in the First-aid box. 

 
The first-aid box shall be kept in charge of a responsible person who shall always be readily 
available during the working hours of the work place. 

 
A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the work 
places where the number of contract labour employed is 150 or more. 

 
In work places where the number of contract labour employed is 750 or more and hospital 
facilities are not available within easy distance from the works. First-aid posts shall be established 
and run by a trained Compounder. The Compounder shall be on duty and shall be available at all 
hours when the workers are at work. 

 
Where work places are situated in places which are not towns or cities, a suitable motor transport 
shall be kept readily available to carry injured person or person suddenly taken ill to the nearest 
hospital. 

 
2.00 DRINKING WATER 

 
Water quality shall conform to Indian standards. Drinking: IS 10500-1991, Irrigation: IS 
11624-1986 

 
2.01 In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of water fit for drinking. 
 

2.02 Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 

 
2.03 Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an existing 
well which is within such proximity of latrine, drain or any other source of pollution, the 
well shall be properly chlorinated before water is drawn form it for drinking. All such wells 
shall be entirely closed in and be provided with a trap door which shall be dust and 
waterproof. 

 
2.04 A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 
 

3.0 WASHING FACILITIES 

 
3.01 In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of labour employed and supervisory staff separately therein. 
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3.02 Separate and adequate cleaning facilities shall be provided for the use of male and 
female labourers and supervisory staff. 

 
3.03 Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
 

4.0 LATRINE AND URINALS 

 
This facility shall Compliance with NBC norms based on population of workers at site on 

construction safety for ensuring safety during 
 

4.01.01 Latrines shall be provided in every work place on the following scale namely:- 
 

4.01.02 Where females are employed there shall be at least one latrine for every 25females. 
 

4.01.03 Where males are employed, there shall be atleast one latrine for every 25 males. 
 

Provided that where the number of males or females exceeds 100, it shall be sufficient 
if there is one latrine for 25 males or females as the case may be upto the first 100, and 
one for every 50 thereafter. 

 
4.02 Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 

have a proper door and fastenings. 
 

4.03 Construction of latrines: the inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside. 
Standard sanitary fixtures & fittings shall be provided. 

 
4.04 Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers 
”For Men only” or “For Women only” as the case may be. 

 
4.04.01 The notice shall also bear the figure of a man or of a woman, as the case may be. 

 
4.05 There shall be atleast one urinal for male workers up to 50 and one for female workers 

upto fifty employed at a time, provided where the number of male or female workmen, 
as the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 
males or females upto the first 500 and one for every 100 or part thereafter. 

 
4.06.a The latrine and urinals shall be adequately lighted and shall be maintained in a clean and 

sanitary condition at all times. 
 

b Latrine and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

 
4.07 Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible in or near the latrine and urinals. 
 

4.08 Disposal of excreta shall be arranged either by 
permission from the local sanitary authority, or 
soak pit. 

 
 
connection to a municipal sewer with 
by providing connection to a covered 
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4.09 The contractor shall at his own expense, carry out all instructions issued to him by the 

IISER to effect proper disposal of night soil and other conservancy work in respect of the 
contractor’s workmen or employees on the site. The contractor shall be responsible for 
payment of any charges which may be levied by Statutory Authority for execution of such 
on his behalf. 

 
PROVISION OF SHELTER DURING REST 

 
At every place there shall be provided, free of cost, four suitable sheds, two for males and the 
other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 metres from the floor level to the lowest part of the roof. These shall be 
kept clean and the space provided shall be on the basis of 0.6 sq.m per head. 

 
Provided that the IISER/ Architects may permit subject to his satisfaction, a portion of the building 
under construction or other alternative accommodation to be used for the purpose. 

 
CRECHES 

 
At every work place, at which 20 or more women worker are ordinarily employed; there shall be 
provided two rooms of reasonable dimensions for the use of their children under at the age of 
six years. One room shall be used as a play room for the children and the other as their bedroom. 
The rooms shall be constructed with painted masonry walls with light weight roofing. 

 
The rooms shall be provided with suitable and sufficient openings for light and ventilation. There 
shall be adequate provision of sweepers to keep the places clean. 

 
The contractor shall supply adequate number of toys and games in the play room. 

 
The contractor shall provide one ayah to look after the children in the crèche when the number of 
women workers does not exceed 50 and two when the number of women workers exceeds 50. 

 
The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 
mothers of the children. 

 
CANTEENS 

 
In every work place where the work regarding the employment of labour is likely to continue for 
six months and where in contract labour numbering one hundred or more is ordinarily employed, 
an adequate canteen shall be provided by the contractor for the use of such labour. 

 
The canteen shall be maintained by the contractor in an efficient manner. 

 
The canteen shall consist of at least a dining hall, kitchen, and pantry and washing places 
separately for workers and utensils. 

 
The canteen shall be sufficiently lighted at all times when any person has access to it. 

 
The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed 
or colour washed. 
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The premises of the canteen shall be maintained in a clean and sanitary condition. 

 
Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance. 

 
Suitable arrangements shall be made for the collection and disposal of garbage. 

 
The floor area of the dining hall shall be suitably provided with furniture. 

 
Sufficient tables, stools, chair or benches shall be available for the number of diners to be 
accommodated. 

 
There shall be provided and maintained sufficient utensils crockery, furniture and any other 
equipment’s necessary for the efficient running of the canteen. 

 
The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 

 
Suitable clean clothes for the employees serving in the canteen shall be provided and maintained. 

 
A service counter, if provided, shall have top of smooth and impervious material. 

 
Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 
utensils and equipment. 

 
The food stuffs and other items to be served in the canteen shall be in conformity with the normal 
habits of the contract labour. 

 
The charges for food stuffs, beverages and any other items served in the canteen shall be based 
on ‘No Profit, No Loss’ and shall be conspicuously displayed in the canteen. 

 
In arriving at the price of foodstuffs, and other article served in the canteen, the following items 
shall not be taken into consideration as expenditure namely:- 

 
The depreciation and maintenance charges for the building and equipment provided for the 
canteen. 

 
The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery 
and utensils. 

 
The water charges and other charges incurred for lighting and ventilation. 

 
The interest and amounts spent on the provision and maintenance of equipment provided for 
the canteen. 

 
8.0 Minimum Safety Requirements (To be made a part of Tender conditions and BOQ of 

works related package to address the inclusion of PPE, Scaffold, Electrical safety 
measures, House keeping as a minimum) 

 
Prior to commencing work on Site, the Contractor must make himself aware of all the 
requirements for the Works and the Site relating to Environment, Health & Safety (EH&S) 
matters including all relevant legislation and standard codes of practice. 
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Contractor shall comply with all the EH&S Requirements listed below which shall be 
deemed a fundamental condition of this Contract. 

 
 

Contractor must comply in full with all applicable Health & Safety (H&S) local and national 
legislation. (e.g. Labour Licence, Insurance Policy under Workmen Compensation Act, 
etc.) 

 

 
In circumstances where there is a conflict between local or national legislation and these 
Minimum Safety Requirements (MSR), the higher (more protective) requirement shall 
prevail. 

 
 

Guardrails are to be provided at all working places and other locations where persons or 
materials could fall more than 2.0m / 6'6". Where this can physically not be achieved, 
suitable and sufficient fall protection devices that do not rely on individuals should be 
provided and used to establish a safe place of work. (Examples include Safety Nets closely 
installed under height works, Stretched wire ropes installed to hook up safety harnesses 
while workers move from one location to another at height, Use of full body safety 
harnesses with double lanyards etc.)  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Full body harness with double lanyard Proper Access to workplatform 
 

All persons working on suspended scaffolds/cradles/gondolas must wear and use 
appropriate fall prevention equipment so as to protect them effectively at all 
times when they are at risk from any failure of any part of the 
scaffold/cradle/gondola, including its suspension system. 

 

 
Free-standing scaffold towers used externally must not be higher to the top 
platform level than three times the minimum base dimension, unless secured to 
a permanent structure. For internal use only, the height to platform may rise to 
3.5 times the minimum base dimension. Wheels must be locked when towers are 
in use. No person is permitted to remain on a tower platform while a tower is 
being moved. 
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Mobile Scaffolds 
 

 
Holes, shafts and edges from or through which persons could fall a distance of 
more than 2 metre /6ft 6in must be clearly marked with signage or other means 
and be adequately protected by covers or barriers so as to prevent falls of 
persons and materials.  
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Holes, Shafts, Floor Penetrations 

 
All temporary electrical circuits must include a Residual Current Device, Earth 
Leakage Circuit Breaker or Ground Fault Circuit Interrupter at source.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Temporary Electrical System 
 

Powered Lifts and hoists, aerial platforms and scissors lifts must have a 
competent driver, certified by a qualified third party. Additionally, the above 
items must be certified as safe to use by a local government approved third party. 

 
Adequate lighting must be provided to enable safe access to and egress from 
every place on a site where persons are liable to work, this is in addition to task 
lighting. 

 
Induction/Orientation 

 
All workers shall receive site-specific safety induction/orientation, before they 
are involved in any activity at site. They must be made aware of site safety rules, 
provisions of first aid and welfare facilities such as drinking water, washing place, 
toilets, rest rooms, etc. 

 
Task related Safety Instruction 

 
Contractor shall ensure all workers shall receive at least one specific task-related 
training/skilling session per week. This may be achieved by using Toolbox talks 
&/or induction to Safe Work Method Statement. 
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Incident/Injury Reporting & Investigation 

 
Contractor shall report and record all incidents, which have potential to cause 
injuries and damages and also injuries including first aid cases. 

 
Lost Time Injury (LTI) or serious injury must be intimated immediately as soon as 
possible by phone. (If an injured person doesn’t likely to report to work in his 
next following shift, it is to be recorded as Lost Time Injury) 

 

Job Safety Analysis & Safe Work Method Statement 
 

Contractor must produce detailed Job Safety Analysis / Safe method of work for 
approval and use only approved work methods only. No work shall start without 
approved Job Safety Analysis / Safe Work Method Statement. All workers and 
supervisors must be inducted to Job Safety Analysis / Safe method of work. 

 

 
(iii) Oxygen / Acetylene / Fuel Gases/ Compressed or Liquefied Gases 

 
(a) All gas cylinders shall be stored, transported and handled as per the 

requirements of Gas Cylinder Rules, 1981 
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Indian Standard Safety Codes to be followed by the CONTRACTOR 
during execution of work  

 

 

 S.No IS No Part No./Year Description    
      
      

 1. IS 3696 1 - 1987 Safety code for scaffold and ladders  

 2. IS 3996 2 - 1991 Safety code for ladders   

 3. IS 4014 2 - 1967 Code of practice for steel tubular scaffolding 

 4. IS 4081 1986 Safety code for blasting and related drilling 

    operations    

 5. IS 4082 1977 Recommendation on stacking and storage 

    materials at site (1st Revision)  

 6. IS 4130 1991 Safety code for demolition of buildings 2nd 

    revision    

 7. IS 4138 1977 Safety code for working in compressed air 

 8. IS 4756 1978 Safety code for funneling work  

 9. IS 4912 1978 Safety  requirements  for  floor  and  wall 
    openings, railing and toe boards  

 10. IS 5121 1990 Safety  code  for  piling  and  other  deep 

    foundations    

 11. IS 5916 1990 Safety code for constructions involving use of 
    hot bituminous material   

 12. IS 7272 1974 Recommendation for labour output 
    constants for building work   

 13. IS 7293 1987 Safety code for working with construction 
    machinery    

 14. IS 7969 1975 Safety  code  for  handling  and  storage  of 
    building materials with amendment No.1 

 15. IS 8989 1978 Safety code for erection of concrete framed 

    structures    
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S.No IS No Part No./Year Description 

    
    

16. IS 10067 1982 Material constants in building works 

17. IS 1029 1990 Safety code for dress divers in civil engineering 

   works 

18. IS 10302 1995 Unified  nomenclature  of  workmen  for  civil 
   engineering 

19. IS 13415 1992 Protective barriers in and around buildings - code 

   of safety 

20. IS 13416 1 - 1992 Preventive measures against hazards at work 

   places  -  recommendations  falling  materials 

   hazards prevention 

21. IS 13416 2 - 1992 Preventive measures against hazards at work 

   places - recommendations fall prevention 

22. IS 13416 3 - 1994 Preventive measures against hazards at work 

   places - recommendations disposal of debris 

23. IS 13416 4 - 1994 Preventive measures against hazards at work 

   places - recommendations timber structures 

24. IS 13416 5 - 1994 Preventive measures against hazards at work 

   places - recommendations fire protection 

25. IS 13430 1992 Safety  during  additional  construction  and 

   alteration to existing buildings - Code of practice.  
 

 

*** 
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Standard Operating Procedures (SOPs) and 

Guidelines for Construction Sites for 

COVID-19 Outbreak 
 

 

 

 
National Real Estate Development Council 



 

119  

In response to COVID-19 outbreak, NAREDCO, under the guidance of Ministry 
of Housing and Urban Affairs (MoHUA), Govt. of India, has defined the 
following Standard Operating Procedures (SOPs) and guidelines to ensure safety 
of construction site workers. In addition to trained Supervisor(s), a Site Safety 
Representative (SSR) will be deployed at every site, to ensure the safety guideline 
is followed. Necessary trainings will be given in advance to Supervisors and 
SSRs, so that they can train the workers further. 

 

 

All Protocol including Emergency Response will be laid out. Periodic tailgate 
sessions will be arranged to review site protocols in view of highly dynamic 
scenario ensuring social distancing norms. During these sessions, everyone 
including workers will be informed about the safety guidelines and important 
updates. Necessary arrangements for announcements shall be made at every site. 

 

 

Mandatory Thermal Scanning of everyone entering and 
exiting a construction site will be done for fever with thermal 
scanners. If anyone leaves and re-enters the site during the 
shift, re-screening of the individual will be done prior to re-
entry into the work site. 

 
 

Provision for hand wash & sanitizer (touch free recommended) 
will be made at all entry and exit points and common areas 
(including at distant locations like higher floors). Everyone will 
be required to wash & sanitize his/her hands before entering the 
site and using PPEs. Same procedure to be followed after 
removing PPEs and exiting the premise. Sufficient quantities of 
all the items should be available at the site. 

General Guidelines – Applicable to All 



 

120  

 
 
 
 

Mandatory use of PPEs (face mask, hand gloves and other 
as applicable) by everyone entering the premise. Re-usable 
PPEs should be thoroughly cleaned and should not be 
shared with others. 

 

 

There will be strict ban on Gutka, Tambaku, Paan etc. on site 
and spitting shall be strictly prohibited. 

 
 

Food should be consumed at designated areas only ensuring social 
distancing. Common sitting arrangements should be removed. 
Post lunch, waste should be disposed by individual in designated 
bins and area should remain clean. 

 

 

Areas with a probability of bigger gathering, for eg. cleaning 
area, toilets etc. should be identified and all arrangements 
should be made to ensure social distancing. 

 
 

 

Entire construction site including site office, labour camp, 
canteens, pathways, toilets, entry / exit gates will be disinfected 
on daily basis. Housekeeping team should be provided with 
necessary PPEs. 

 
 

 

 

There will be total Ban on non-essential visitors at sites 
(including from Head office staff, consultants etc.). 
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Hospital/clinics in the nearby area, which are authorized 
to treat COVID-19 patients, should be identified and list 
should be available at Site all the time. 

 
 
 

A doctor will be present periodically (at least once a 
week) at site on allotted time for any medical 
assistance. 

 
 
 

 

Appropriate signage at construction site spelling out 
safety practices in the language which is understood by 
all. 

 

 

 
 

For any confusion, clarification and update, everyone should 
approach designated authority or rely on authentic source. 
Do not believe on rumours and don’t spread them. 
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On day 0, before resuming the work on site post lockdown period, mandatory 
medical check-up will be arranged for all workers. The workers coming from 
outside will be quarantined for a period of at least 15 days. Only medically fit 
workers will be deployed at site and medical assistance will be arranged for 
unfit workers. Medical check- up camp should be arranged every month. 

 

The labours staying at site will not be allowed to go outside. 
All the essential items will be made available to labours at site 
only. If necessary, the workers can go out wearing PPEs, after 
informing supervisor. Similarly, no outside labour will be 
allowed at site without following proper procedure and 
instructions. 

 

 

Start time on site will be staggered to avoid congestion at the 
entry gates. Number of workers working at a particular time / 
place will be reduced by making arrangements for different 
shifts / areas. Accordingly, additional staff such as security 
guards, supervisors etc. will be deployed. 

 
 
 

As in most cases, workers reside at the Sites, hence there is no 
need for any travel. For Workers staying outside, (which are 
always nearby) special transportation facility will be arranged 
without any dependency on the public transport system. 

Guidelines for Workers 
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During attendance, training and other sessions, social 
distancing guidelines will be followed along with provision 
of no-touch attendance. 

 

 

Workers to avoid contact with sick people and avoid 
going to site if they are feeling sick, have fever, cough 
or shortness of breath. In such case, supervisor should 
be informed immediately. Workers with such 
symptoms should not come to site and should be placed 
in isolation and medical assistance will be provided on 
immediate basis. 

 

 
Workers should not shake hands when greeting others and 
while working on the site. 

 
 
 

Mandatorily wear face masks while working on site. 
While not wearing masks, cover your mouth and 
nose with tissues if you cough/sneeze or do so in the 
crook of your arm at your elbow. 

 
 
 

Avoid large gatherings or meetings of 10 people or more. 
Stay at least 6 feet away from others on job sites and in 
gatherings, meetings, and training sessions. Not more than 
2/4 persons (depending on size) will be allowed to travel 
in lifts or hoists. Use of staircase for climbing should be 
encouraged. 



 

124  

Workers should clean hands frequently by washing 
them with soap and water for at least 20 seconds. 
When hand washing isn’t possible, alcohol-based 
hand sanitizer with greater than 60% ethanol or 70% 
isopropanol should be used. 

 
 

Workers should not share their belongings like food, water 
bottles, utensils, mobile phones etc. with others. The utensils 
should be washed properly post use at designated place. 

 

Post work, workers should change their clothes before 
leaving the site and clothing should not be shook out. 

 
 

Avoid touching your eyes, nose, or mouth with 
unwashed hands. 
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At all point of time, easy access to parking should be 
ensured since public transit is limited. 

 
 
 

All vehicles and machinery entering the premise should 
be disinfected by spray mandatorily. 

 
 
 

All construction material arriving at site should be left idle 
for 3 days before use to ensure safe usage. 

 
 
 

Non-touch waste bin with disposable garbage bag should be 
installed for waste collection at all common access areas. 
Proper disposal of garbage should be ensured. 

 
 
 

Wipe down interiors and door handle of machines 
or construction vehicles, the handles of equipment 
and tools that are shared, with disinfectant prior to 
using 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Guidelines for Material, Tools, Machinery, Vehicles etc. 
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VOLUME III – FINANCIAL BID ( BOQ)  
 
 
 

NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE. 

NIT No. :     44/IISER/PUNE/2024-25 
 
 
 

FOR REFERENCE PURPOSE ONLY 
 

To be quoted only on e-procurement portal https://eprocure.gov.in/eprocure/app 
 

BIDDERS TO QUOTE RATES WITHOUT GST , GST SHALL BE PAID EXTRA AS PER PREVELLING MARKET 

RATES AT THE TIME OF BILLING. CURRENTLY GST RATE IS 18%.  
 
 
 
 
 



Name of the 
Bidder/ 
Bidding Firm / 
Company :

NUMBER # TEXT # NUMBER # TEXT # NUMBER # NUMBER # TEXT #

Sl.
No.

Item Description Quantity Units

RATE excluding 
GST In Figures To 
be entered by the 

Bidder in
Rs.      P

TOTAL AMOUNT  
With Taxes without 
GST
             in
       Rs.      P

TOTAL AMOUNT 
In Words

1 2 4 5 13 53 55
1 EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING ( BIDDER TO QUOTE RATES WITHOUT GST , GST 

SHALL BE PAID EXTRA AS PER PREVELLING MARKET RATE OF 18% )
1.01 Finishing of external walls with Premium Emulsion exterior paint with elastomeric Polyurethane & Modified Silicon additives 

with crack bridging ability at least 2 mm up to 45 meters ( G+10 ) building over existing external texture paint surface of 
required shade with Two or more coats of paint and including Waterproof priming coat of exterior primer as per OEM 
specified standard consumptions.1. Removing of white or colour wash/any internal external wall paint by scrapping , cleaning 
by jet spray and preparing the surface smooth for further painting activity etc. complete including disposal of scrapped 
material, cleaning of flooring etc complete. Quoted rate shall be including working at any height by using swing or suitable 
arrangement to reach inaccessible location etc complete. Providing and filling of acrylic mortar in the cracks of external walls 
at any heights upto 45 meters ( G+10 ). 2. Crack shall be opened and cleaned properly . 3. A crack filler primer application 
shall be done to ensure bonding between old external wall surface and crack filler epoxy paste. Epoxy crack filler shall be 
suitable upto for 20mm crack filling 4. On filling of crack filler surface shall be prepare surface by cleaning and applying of 
crack sealer as per OEM approved specifications & making sure that crack is totally filled up tooling the surface to obtain an 
even smooth finish including curing of the cracks. 5. Primer coat shall be Polyurethane based with polymer fibers along with 
water proof property primer/base coat shall be applied as per the OEM specifications and methodology as specified by the 
OEM in view of at least 10 ( Ten ) Years warranty for Waterproofing & leakproofness and at least 12 ( Twelve ) Years 
warranty for paint shadeintactness. The primer, crack filler and final Paint shall be from the single OEM out of approved 
makes, mixing of makes is not allowed. 6. Two coats of painting shall be done as per approved pattern and shade. Quoted 
rate shall be including cost of all lift , scaffolding , hanging platform , making surface ready for application of external paint etc 
complete. Quoted rate shall be including working at any height by using swing or suitable arrangement to reach inaccessible 
location etc complete. L1 bidder to ensure safety of the workers during working, adequate safety harness and safety guard 
rope shall be provided to the working team, main contractor to ensure floor wise safety rope arrangement and fall arrester 
system ensuring safe working conditions. Insurance of each working team member equal to the cost of bid shall be drawn 
accordingly. L1 bidder to ensure safety of the workers during working, adequate safety harness and safety guard rope shall 
be provided to the working team, main contractor to ensure floor wise safety rope arrangement and fall arrester system 
ensuring safe working conditions. Insurance of working team member to be drawn separately. Quoted rate shall be GST extra 
, transportation , lead , lift , scaffolding, insurance, wastage any colour combination as instructed by Engineer In charge etc 
complete. Nothing extra shall be paid separately. Approved Make: Dulux / Asian / NEROLAC

        16,000.00  sqm 0.00 INR Zero Only

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the 

Bidder Name and Values only )

Item Rate BoQ

Tender Inviting Authority: DIRECTOR, IISER PUNE

काय[ का नाम: आईआईएसईआर पुण ेमɅ फैकãटȣ हाउͧसगं ए ǒबिãडंग कȧ बाहरȣ पɅǑटगं।
NAME OF WORK : EXTERNAL PAINTING OF FACULTY HOUSING A BUILDING AT IISER PUNE.  NIT NO-44/IISER/PUNE/2024-25

Contract No:  engg@iiserpune.ac.in ( BIDDER TO QUOTE RATES WITHOUT GST , GST SHALL BE PAID EXTRA AS PER PREVELLING MARKET RATE OF 18%. )

Validate Print Help



1.02 Repairs to plaster upto at an height of 45 meters ( G+10 ) building of thickness 12 mm to 20 mm in patches of area 2.5 
sq.meters and under, including cutting the patch in proper shape, raking out joints and preparing and plastering the surface of 
the walls complete, including disposal of rubbish to the dumping ground, all complete as per direction of Engineer-in-Charge. 
With cement mortar 1:4 (1 cement : 4 fine sand).(GST extra )

25.00                    sqm 0.00 INR Zero Only

1.03 Painting with synthetic enamel paint of all elevational features at all heights approved brand and manufacture of required 
colour to give an even shade : Two or more coats on new work over an under priming coat of suitable shade with  paint of 
approved brand and manufacturer. Coat of primer+minimum two coats of paint as per approved colour scheme. Quoted rate 
shall be including removing of old paint by scrapping , cleaning the MS members by sanding and preparing the surface 
smooth for further painting activity etc. complete including disposal of scrapped material, cleaning of flooring etc 
complete.Quoted rate shall be including working at any height by using swing or suitable arrangement to reach at 45 meter 
height G+10 level and inaccessible locations etc complete.Actual area painted surfaces at site shall be measured for 
payments.Approved makes : Asian/Dulux/Nerolac.

225.00                 sqm 0.00 INR Zero Only

Total in Figures 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only
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सत्‍यनिष्‍‍ ा‍ारार‍ ‍INTEGRITY AGREEMENT 

 

यह‍सत्‍यनिषष्‍ठा‍ारार ................... में‍निि.‍.......................... 20............. ाो‍निाया‍जाता‍ह।ै‍‍ 

This Integrity Agreement is made at ............... on this ........... day of ........... 20...... 
 

ाे‍बीच‍/‍BETWEEN 

 

आईआईएसईआर‍ाा‍प्रनितनिषनिित्‍व‍ारते‍हुए‍ाुलसनििव,‍(इसाे‍बाि‍‘प्रमुख मानििा’‍ाे‍रूप‍में‍उल्‍लेख‍

निाया‍जाएगा,‍निजसाी‍अनििव्‍यनिि ‍तब‍ता‍होग ‍जब‍ता‍निा‍अ थ् ‍या‍सदििथ ‍ाे‍प्रनिताल ल‍ष‍हो‍इसमें‍इसाे‍

उत्‍तरानििाार ‍रर‍अषुमत‍ाायथ ‍शानिमल‍हैं) 

IISER represented through its Registrar, (Hereinafter referred as the ‘Principal/Owner’, 
which expression shall unless repugnant to the meaning or context hereof include its 
successors and permitted assigns) 

 

और‍/‍AND 

.................................................................... (निवनििवत‍ प्रानििाृत‍ हस्‍ताक्षरकराताथ ‍ ाा‍ निववर )‍ ाे द्वारा‍

....................................................................................................................................... 
(व्‍यनिि /रमथ /ा्‍‍पष ‍ ाा‍ षाम‍ रर‍ पता) ‍ (इसाे‍ बाि‍ “बोिीदाता  ेाेदार”‍ ाे‍ रूप‍ में‍ उल्‍लेख‍ निाया‍

जाएगा,‍ निजसाी‍ अनििव्‍यनिि ‍ तब‍ ता‍ होग ‍ जब‍ ता‍ निा‍ अ थ् ‍ या‍ सदििथ ‍ ाे‍ प्रनिताल ल‍ ष‍ हो‍ इसमें‍ इसाे‍

उत्‍तरानििाार ‍रर‍अषुमत‍ाायथ ‍शानिमल‍हैं) 

............................................................................................................................................ 
(Name and Address of the Individual/firm/Company) 

through .................................................................... (Details of duly authorized signatory) (Hereinafter 
referred to as the “Bidder/Contractor” and which expression shall unless repugnant to 
the meaning or context hereof include its successors and permitted assigns)  
 

प्रस्‍तावनाषा‍ ‍Preamble 

 

जबनिा‍ प्रमुख/मानिला‍ षे‍ निषनिविा‍ (एषआईट ‍ सद.‍ ................................)‍ जार ‍ ाी‍ ह।ै (इसाे‍ बाि‍

“निषनिविा/बोल ”‍ ाे‍ रूप‍ में‍ उल्‍लेख‍ निाया‍ जाएगा)‍ रर‍ निषिाथ ररत‍ सदगठषात्‍मा‍ प्रनिरियया‍ ाे‍ तहत‍

........................................................................................................................... (ाायथ ‍ाा‍षाम) 

ाे‍निलए‍ठेाा‍िषेे‍ाा‍उद्देश्‍य‍रखता‍है,‍इसाे‍बाि‍“ ेाा”‍ाे‍रूप‍में‍उल्‍लेख‍निाया‍जाएगा।‍‍ 

WHEREAS the Principal/Owner has floated the Tender (NIT No. ................................) 
(hereinafter referred to as “Tender/Bid”) and intends to award, under laid down 
organizational procedure, contract for 
........................................................................................................................... (Name of work) 
hereinafter referred to as the “Contract”. 
 

जबनिा‍प्रमुख/मानिला‍िेश‍ ाे‍सि ‍प्रासदनिगा‍ााषलषों,‍ निषयमों,‍ निवनिषयमों,‍सदसािषों‍ाा‍ निारायत ‍उपयोग‍

त्ा‍अपषे‍बोल िाता(ओ द)‍रर‍ठेाेिार(रों)‍ाे‍सा्‍अपषे‍सदबदि‍में‍निषष्‍पक्षरकता/पारिनिशथ ता‍ाे‍पल थ ‍अषुपालष‍

ाो‍महत्‍व‍ितेा‍ह।ै‍ 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the 
land, rules, regulations, economic use of resources and of fairness/transparency in its 
relation with its Bidder(s) and Contractor(s). 
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रर‍जबनिा‍उपयुथ क्‍त‍उद्देश्‍य ाो‍पलरा‍ारषे‍ाे‍निलए‍िोषों‍पक्षरक‍इस‍सत्‍यनिषष्‍ठा‍ारार‍(इसाे‍बाि‍“सत्‍यनिषष्‍ठा 

सदनिि”‍अ्वा‍“सदनिि”‍ाे‍रूप‍में‍उल्‍लेख‍निाया‍जाएगा)‍ारषे‍ाे‍निलए‍सहमत‍हुए‍हैं,‍निजषाे‍निषयम‍एवद‍शतों‍

ाो‍ िोषों‍ पक्षरकों‍ ाे‍ ब ि‍ निषनिविा/बोल ‍ िस्‍तावेज‍ रर‍ ठेाे‍ ाे‍ अनिि‍‍ष‍ निहस्‍से‍ एवद‍ खदक‍ ाे‍ रूप‍ में‍ ि ‍ पढा‍

जाएगा। 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter 
into this Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the 
terms and conditions of which shall also be read as integral part and parcel of the 
Tender/Bid documents and Contract between the parties. 
 

अब,‍इसनिलए,‍इस‍सदनिि‍में‍निषनिहत‍आपस ‍प्रसदनिविाओ द‍पर‍निविार‍ारते‍हुए,‍पक्षरकाार‍एतिद््वारा‍निष्‍‍षाषुसार‍

सहमत‍ह‍ैरर‍यह‍सदनिि‍निष्‍‍षनिलनिखत‍ाा‍साक्षरक ‍ह ै‍‍‍‍ 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the 
parties hereby agree as follows and this Pact witnesses as under: 
 

अषुच्‍छेद‍1: प्रमुख मानििा‍ाी‍वनाचषबद्धता‍‍ 

Article 1: Commitment of the Principal/Owner 
 

1) प्रमुख/मानिला‍ स्‍वयद‍ ्रषष्‍टािार‍ ाो‍ रोाषे‍ ाे‍ निलए‍ आवश्‍या‍ सि ‍ उपाय‍ ारषे‍ त्ा‍ निष्‍‍षनिलनिखत‍

निसद्धा‍‍तों‍ाा‍पालष‍ारषे‍ाे‍निलए‍विष‍ितेा‍ह ै‍ 

The Principal/Owner commits itself to take all measures necessary to prevent 
corruption and to observe the following principles: 
 

(a) प्रमुख/मानिला‍ाा‍ाोई‍ि ‍ामथ िार ,‍ व्‍यनिि गत‍रूप‍से‍या‍अपषे‍पररवार‍ ाे‍ निास ‍ि ‍सिस्‍य‍ ाे‍

माध्‍यम‍से,‍निषनिविा‍या‍ठेाे‍ाे‍निषष्‍पािष‍ाे‍सदबदि‍में,‍निास ‍ि ‍िौनिता‍या‍अिौनिता‍लाि‍निजसाे‍

निलए‍वह‍व्‍यनिि ‍ााषलष ‍रूप‍से‍हािार‍षह ‍है,‍स्‍वयद‍या‍निास ‍अ‍‍य‍व्‍यनिि ‍ाे‍निलए‍मादग‍षह ‍ारेगा,‍

स्‍व ाार‍ारषे‍ाा‍वािा‍या‍स्‍व ाार‍षह ‍ारेगा।‍ 

No employee of the Principal/Owner, personally or through any of his/her family 
members, will in connection with the Tender, or the execution of the Contract, 
demand, take a promise for or accept, for self or third person, any material or 
immaterial benefit which the person is not legally entitled to. 
 

(b) निषनिविा‍प्रनिरियया‍ ाे‍िौराष‍प्रमुख/मानिला‍सि ‍बोल िाता(ओ द)‍ाे‍सा्‍समाषता‍एवद‍ताथ ‍ ाे‍सा्‍

व्‍यवहार‍ ारेगा।‍ निवशे ‍ रूप‍ से‍ प्रमुख/मानिला‍ निषनिविा‍ प्रनिरियया‍ से‍ पहले‍ रर‍ उसाे‍ िौराष,‍ सि ‍

बोल िाता(ओ द)‍ाो‍एा‍जैस ‍जाषाार ‍प्रिाष‍ारेगा‍रर‍निास ‍ि ‍बोल िाता(ओ द)‍ाो‍गोपष य‍/‍

अनितररक्‍त‍जाषाार ‍प्रिाष‍षह ‍ारेगा,‍निजसाे‍माध्‍यम‍से‍बोल िाता(ओ द)‍निषनिविा‍प्रनिरियया‍या‍ठेाे‍

ाे‍निषष्‍पािष‍ारषे‍ाे‍सदबदि‍में‍लाि‍प्रा‍‍त‍हो‍साता‍ह।ै‍ 

The Principal/Owner will, during the Tender process, treat all Bidder(s) with 
equity and reason. The Principal/Owner will, in particular, before and during the 
Tender process, provide to all Bidder(s) the same information and will not provide 
to any Bidder(s) confidential / additional information through which the Bidder(s) 
could obtain an advantage in relation to the Tender process or the Contract 
execution. 
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(c) प्रमुख/मानिला‍ निास ‍ि ‍ऐसे‍ व्‍यनिि ‍ाो‍ निषनिविा‍प्रनिरियया‍से‍बाहर‍ारषे‍ाा‍प्रयास‍ारेंगे,‍ निजसाा‍

आिर ‍पलवथ ‍में‍पक्षरकपात ‍प्राृनित‍ाा‍रहा‍हो।‍‍ 

The Principal/Owner shall endeavour to exclude from the Tender process any 
person, whose conduct in the past has been of biased nature. 

 

2) यनिि‍प्रमुख/मानिला‍अपषे‍निास ‍ामथ िार ‍ाे‍आिर ‍ाे‍बारे‍में‍जाषाार ‍प्रा‍‍त‍ारता‍है‍जो‍िारत य‍

िदक‍सदनिहता‍(आईप स )‍/‍्रषष्‍टािार‍निषवार ‍अनििनिषयम,‍1988 (प स ‍एक्‍ट)‍ाे‍तहत‍एा‍आपरानििा‍

अपराि‍ह‍ैया‍इसमें‍उनिल्लनिखत‍निसद्धा‍‍तों‍ाा‍उल्‍लदघन ष‍ह‍ैया‍यनिि‍इस‍सदबदि‍में‍ाोई‍ठोस‍सदिहे‍होषे‍पर,‍

प्रमुख/मानिला‍मुख्‍य‍सताथ ता‍अनििाार ‍ाो‍ इसाी‍सलिषा‍ िगेा‍त्ा‍ इसाे‍ अलावा‍अपष ‍आदतररा‍

निषिाथ ररत‍ष नितयों‍रर‍प्रनिरिययाओ द‍ाे‍अषुसार‍अषुशासषात्‍मा‍ाारथ वाई‍ि ‍शुरू‍ार‍साता‍ह।ै‍‍ 

If the Principal/Owner obtains information on the conduct of any of its employees 
which is a criminal offence under the Indian Penal code (IPC)/Prevention of 
Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or 
if there be a substantive suspicion in this regard, the Principal/Owner will inform the 
Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its 
internal laid down policies and procedures. 

 

अषुच्‍छेद‍2: बोिीदाता  ेाेदार‍ाी‍वनाचषबद्धता 

Article 2: Commitment of the Bidder(s)/Contractor(s) 
 

1) यह‍अपेनिक्षरकत‍ह‍ै निा‍प्रत्‍याे‍बोल िाता/ठेाेिार‍ (उषाे‍सदबदनिित‍अनििााररयों,‍ामथ िाररयों‍रर‍एज‍े‍टों‍

सनिहत)‍ उच्‍ितम‍ षैनिता‍ माषाों‍ ाा‍ पालष‍ ारें ,‍ रर‍ सराार/निविाग‍ ाो‍ िोखािड ‍ या‍ ्रषष्‍टािार‍ या‍

ज़बरिस्‍त ‍या‍ निमल िगत‍ ाे‍सि ‍सदनिि‍‍ि‍ाायों‍ाी‍सलिषा‍िें,‍ निजसाे‍बारे‍में‍ उसे‍ पता‍ह‍ैया‍ निषनिविा‍

प्रनिरियया‍ाे‍िौराष‍त्ा‍ठेाे‍ाी‍बाति त‍या‍ठेाा‍िेषे‍ाे‍िौराष‍पता‍िलता‍ह।ै‍ 

It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering 
process and throughout the negotiation or award of a contract. 
 

2) बोल िाता(ओ द)/ठेाेिार(रों)‍ स्‍वयद‍ ्रषष्‍टािार‍ ाो‍ रोाषे‍ ाे‍ निलए‍ आवश्‍या‍ सि ‍ उपाय‍ ारषे‍ ाे‍ निलए‍

विष‍ितेा‍ह।ै‍वह‍स्‍वयद‍ निषनिविा‍प्रनिरियया‍में‍अपष ‍िाग िार ‍ाे‍िौराष‍रर‍ठेाे‍ ाे‍ निषष्‍पािष‍ाे‍िौराष‍

निष्‍‍षनिलनिखत‍निसद्धा‍‍तों‍ाा‍पालष‍ारषे‍ाे‍निलए‍विष‍ितेा‍ह ै‍ 

The Bidder(s)/Contractor(s) commits himself to take all measures necessary to 
prevent corruption. He commits himself to observe the following principles during his 
participation in the Tender process and during the Contract execution: 

 

a) बोल िाता(ओ द)/ठेाेिार(रों) निषनिविा‍प्रनिरियया‍ाे‍िौराष‍या‍ठेाे‍ाे‍निषष्‍पािष‍ाे‍िौराष‍बिले‍में‍निास ‍

ि ‍प्राार‍ाा‍ाोई‍लाि‍प्रा‍‍त‍ारषे‍ ाे‍ निलए,‍स िे या‍ निास ‍अ‍‍य‍व्‍यनिि ‍या‍रमथ ‍ ाे‍माध्‍यम‍से,‍

निषनिविा‍प्रनिरियया‍या‍ठेाे‍ाे‍निषष्‍पािष‍में‍शानिमल‍प्रमुख/मानिला‍ाे‍ाोई‍ि ‍ामथ िार ‍या‍निास ‍अ‍‍य‍

व्‍यनिि ‍ाो‍ाोई‍िौनिता‍या‍अ‍‍य‍लाि‍निजसाे‍निलए‍वह‍ााषलष ‍रूप‍से‍हािार‍षह ‍है,‍ाी‍पेशाश‍

षह ‍ारेगा,‍वािा‍षह ‍ारेगा‍या‍षह ‍िगेा।‍ 

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal/Owner’s employees involved in the 
Tender process or execution of the Contract or to any third person any material 
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or other benefit which he/she is not legally entitled to, in order to obtain in 
exchange any advantage of any kind whatsoever during the Tender process or 
during the execution of the Contract. 
 

b) बोल िाता(ओ द)/ठेाेिार(रों)‍अ‍‍य‍बोल िाता(ओ द)‍ाे‍सा्‍रपिाररा‍या‍अषौपिाररा‍निास ‍ि ‍

गु‍‍त‍ारार‍या‍समौौते‍में‍शानिमल‍षह ‍होंगे।‍यह‍ निवशे ‍रूप‍से‍ाीमतों,‍ निवनिषिेशों,‍प्रमा  ार ,‍

सहाया‍ ठेाों,‍बोनिलयों‍ाो‍ प्रस्‍तुत‍ारषे‍या‍ गैर-प्रस्‍तुत‍ ारषे‍या‍ प्रनितस्‍पिाथ त्‍माता‍ ाो‍प्रनितबदनिित‍

ारषे‍ाे‍निलए‍ाोई‍अ‍‍य‍ाायथ ‍या‍बोल ‍प्रनिरियया‍में‍उत्‍पािा‍सदघन ‍ाे‍निलए‍लागल‍होता‍ह।ै‍‍‍ 

The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any 
undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specifications, certifications, subsidiary contracts, 
submission or non-submission of bids or any other actions to restrict 
competitiveness or to cartelize in the bidding process. 

 

c) बोल िाता(ओ द)/ठेाेिार(रों) सदबदनिित‍आईप स /प स ‍अनििनिषयम‍ाे‍तहत‍ाोई‍अपराि‍षह ‍ारेगा।‍

इसाे‍ अलावा‍बोल िाता(ओ द)/ठेाेिार(रों)‍ इलेक्‍रॉनिषा‍रूप‍से‍ निषनिहत‍या‍ प्रेनि त‍जाषाार ‍सनिहत‍

योजषाओ द,‍ताष ाी‍प्रस्‍तावों‍रर‍व्‍यावसानिया‍निववर ों‍ाे‍सदबदि‍में‍व्‍यावसानिया‍ररश्‍ते‍ाे‍िाग‍ाे‍

रूप‍में‍प्रमुख/मानिला‍द्वारा‍प्रिाष‍ाी‍गई‍निास ‍ि ‍जाषाार ‍या‍िस्‍तावेजों‍ाा‍अषुनिित‍तर ाे‍से‍

उपयोग‍षह ‍ारेगा‍(प्रनितस्‍पिाथ ‍या‍व्‍यनिि गत‍लाि‍ाे‍उद्देश्‍य‍ाे‍निलए)‍या‍निास ‍अ‍‍य‍ाो‍षह ‍िगेा।‍ 

The Bidder(s)/Contractor(s) will not commit any offence under the relevant 
IPC/PC Act. Further the Bidder(s)/Contract(s) will not use improperly, (for the 
purpose of competition or personal gain), or pass on to others, any information or 
documents provided by the Principal/Owner as part of the business relationship, 
regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 

 

d) निविेश ‍ मलल‍ ाे‍ बोल िाता(ओ द)/ठेाेिार(रों)‍ ाो‍ िारत‍ में‍ एजे‍‍टों/प्रनितनिषनिियों‍ ाे‍ षाम‍ रर‍ पते‍

बताषा‍ होगा,‍ यनिि‍ ाोई‍ हो।‍ इस ‍ प्राार‍ िारत य‍ राष्‍र यता‍ ाे‍ बोल िाता(ओ द)/ठेाेिार(रों)‍ ाो‍

निविेश ‍एजे‍‍टों/प्रनितनिषनिियों‍ाे‍षाम‍रर‍पते‍बताषा‍होगा,‍यनिि‍ाोई‍हो।‍या‍तो‍निविेश ‍निप्रदनिसपल‍ाी‍

ओर‍से‍िारत य‍एजे‍‍ट‍या‍निविशे ‍निप्रदनिसपल‍स िे‍निषनिविा‍में‍बोल ‍लगा‍साता‍ह‍ैलेनिाष‍िोषों‍षह ।‍

इसाे‍अलावा,‍ऐसे‍मामलों‍में‍जहााँ‍एा‍एजे‍‍ट‍एा‍निवनिषमाथ ता‍ाी‍ओर‍से‍ निषनिविा‍में‍िाग‍लेता‍है,‍

तो‍ उसे‍ उस ‍ मि‍ ाे‍ निलए‍ बाि‍ में/समाषादतर‍ निषनिविा‍ में‍ पहले‍ निवनिषमाथ ता‍ ाे‍ सा्‍ निास ‍ अ‍‍य‍

निवनिषमाथ ता‍ाी‍ओर‍से‍बोल ‍लगाषे‍ाी‍अषुमनित‍षह ‍होग ।‍‍‍‍ 

The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and 
addresses of agents/representatives in India, if any. Similarly Bidder(s)/ 
Contractor(s) of Indian Nationality shall disclose names and addresses of foreign 
agents/representatives, if any. Either the Indian agent on behalf of the foreign 
principal or the foreign principal directly could bid in a tender but not both. Further, 
in cases where an agent participates in a tender on behalf of one manufacturer, he 
shall not be allowed to quote on behalf of another manufacturer along with the first 
manufacturer in a subsequent/parallel tender for the same item. 

 

e) बोल िाता(ओ द)/ठेाेिार(रों) ाो‍अपष ‍बोल ‍प्रस्‍ततु‍ारते‍समय‍अपषे‍द्वारा‍निाए‍गए‍निास ‍ि ‍रर‍

सि ‍िगुताषों‍ाो‍बताषा‍होगा,‍जो‍उसषे‍इस‍निषनिविा‍ाो‍प्रा‍‍त‍ारषे‍ाे‍निलए‍एजे‍‍टों,‍िलालों‍या‍

अ‍‍य‍मध्‍यस्‍् ों‍ाो‍िषेे‍ाा‍विष‍नििया‍ह‍ैया‍िषेे‍ाा‍इरािा‍रखता‍ह।ै‍ 

The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all 
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payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the Contract. 

 

3) बोल िाता(ओ द)/ठेाेिार(रों)‍ऊपर‍उनिल्लनिखत‍अपरािों‍ाो‍ारषे‍ाे‍ निलए‍या‍ऐसे‍अपरािों‍ाे‍सहाया‍

बषषे‍ाे‍निलए‍निास ‍अ‍‍य‍व्‍यनिि ‍ाो‍षह ‍उासाएगा।‍ 

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 
 

4) बोल िाता(ओ द)/ठेाेिार(रों)‍अषुनिचत‍िाभ‍प्राप्‍त‍ारषे‍या‍दससर ‍ाे‍्‍‍यायोनिचत‍नि त‍ाो‍षुासाष‍

प  ुँचाषे‍और या‍सराारी‍नि त ‍ाी‍ ानिष‍ाे‍नििए‍खरीद‍प्रनििया‍ाो‍प्रभानिवनात‍ारषे‍ाे‍उदे्दश्‍य‍से‍

स िे‍या‍ निास ‍अ‍‍य‍व्‍यनिि ‍या‍रमथ ‍ ाे‍माध्‍यम‍से‍ापटपसर्ण‍गनितनिवनानििय ‍जैसे‍जष‍अनििाारी‍ाो‍

उसाे‍भरोसे‍ााम‍ारषे‍ाे‍नििए‍पे्रररत‍ारषे‍ाे‍नििए‍जाषबसझार‍गित‍बयाषी‍या‍तथ्‍य ‍ाा‍

िोप‍या‍षािी जािी‍दस्‍तावेनाज‍प्रस्‍तुत‍ारषे‍मश‍मानिमि‍ष ह‍ ोगा ‍‍‍‍ 

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of 
facts or submission of fake/forged documents in order to induce public official 
to act in reliance thereof, with the purpose of obtaining unjust advantage by or 
causing damage to justified interest of others and/or to influence the 
procurement process to the detriment of the Government interests. 

 

5) बोल िाता(ओ द)/ठेाेिार(रों) स िे‍ या‍ निास ‍ अ‍‍य‍ व्‍यनिि ‍ या‍ रमथ ‍ ाे‍ माध्‍यम‍ से‍ िवाब‍ षह ‍ कालेगा‍

(अ्ाथ त्‍ाुछ‍प्रा‍‍त‍ारषे‍ाा‍ाायथ ,‍निास ‍ाायथ ‍ाे‍निलए‍मजबलर‍ारषा‍या‍करा-िमाा‍ार‍निास ‍निष थ य‍

ाो‍प्रिानिवत‍ारषा,‍िमाी‍या‍प्रत्‍यक्षरक‍या‍अप्रत्‍यक्षरक‍रूप‍से‍बल‍ाा‍उपयोग‍ारषा,‍जहााँ‍सदिानिवत‍या‍

वास्‍तनिवा‍िोट‍ निास ‍ व्‍यनिि ,‍उसाी‍प्रनितष्‍ठा‍या‍स्‍‍पनिि ‍पर‍ निषनिविा‍प्रनिरियया‍में‍ उषाी‍िाग िार ‍ाो‍

प्रिानिवत‍ारषे‍ाे‍निलए‍हो‍सात ‍है)।‍ 

The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or 
indirectly, where potential or actual injury may befall upon a person, his/ her 
reputation or property to influence their participation in the tendering process). 

 

अषुच्‍छेद‍3: उल्‍िंघन ष‍ाे‍पररर्ाम‍ 

Article 3: Consequences of Breach 
 

ााषलष‍ या‍ ठेाा‍ या‍ इसाी‍ स्‍् ानिपत‍ ष नितयों‍ रर‍ निषिाथ ररत‍ प्रनिरिययाओ द‍ ाे‍ तहत‍ प्रमुख/मानिला‍ ाे‍ निलए‍

उपलब्‍ि‍ निास ‍ ि ‍ अनििाार‍ पर‍ प्रनिताल ल‍ प्रिाव‍ काले‍ निबषा,‍ बोल िाता(ओ द)/ठेाेिार(रों)‍ द्वारा‍ इस‍

सत्‍यनिषष्‍ठा‍ सदनिि‍ ाे‍ उल्‍लदघन ष‍ ाे‍ मामले‍ में‍ प्रमुख/मानिला‍ ाे‍ पास‍ निष्‍‍षनिलनिखत‍ अनििाार‍ होंगे‍ रर‍

बोल िाता(ओ द)/ठेाेिार(रों)‍ उसे‍ स्‍व ाार‍ ारेगा‍ त्ा‍ प्रमुख/मानिला‍ ाे‍ आत्‍यदनििा‍ अनििाार‍ ाा‍ स्‍‍माष‍

ारेगा‍रर‍उसाी‍मयाथ िा‍बषाए‍रखेगा ‍ 

Without prejudice to any rights that may be available to the Principal/Owner under law or 
the Contract or its established policies and laid down procedures, the Principal/Owner 
shall have the following rights in case of breach of this Integrity Pact by the 
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect 
and uphold the Principal/Owner’s absolute right: 
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1) यनिि‍बोल िाता(ओ द)/ठेाेिार(रों)‍षे‍या‍तो‍ठेाा‍प्रा‍‍त‍ारषे‍से‍पलवथ ‍या‍ठेाे‍ाे‍निषष्‍पािष‍ाे‍िौराष‍उपयुथ क्‍त‍

अषुच्‍छेि‍ 2‍ ाे‍ उल्‍लदघन ष‍ ाे‍ माध्‍यम‍ से‍ या‍ निास ‍ अ‍‍य‍ रूप‍ में‍ उल्‍लदघन ष‍ निाया‍ है,‍ निजससे‍ उसाी‍

निवश्‍वसष यता‍ पर‍ प्रश्‍ष‍ उठा‍ हो,‍ तो‍ प्रमुख/मानिला‍ ाो‍ ठेाेिार‍ ाो‍ 14‍ नििष‍ ाा‍ षोनिटस‍ िषेे‍ ाे‍ बाि‍

निषनिविा‍प्रनिरियया‍से‍बोल िाता(ओ द)/ठेाेिार(रों)‍ाो‍अयो‍‍य‍घन ोनि त‍ारषे‍या‍ठेाा‍समा‍‍त/निषिाथ ररत‍ारषे,‍

यनिि‍पहले‍ह ‍ निषष्‍पानिित‍ निाया‍गया‍है या‍बोल िाता/ठेाेिार‍ाो‍िनिवष्‍य‍में‍ ठेाा‍प्रिाष‍प्रनिरिययाओ द‍ से‍

बनिहष्‍ाृत‍ ारषे‍ ाा‍ अनििाार‍ होगा।‍ प्रमुख/मानिला‍ द्वारा‍ बनिहष्‍ाार‍ ाा‍ अनििरोप ‍ रर‍ अवनिि‍ ाा‍

निषिाथ र ‍उल्‍लदघन ष‍ाे‍रनुिट-स्‍तर‍ाे‍आिार‍पर‍निषिाथ ररत‍ाी‍जाएग ।‍ऐसा‍बनि ्‍‍ाार‍ मेमा‍ाे‍नििए‍या‍

सीनिमत‍अवनानिि‍ाे‍नििए‍ ो‍साता‍ ै‍जैसा‍निा‍प्रमुख मानििा‍द्वारा‍तय‍निाया‍गया‍ ो ‍‍ 

If the Bidder(s)/Contractor(s), either before award or during execution of Contract 
has committed a transgression through a violation of Article 2 above or in any other 
form, such as to put his reliability or credibility in question, the Principal/Owner after 
giving 14 days notice to the contractor shall have powers to disqualify the 
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the 
Contract, if already executed or exclude the Bidder/Contractor from future contract 
award processes. The imposition and duration of the exclusion will be determined by 
the severity of transgression and determined by the Principal/Owner. Such 
exclusion may be forever or for a limited period as decided by the 
Principal/Owner. 
 

2) बयाषा‍जमा‍रानिम‍ ‍निष्‍‍पादष‍गारंटी‍ ‍प्रनितभसनित‍जमा‍ाी‍ज‍‍ती: यनिि‍प्रमुख/मानिला‍षे‍ठेाा‍प्रिाष‍

ारषे‍ से‍ पलवथ ‍ ह ‍ निषनिविा‍ प्रनिरियया‍ से‍ बोल िाता(ओ द)‍ ाो‍ अयो‍‍य‍ घन ोनि त‍ ार‍ नििया‍ ह‍ै या‍ ठेाा‍ ाो‍

समा‍‍त/निषिाथ ररत‍ ार‍ नििया‍ ह‍ै या‍ अषुच्‍छेि‍ 3(1)‍ ाे‍ अषुसार‍ ठेाा‍ ाो‍ समा‍‍त/निषिाथ ररत‍ ारषे‍ ाा‍

अनििाार‍प्रा‍‍त‍ार‍निलया‍है,‍तो‍प्रमुख/मानिला‍स‍्‍वयद‍ाो‍प्रा‍‍त‍निास ‍ि ‍ााषलष ‍अनििाार‍ाा‍प्रयोग‍

ारषे‍ाे‍अलावा,‍अपष ‍सुनिविाररत‍राय‍में‍बोल िाता/ठेाेिार‍ाी‍बयाषा‍जमा‍रानिश,‍निषष्‍पािष‍गारदट ‍

रर‍प्रनितिलनित‍जमा‍ाी‍पलर ‍रानिश‍ाो‍जब्‍त‍ार‍साता‍ह।ै‍‍‍‍‍ 

Forfeiture of EMD/Performance Guarantee/Security Deposit: If the 
Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 
award of the Contract or terminated/determined the Contract or has accrued the right 
to terminate/determine the Contract according to Article 3(1), the Principal/Owner 
apart from exercising any legal rights that may have accrued to the Principal/Owner, 
may in its considered opinion forfeit the entire amount of Earnest Money Deposit, 
Performance Guarantee and Security Deposit of the Bidder/Contractor.  

 

3) आपरानििा‍देयता:‍यनिि‍प्रमुख/मानिला‍ाो‍यह‍जाषाार ‍प्रा‍‍त‍होत ‍ह‍ैनिा‍बोल िाता‍या‍ठेाेिार‍या‍

उसाा‍ाोई‍ामथ िार ‍या‍प्रनितनिषनिि‍या‍सहयोग ‍ाा‍आिर ‍आईप स ‍अनििनिषयम‍ाे‍अ्थ ‍ाे‍तहत‍्रषष्‍ट‍

ह‍ैया‍प्रमुख/मानिला‍ाो‍इस‍सदबदि‍में‍मलल‍सदिहे‍ है,‍तो‍प्रमुख/मानिला‍आगे‍ाी‍जााँि‍ ाे‍ निलए‍ााषलष‍

लागल‍ारषे‍वाल ‍एजेनि‍सयों‍ाो‍इसाी‍सलिषा‍िगेा।‍ 

Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder 
or Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will 
inform the same to law enforcing agencies for further investigation. 
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अषुच्‍छेद‍4: पसवनाण‍उल्‍िंघन ष‍ 

Article 4:  Previous Transgression 
 

1) बोल िाता‍घन ो  ा‍ारता‍ह‍ैनिा‍निपछले‍5‍व ों‍में‍निास ‍ि ‍िशे‍में‍निास ‍ि ‍अ‍‍य‍ा्‍‍पष ‍ाे‍सा्‍ाोई‍

्रषष्‍टािार‍निषरोिा‍ष्निोाो ‍ाी‍पनुिो‍ारषे‍ाे‍निलए‍त्ा‍ष‍ह ‍ाे‍‍र‍सराार‍या‍राय‍य‍सराार‍या‍िारत‍में‍

निास ‍अ‍‍य‍ाे‍‍र य‍या‍राय‍य‍सावथ जनिषा‍क्षरकेर‍ाे‍उपरियम‍ाे‍सा्‍ाोई‍पलवथ ‍उल्‍लदघन ष‍षह ‍ हुआ‍है,‍जो‍

निषनिविा‍प्रनिरियया‍से‍उषाे‍बनिहष्‍ाार‍ाो‍उनिित‍ठहरा‍साता‍ह।ै‍ 

The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 
 

2) यनिि‍बोल िाता‍इस‍निव य‍पर‍गलत‍निववर ‍ितेा‍है,‍तो‍उसे‍निषनिविा‍प्रनिरियया‍से‍अयो‍‍य‍घन ोनि त‍निाया‍जा‍

साता‍ह‍ैया‍बोल िाता/ठेाेिार‍ाे‍व्‍यावसानिया‍लेषिषे/अवााश‍सलि ार ‍पर‍प्रनितबदि‍लगाषे‍ाे‍निलए‍

ाारथ वाई‍ाी‍जा‍सात ‍ह‍ैजैसा‍निा‍प्रमुख/मानिला‍द्वारा‍उनिित‍समौा‍जाए।‍‍ 

If the Bidder makes incorrect statement on this subject, he can be disqualified from 
the Tender process or action can be taken for banning of business dealings/holiday 
listing of the Bidder/Contractor as deemed fit by the Principal/Owner. 

 

3) यनिि‍बोल िाता/ठेाेिार‍यह‍सानिबत‍ार‍साता‍है‍निा‍उसषे‍अपषे‍द्वारा‍निाए‍गए‍षुासाष‍ाी‍क्षरकनितपलनितथ ‍

ार‍ि ‍ह‍ैरर‍एा‍उपयुक्‍त‍्रषष्‍टािार‍निषवार ‍प्र ाल ‍स्‍् ानिपत‍ार‍ि ‍है,‍तो‍प्रमुख/मानिला,‍स्‍वयद‍ाे‍

निववेा‍से‍समय‍से‍पहले‍ह ‍बनिहष्‍ाार‍रद्द‍ार‍साता‍ह।ै‍‍ 

If the Bidder/Contractor can prove that he has resorted/recouped the damage 
caused by him and has installed a suitable corruption prevention system, the 
Principal/Owner may, at its own discretion, revoke the exclusion prematurely. 

 

अषुच्‍छेद‍5: सभी‍बोिीदाताओ‍ं ‍ ेाेदार ‍ ‍उप‍ ेाेदार ‍ाे‍साथ‍समाष‍व्‍यवना ार‍ 

Article 5:  Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1) बोल िाता(ओ द)/ठेाेिार(रों) इस‍सत्‍यनिषष्‍ठा‍सदनिि‍ ाे‍अषुरूप‍सि ‍उप‍ ठेाेिारों‍ से‍प्रनितबद्धता‍ाी‍मााँग‍

ारषे‍ाा‍विष‍ितेा‍ह।ै‍बोल िाता/ठेाेिार‍अपषे‍निास ‍ि ‍उप‍ठेाेिार/उप-निवरेियता‍द्वारा‍इस‍ारार/सदनिि‍

में‍निषिाथ ररत‍निसद्धा‍‍तों‍ाे‍निास ‍ि ‍उल्‍लदघन ष‍ाे‍निलए‍निज्‍‍मेिार‍होगा।‍‍‍ 

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by 
any of its Subcontractors/sub-vendors. 
 

2) प्रमुख/मानिला सि ‍बोल िाताओ द‍रर‍ठेाेिारों‍ाे‍सा्‍ति‍्रूप‍शतों‍पर‍इस‍सदनिि‍में‍शानिमल‍होगा। 

The Principal/Owner will enter into Pacts on identical terms as this one with all 
Bidders and Contractors. 

 

3) प्रमुख/मानिला‍उष‍बोल िाताओ द‍ाो‍अयो‍‍य‍घन ोनि त‍ार‍िेंगे‍जो‍निषनिविा‍या‍निषनिविा‍प्रनिरियया‍से,‍निषनिविा‍

प्रनिरियया‍ ाे‍ निास ‍ ि ‍ िर ‍ पर‍ इसाे‍ प्राविाषों‍ ाा‍ उल्‍लदघन ष‍ ारषे‍ ाे‍ सा्‍ ह ‍ प्रमुख/मानिला‍ रर‍

बोल िाता‍ाे‍ब ि‍निवनििवत‍हस्‍ताक्षरकररत‍सदनिि‍जमा‍षह ‍ारते‍हैं।‍ 

The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 
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अषुच्‍छेद‍6: संनिि‍ाी‍अवनानिि‍ 

Article 6:  Duration of the Pact 
 

सदनिि‍तब‍शुरू‍होत ‍ह‍ैजब‍िोषों‍पक्षरकों‍षे‍ााषलष ‍रूप‍से‍इस‍पर‍हस्‍ताक्षरकर‍ार‍नििए‍हों।‍यह‍ठेाेिार/निवरेियता‍ाे‍

निलए‍ ठेाे‍ ाे‍अि ष‍ाायथ ‍पलरा‍होषे‍ ाे‍ 12‍मह षे‍बाि‍या‍िो ‍िानियत्‍व‍अवनिि‍ाे‍जार ‍ रहषे‍ता,‍जो‍ि ‍

अनििा‍हो‍रर‍अ‍‍य‍सि ‍बोल िाताओ द‍ाे‍निलए‍ठेाा‍प्रिाष‍निाए‍जाषे‍ता‍समा‍‍त‍हो‍जात ‍ह।ै‍इस‍अवनिि‍

ाे‍िौराष‍यनिि‍ाोई‍िावा‍निाया‍जाता‍ह‍ै/‍िायर‍निाया‍जाता‍ह‍ैतो‍ऊपर‍निषनििथ ष्‍ट‍अषुसार‍इस‍सदनिि‍ाे‍समा‍‍त‍

होषे‍ाे‍बावजलि‍यह‍बाध्‍य‍रर‍मा‍‍य‍रहगेा,‍जब‍ता‍निा‍सक्षरकम‍प्रानििाार ‍द्वारा‍इसाा‍निषवथ हष/निषिाथ र ‍षह ‍

निाया‍जाता‍ह।ै‍ 

This Pact begins when both the parties have legally signed it. It expires for the 
Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the 
Contract has been awarded. If any claim is made/lodged during the time, the same shall 
be binding and continue to be valid despite the lapse of this Pacts as specified above, 
unless it is discharged/determined by the Competent Authority. 
 

अषुच्‍छेद‍7: अ्‍‍य‍उपब्‍‍ि‍ 

Article 7:  Other Provisions 
 

1) यह‍सदनिि‍िारत य‍ााषलष‍ाे‍अि ष‍है,‍त्ा‍इसाे‍निषष्‍पािष‍ाा‍स्‍् ाष‍रर‍क्षरकेरानििाार ‍प्रमुख/मानिला‍

ाा‍मुख्‍यािय‍ह,ै‍निजसषे‍यह‍निषनिविा‍जार ‍ाी‍ह।ै‍ 

This Pact is subject to Indian Law, place of performance and jurisdiction is the 
Headquarters of the Principal/Owner, who has floated the Tender. 
 

2) बिलाव‍रर‍अषुपलरा‍निलनिखत‍रूप‍में‍निाया‍जाषा‍अनिषवायथ ‍ह।ै‍पक्षरक‍समौौते‍षह ‍निाए‍गए‍हैं। 

Changes and supplements need to be made in writing. Side agreements have not 
been made. 

 

3) यनिि‍ठेाेिार‍एा‍साौेिार ‍या‍सहायता‍सदघन ‍है,‍तो‍इस‍सदनिि‍पर‍सि ‍साौेिारों‍ाे‍या‍सि ‍साौेिारों‍रर‍

सहायता‍सदघन ‍ाे‍सिस्‍यों‍द्वारा‍हस्‍ताक्षरकररत‍मुख्‍तारषामा‍रखषे‍वाले‍एा‍या‍एा‍से‍अनििा‍साौेिारों‍ाे‍

हस्‍ताक्षरकर‍ होषे‍ िानिहए।‍ ा्‍‍पष ‍ ाे‍ मामले‍ में,‍ इस‍ सदनिि‍ पर‍ बोकथ ‍ ाे‍ सदाल्‍प‍ द्वारा‍ निवनििवत‍ प्रानििाृत‍

प्रनितनिषनिि‍द्वारा‍हस्‍ताक्षरकर‍निाए‍जाषे‍िानिहए।‍‍ 

If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners 
and consortium members. In case of a Company, the Pact must be signed by a 
representative duly authorized by board resolution. 

 

4) इस‍सदनिि‍ाे‍एा‍या‍ाई‍उपब‍‍ि‍यनिि‍अमा‍‍य‍हो‍जाते‍हैं,‍तो‍शे ‍मा‍‍य‍रहेंगे।‍इस‍मामले‍में,‍इस‍ारार‍ाे‍

मलल‍ाायथ ‍ाो‍ारषे‍हतेु‍सि ‍पक्षरकाार‍प्रयास‍ारेंगे।‍ 

Should one or several provisions of this Pact turn out to be invalid; the remainder of 
this Pact remains valid. In this case, the parties will strive to come to an agreement 
to their original intensions. 
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5) यह‍सहमत‍निषयम‍रर‍शतथ ‍ह‍ैनिा‍इस‍सत्‍यनिषष्‍ठा‍ारार‍/‍सदनिि‍ाी‍शतों‍ाे‍सदबदि‍में‍पक्षरकाारों‍ाे‍ब ि‍

उत्‍प‍‍ष‍होषे‍वाला‍ाोई‍ि ‍ निववाि‍या‍मतिेि,‍प्रमुख/मानिला‍द्वारा‍ इस‍सत्‍यनिष्‍‍ ा‍ारार‍  ‍ संनिि‍या‍

उसाी‍व्‍याख्‍या‍ाे‍अषुसार‍ाी‍गई‍ाोई‍भी‍ाारणवनााई‍मध्‍यस्‍थता‍ाे‍अिीष‍ष ह‍ ोगी।‍ 

It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken 
by the Owner/Principal in accordance with this Integrity Agreement/Pact or 
interpretation thereof shall not be subject to arbitration. 

 

अषुच्‍छेद‍8: ााषसषी‍और‍पसवनाण‍अनििाार‍ 

Article 8:  LEGAL AND PRIOR RIGHTS 
 

पक्षरकाारों‍ाे‍सि ‍अनििाार‍रर‍उपिार‍ठेाा‍रर/या‍ााषलष‍ाे‍तहत‍ऐसे‍पक्षरकाारों‍से‍सदबदनिित‍अ‍‍य‍सि ‍

ााषलष ‍अनििाारों‍रर‍उपिारों‍ाे‍अनितररक्‍त‍होंगे‍त्ा‍उ‍‍हें‍सदिय ‍माषा‍जाएगा‍रर‍उपयुथ क्‍त‍ऐसे‍ााषलष ‍

अनििाारों‍ रर‍ उपिारों‍ ाा‍ निवाल्‍प‍ षह ।‍ सदनिक्षरक‍‍तता‍ ाे‍ निलए,‍ िोषों‍ पक्षरक‍ इस‍ बात‍ पर‍ सहमत‍ ह‍ै निा‍ इस‍

सत्‍यनिषष्‍ठा‍सदनिि‍ ाे‍तहत‍शानिमल‍ निास ‍ि ‍उपब‍‍ि‍ाे‍सदबदि‍में‍ इस‍सत्‍यनिषष्‍ठा‍सदनिि‍ाो‍ निषनिविा/ठेाे‍ ाे‍

िस्‍तावेजों‍पर‍वर यता‍ि ‍जाएग । 

All rights and remedies of the parties hereto shall be in addition to all the other legal 
rights and remedies belonging to such parties under the Contract and/or law and the 
same shall be deemed to be cumulative and not alternative to such legal rights and 
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity 
Pact will have precedence over the Tender/Contact documents with regard any of the 
provisions covered under this Integrity Pact.  
 

निजसाे‍साक्ष्‍य‍में‍पक्षरकाारों‍षे‍निष्‍‍षनिलनिखत‍गवाहों‍ाी‍उपनिस््नित‍में‍ऊपर‍उनिल्लनिखत‍स्‍् ाष‍रर‍तार ख‍में‍इस‍

सत्‍यनिषष्‍ठा‍सदनिि‍पर‍हस्‍ताक्षरकर‍निाए‍हैं‍रर‍इसे‍निषष्‍पानिित‍निाया‍ह ै‍ 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date first above mentioned in the presence of following witnesses: 
 
 
.................................................................................................................................. 

(प्रमुख/मानिला‍ाे‍निलए‍रर‍उषाी‍ओर‍से‍/‍For and on behalf of Principal/Owner) 

 
 
.................................................................................................................................. 

(बोल िाता/ठेाेिार‍ाे‍निलए‍रर‍उषाी‍ओर‍से‍/‍For and on behalf of Bidder/Contractor) 

 

गवाह‍/‍WITNESSES: 

1. .................................................................................................. 

(हस्‍ताक्षरकर,‍षाम‍रर‍पता‍/‍signature, name and address) 

 
2. .................................................................................................. 

(हस्‍ताक्षरकर,‍षाम‍रर‍पता‍/‍signature, name and address) 

 

स्‍् ाष‍/‍Place: 

 

नििषादा‍/‍Dated: 
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करार प्रपत्र / PROFORMA OF AGREEMENT 

 

यह‍करार लेख‍................... में‍दि.‍.......................... 20............. को‍दकया‍जाता‍ह।ै 

ARTICLE OF AGREEMENT is made at PUNE on the ............. day of ............. 20............ 
 

के बीच /‍BETWEEN 

  

पहले‍ भाग‍ में‍ भारतीय‍ दिज्ञान‍ दिक्षा‍ एिं‍ अनुसंधान‍ संस्‍थान‍ पु े,‍ (आईआईएसईआर‍ पु े)‍ (इसके‍ बाि‍

दनयोक्‍ता‍के‍प प‍में‍्‍‍लेख‍दकया‍जाएगा,‍ दजसकी‍अदभव्‍यदि ‍में‍इसके‍््‍‍तरादधकारी‍रर‍कायय ‍िादमल‍

होंगे,‍जहााँ‍संिभय ‍ऐसा‍स्‍िीकार‍करता‍है) 

Indian Institutes of Science Education and Research PUNE, (IISER PUNE) (Hereinafter 
referred to as the employer which expression shall includes its successors and assigns 
where the context so admits) of the one part  
 

और /‍AND 

---------------------------------------------------------------------------------------------------------------------
--------------------------------------------------------------------------------------------------------------------- 

िसूरे‍भाग‍में‍ (इसके‍बाि‍ठेकेिार(रों) के‍प प‍में‍्‍‍लेख‍दकया‍जाएगा,‍दजसकी‍अदभव्‍यदि ‍में‍इसके/्नके‍

संबंदधत‍िाररस,‍दनष्‍पािक,‍प्रिासक‍रर‍कायय ‍िादमल‍होंगे,‍जहााँ‍संिभय ‍ऐसा‍स्‍िीकार‍करता‍है) 

(Hereinafter referred to as the contractor(s) which expression shall include his/their 
respective heirs, executors, administrators and assigns where the context so admits) of 
the other part. 
 

जबदक‍दनयोक्‍ता‍कायय ‍...................................................................................................‍करिाने‍

के‍दलए‍इच्‍छुक‍ह‍ैतथा‍इस‍हेतु‍ड्रॉइगं,‍मात्राओ‍ंकी‍अनुसूची,‍दनयम‍रर‍ितें‍तथा‍कायय ‍को‍दनष्‍पादित‍करने‍

रर‍पूरा‍करने‍का‍ि य न‍करने‍िाले‍दिदनिेिों‍को‍बनाए‍रखा‍गया‍ह।ै‍(इसके‍बाि‍“कायय ”‍कहा‍जाएगा)‍रर‍

ऐसे‍कायों‍के‍दनष्‍पािन,‍पू य ता‍रर‍गारंटी‍के‍दलए‍ठेकेिार‍की‍दनदििा‍स्‍िीकार‍कर‍ली‍ह।ै‍‍‍ 

WHEREAS the employer is desirous of getting the work 
.……………………………………………………………………………………………… done 
and caused drawings, schedule of quantities, terms and conditions and specification 
describing the work to be executed and completed maintained. (Hereinafter called “the 
works”) and has accepted a tender of the CONTRACTOR for the execution, completion 
and guarantee of such works. 
 

रर‍ जबदक‍ ठेकेिार‍ ने‍ इस‍ करार‍ के‍ ्दचत‍ दनष्‍पािन के‍ दलए‍ प्रदतभदूत‍ के‍ प प‍ में‍ दनयोक्‍ता‍ के‍ पास‍ ..‍

................................................................................................................‍ की‍ रादि‍ जमा‍ की‍

ह,ै‍जैसा‍दक‍्क्‍त‍ितों‍में‍प्रिान‍दकया‍गया‍ह।ै‍‍‍ 

AND WHEREAS the contractor has deposited a Sum of Rs.--------------------------------------
---------------------------------------------------------------------------------------------------------------------
with employer as security for the due performance of this agreement as provided in the 
said Conditions. 
 

अब‍एतिव्ारा‍पक्षकारों‍वारा‍रर‍्नके‍बीच‍दनम्‍नानुसार‍सहमदत‍रर‍षोा ा‍की‍जाती‍ह।ै‍ 
NOW IT IS HEREBY agreed and declared by and between the parties as follows. 
 

(a) ्से‍ दकए‍जाने‍िाले‍भगुतान‍को‍ध्‍यान‍में‍ रखते‍ह ए‍जैसा‍ दक‍इसमें‍इसके‍बाि‍प्रिान‍ दकया‍गया‍ह,ै‍

ठेकेिार‍इसमें‍दनदहत‍ितों‍के‍अधीन‍होगा‍रर‍्क्‍त‍ितों‍को‍दनष्‍पादित‍करेगा‍तथा‍्क्‍त‍ड्रॉइगं‍पर‍

दिखाए‍गए‍कायय ‍को‍पूरा‍करेगा‍रर‍कायय ‍िुप ‍करने‍के‍आिेि‍की‍तारीख‍से‍..................‍के‍भीतर‍
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ऐसे‍रर‍दिस्‍ततृ‍ड्रॉइगं‍्से‍प्रस्‍तुत‍दकए‍जा‍सकते‍हत‍तथा‍्न्‍हें‍्क्‍त‍दिदनदिय िों‍रर‍मात्राओ‍ंकी‍्क्‍त‍

मू‍‍य‍अनुसूची‍में‍िद य त‍दकया‍जा‍सकता‍ह।ै‍ 

In consideration of the payments to be made to him as herein after provided the 
contractor shall upon and subject to the condition herein contained and the said 
conditions executed and complete the work shown upon the said drawings and 
such further detailed drawings which may be furnished to him and described in the 
said specifications and the said priced schedule of quantities within ----------------- 
from the date of order to commence the work. 

 

(b) दनयोक्‍ता‍ ठेकेिार‍को‍ ऐसी‍ रादि‍का‍ भगुतान‍करेगा‍ जो‍ ्क्‍त‍ितों‍ में‍ दनदिय ष्‍ट‍ समय‍रर‍ तरीके‍ से‍

एतिधीन‍िये‍होगा।‍ 

The employer shall pay to the contractor such sum that shall become payable 
hereunder at the times and in the manner specified in the said conditions. 

 

(c) समय‍इस‍करार‍का‍ सार‍ ह‍ैरर‍ ठेकेिार‍ ठेके‍की‍सामान्‍य‍ितय ‍ के‍ खं ‍2‍ के‍अनुसार‍ िरेी‍ के‍ दलए‍

मुआिजे‍का‍भगुतान‍करने‍के‍दलए‍सहमत‍ह।ै‍ 

Time is essence of this agreement and the contractor agrees to pay compensation 
for delay as per Clause 2 of general Condition of Contract. 

 

(d) नीचे‍(एफ) के‍अंतगय त‍्द‍लदखत‍िस्‍तािेज‍इस‍करार‍का‍आधार‍बनेंगे‍तथा‍सामग्री‍रर‍कारीगरी‍के‍

दििाि‍के‍सभी‍मामलों‍के‍संिभय ‍में‍अदभयंता‍या‍प्रभारी‍अदभयंता‍का‍दन य य‍अंदतम‍रर‍िोनों‍पक्षों‍के‍

दलए‍बाध्‍यकारी‍होगा।‍‍ 

The documents mentioned below under (f) shall form the basis of this agreement 
and the decision Engineer or the Engineers in Charge, in reference to all matters of 
dispute as to material and workmanship shall be final and binding on both the 
parties. 

 

(e) प्रभारी अदभयंता‍ के‍ माध्‍यम‍से‍ दनयोक्‍ता‍ के‍ पास‍ड्रॉइगं‍ में‍ बिलाि‍करने‍रर‍कायय ‍की‍ दकसी‍ भी‍

सामग्री‍को‍जोड़ने‍ या‍ हटाने‍ या‍ ्सके‍ दहस्‍से‍को‍ दिभागीय‍प प‍से‍ या‍अन्‍यथा‍करने‍का‍अदधकार‍

सुरदक्षत‍ह‍ैरर‍इस‍तरह‍के‍पररितय न‍या‍दिदिधता‍करार‍का‍्‍‍लंषन‍नहक‍करेंगी।‍ 

The employer through the Engineer-in-Charge reserves to himself the right of 
altering the drawings and the adding to or omitting any items of works or of having 
portions of the same carried out departmentally or otherwise and such alterations 
or variations shall not violate agreement. 

 

(f) इस‍करार‍में‍ऊपर‍बताए‍गए‍कायय ‍रर‍्ससे‍जुडे़‍सम्‍पू य ‍सहायक‍कायय ‍िादमल‍हत,‍भले‍ ही‍कायय ‍

ड्रॉइगं‍पर‍नहक‍दिखाया‍गया‍हो‍या‍्क्‍त‍दिदनिेिों‍या‍मात्राओ‍ंकी‍मू‍‍य‍अनुसूची‍में‍िद य त‍नहक‍दकया‍

गया‍हो।‍‍ 

This agreement comprises the work said above and the entire subsidiary work 
connected there with, even though work may not be shown on the drawings or 
described in the said specifications or the priced schedule of quantities. 

 

 इस‍करार‍में‍करार‍लेख‍के‍पषृ्‍ठों‍के‍अलािा‍दनम्‍नदलदखत‍िस्‍तािेज‍िादमल‍हत।‍ 
This agreement contains the following documents in addition to pages of articles of 
agreement. 

 

(a) दनदििा‍आमंत्र ‍सूचना‍/‍कायय ‍आिेि‍/‍NIT/WORK ORDER 

(b) मि‍ िर‍ दनदििा‍ प्रपत्र‍रर‍कायों‍ के‍ दलए‍ ठेका‍ /‍ Item rate tender form & contract for 

works 
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(c) सामान्‍य‍दनयम‍रर‍दनिेि‍/‍General Rules and Directions 

(d) ठेके‍की‍ितें‍/‍Condition of contracts 

(e) ठेके‍के‍खं ‍/‍Clauses of contracts 

(f) सुरक्षा‍को ‍/‍Safety code 

(g) आईआईएसईआर‍पु े‍या‍इसके‍ ठेकेिारों‍वारा‍ दनयोदजत‍श्रदमकों‍के‍ दलए‍स्‍िास्‍् ‍य,‍स्‍िच्‍छता‍

व्‍यिस्‍था‍की‍सुरक्षा‍के‍दलए‍मॉ ल‍दनयम‍/‍Models rules for the protection of health, 

sanitary arrangements for workers employed by IISER PUNE or its 
Contractors. 

(h) ठेकेिार‍श्रम‍दिदनयम‍/‍Contractors labour regulations 

(i) करार‍प्रपत्र‍/‍Proforma of agreement 

(j) अनुसूची‍A से‍C‍का‍प्रपत्र‍/‍Proforma of Schedule A to C 

(k) ठेके‍की‍दििेा‍ितें‍/‍Special Condition of contracts 

(l) तकनीकी‍दिदनिेि‍/‍Technical specifications 

(m) दनदििा‍ड्रॉइगं‍/‍Tenders drawings 

(n) मू‍‍य‍अनुसूची‍/‍मात्राओ‍ंकी‍अनुसूची‍/‍Price Schedule/ Schedule of Quantities 

(o) ठेका‍ प्रिान‍करने‍ तक‍ पक्षकारों‍ के‍ बीच‍सभी‍ पत्राचार‍ /‍All corresponds between the 

parties until award of contract 

(p) पूिय ‍योग्‍यता‍िस्‍तािेज‍/‍Prequalification document 

 

दजसके‍साक्ष्‍य‍में‍पक्षकारों‍ने‍इसमें‍ऊपर‍दलखे‍दिन‍रर‍िाय ‍को‍अपने-अपने‍हाथों‍से‍अंदकत‍दकया‍ह।ै‍ 

In witness whereof the parties hereto have their respective hands the day and the year 
herein above written. 
 
 

दनयोक्‍ता‍के‍दलए‍रर‍्सकी‍ओर‍से‍हस्‍ताक्षररत‍ 

Signed by for and on behalf of the employer. 
 
 

प्रभारी‍अदभयंता‍/‍Engineer In-charge. 

 

गिाह‍/‍Witness (1)---------------------- 

 

गिाह‍/‍Witness (2)---------------------- 

 

्क्‍त‍ठेकेिार‍वारा‍हस्‍ताक्षररत‍/‍Signed by the said contractor 

 

पता‍/‍Address----------------------------------------------     गिाह‍/‍Witness (1)---------------------- 

 
 

प्रदतहस्‍ता‍क्षररत‍/‍Countersigned       गिाह‍/‍Witness (2)---------------------- 



 
INDIAN INSTITUTE OF SCIENCE EDUCATION AND RESEARCH (IISER), PUNE 

Vendor Creation Form 
 

Details 

Name of the Vendor 

(Contractors/Suppliers/Service Providers etc.) 

 

Vendor Address  

Vendor City  

Vendor State  

Vendor PIN Code  

Vendor Contact Person  

Vendor Phone No.  

Vendor E-Mail  

Nature of services to be provided by Vendor  

Bank Account Details 

Name of Beneficiary   

A/c. No. CC/CD/SB/OD (beneficiary)  

Name of Bank  

IFSC NO. (Bank)  

Branch Address and Branch Code  

Other Details 

Vendor’s PAN No.  

Vendor’s Service Tax Registration No.  

Vendor’s CST No/LST No/WCT No/TIN No.  

Vendor’s GST Registration No.  

 
Declaration: I undertake the responsibility to intimate the changes, if any, in above 

particulars. 

Request Signature:  ___________________________________ 

Requestor Name: ___________________________________ 

Place & Date : ___________________________________ 

Certificate by Bank 
 

Certificate that the Bank Account Details furnished above are correct as per our records. 
 
Bank’s Stamp     Signature of the authorized official of the Bank 
 
Place & Date : ___________________________________ 
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